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Site Safety and Technical Conditions of Performance in SE (MO34 Project)

1 General Provisions

11 Site Safety and Technical Conditions of
Performance in Slovenské elektrarne, a.s. (hereinafter
referred to as “SSTC") form an inseparable part of the
Contract in case of contractual performance executed in the
premises of SE, a.s.

1.2 Any different provision agreed in the Contract takes
preference over the wording of Site Safety and Technical
Conditions.

1.3 Regardless of the term used in the Contract,
Slovenské elektrarne, a.s., Bratislava is designated (“SE"),
M034 plant. The Contractor applies their rights and
obligations via an  authorized  person specified in the
Contract — an authorized person of SE, an authorized
employee, contract manager or technical supervisor, if
it is specified in SSTC so.

1.4 The provider of work, repair, maintenance or
modification of subject, the provider of works or services
shall be considered for the Contractor. The Contractor
specified in the heading of the Contract as well as their
subcontractors and their legal successors shall be considered
for the Contractor themselves. The SSTC provisions
containing the designation “Contractor” shall apply for both
the inland and foreign contractors. The workers of the
Contractor are considered all the Slovak and foreign
employees of the Contractor and employees of their
subcontractors (hereinafter referred  to as the
"Contractor’s workers").  SE will exercise its rights and
duties through an authorised Contractor’s person who has to
be permanently available during delivery of the
contractual performance, acting as a partner of SE's
authorised persons for organising contractual performance
and solving of problems related with the contract
performance. This person is defined as Contractor's
authorised person, eventually contract manager in the
Contract.

15 For the purposes of the SSTC herein and the
Contract, contractual performance and contract execution
shall mean all contractually agreed supplies, services, works,
including delivery of goods, and performance of Contractor's
activities as well as construction of Work (hereinafter
referred to as the “performance").

1.6 For the purposes of the SSTC herein, the
workplace shall mean a place of Work constructing,
performance of works, site, and place to perform repair,
maintenance or modification of the subject, provision of
service pursuant to job order which was taken over by
Contractor from SE in the form of a protocol.

1.7 Application of contractual penalties due to
Contractor’s failure to satisfy duties stated herein shall not
aggrieve the right of SE to claim damages in full extent.

1.8 The provisions stated herein shall also apply in the
same extent to all subcontractors and the workers of the
subcontractors who are obliged to have a contract in force
with the Contractor in order to execute the performance or its
part. The Contractor shall be responsible for the fulfilment of
SSTC provisions by every subcontractor.

2 Trainings

21 All contractors’ workers entering the premises of
the Main Construction Site (locality 1 SE-M034) and Operation
Area (locality 11 SE-M034) in order to perform subject
matters of contracts and are obliged to pass initial training,
training or training for short-term works or to keep general
capability for entering and safe moving, and provision of

the contractual performance in the premises of M034. It
does not substitute a periodical training of employees from
the Occupational Health and Safety and Fire Prevention that
are mandatory by law and for passing of which the Contractor
is responsible.

2.2 The purpose of the training is to obtain the general
capability to perform activities in the premises of M034; the
training is focused at specific conditions of performing
contractual works in the premises and workplaces of M034.
The training consists of the following topics: Occupational
Health and Safety, Fire Prevention, Security of NPP premises,
Quality assurance system, Emergency Planning and
Readiness, Environmental protection and Orientation at
the construction site.

23 The expected duration of the basic initial training is
4 hours. The expected duration of the training to maintain
the general capability for entry and safe moving, stay and
execution of the contractual performance takes approx. 2
hours. Frequency of the training is: 6 months for managerial
personnel and 12 months for other employees. An employee
is obliged to pass periodical training before expiration of the
above mentioned period. Otherwise, the employee will lose
the validity of the general capability. The training for a short
term performance of works is expected to take approx. 20
minutes.

24 The training is completed by a written
examination (test). After successful passing of the test, the
training centre shall issue a document which is an inevitable
prerequisite for issuing an entry card enabling a
worker to enter the workplace.

2.5 According to clause 2.3 the possibility to regain
general qualification through the training takes 3 years from
the date of losing the general capability. After expiration of
this period, an employee is obliged to pass the initial training
in the full scope.

2.6 The initial training, training for obtaining or
keeping the general capability for entry, safe moving, stay
and provision of contractual performance, and training for
short-term works are free of charge for Contractor providing
that the Contractor successfully passes the examination
(outgoing tests). Repeating of the training due to failed
outgoing tests is covered by the Contractor; the same also
applies to the examination ordered due to repeated failure to
observe the rules of OHS, fire protection and environment,
The costs connected with this examination shall bear the
workers personally.

2.7 Passing of the initial training delivered by the
organisation with a licence from NRA SR (8VS VUIE - VUIE
training centre) is a condition for entry into the
controlled/guarded zone and internal area after making the
AKOBOJE system functional. This training shall be covered by
the Contractor. In addition to the initial training delivered by
an organisation with licence from NRA SR, the workers
performing works in controlled zone of nuclear power plant
are obliged to attend training on rules of radiation protection
to allow them access to the controlled zone of NPP. The
workers performing works in an open primary circuit are
abliged to pass training on principles of work above open
installation of the primary circuit. These trainings are
delivered for the suppliers free-of-charge by SE-EMO.

2.8 The Contractor shall consult the prescribed
training for obtaining and  maintaining of general
capability or training on works in controlled zone in SE.

29 Before the first hand-over of the workplace, SE is
obliged to deliver the “Training on site". SE will provide the
Contractor with all the available information regarding the
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actual working and safety risks specific for the particular
workplace. SE shall record completed training in the
Construction / Assembly logbook / Service logbook /
(hereinafter as “Logbook”) or in the Book of training
records.

2.10 The duty to provide the Training on site passes to
the Contractor in further hand-over of the workplace, or its
part thereof during the progress of works. The same
principles as in the first hand-over shall be applied. The next
hand-over of the workplace means any other hand-over when
there is a change of the managing person responsible for
managing works at the relevant workplace.

Providing that the Contractor fails to deliver the On-
site training (cannot prove it with a document on
attending training with the signatures of
participants), the Customer is entitled to claim the
penalty from the Contractor amounting to EUR 700 for
each detected case.

3 Terms and Conditions for Granting Entry
and Drive-in to the Plant Area, Physical
Protection

3.1 The system of physical protecion (PP) in
individual SE operations consists of a combination of
mechanical barrier means, technical security means, regime
measures, and activity of physical protection workers,
performed by SE employees or by the Private Security
Service (hereinafter “SBS"). Physical protection is performed
by SE's own employees or by the Private Security Service
(hereinafter as "SBS") on a contractual basis.

3.2 The workers of the Contractor entering the SE
operations shall observe the implemented measures of the
physical protection system, the rules specified in the following
provisions of the SSTC and to observe the instructions of
physical protection workers.

For the violation of duties specified in Item 3.2, SE
may caim a contractual penalty from the
Contractor, amounting to EUR 300.

3.3 Permission of Entry to Contractor’s Workers

3.3.1 The precondition for the permission of entry of
the Contractor’s workers to the premises of SE MO 34 is
the submission of the extract from criminal records which
must not be older than 3 months before the first expected
start of providing the Performance of the Contractor's worker,
and its submission is required repeatedly every 3 years,
signed consents to the personal data processing in RDPV
database (Entry permit management database) of all
the entering workers in writing, the original document on
completing the initial training or the training for maintaining
general capability for entering, safe moving, stay and
provision of the contractual performance to SE's
authorised person or contract manager before the beginning
of the performance in accordance with the Contract.

3.3.2 Subsequently, after fulfilling the preconditions in
accordance with the previous article, before the start of
the Performance, the Contractor shall submit to the
Authorized Person of SE or Contract Manager defined in the
Contract, the documents on professional competence and
qualification of workers:

- The list of documents in electronic form and their
requested structure according to predefined
template that is available on the following web site
of SE:

fwww. ntry-clearance-pr

- Copies of the documents on professional
competence and qualification of workers if it is
needed for the Performance of the subject matter
in compliance with the legal regulations of the
Slovak Republic and requirements of SE. If a
foreign Contractor carries out the performance on the
basis of equivalent authorizations of the Contractor
and certificates of professional competence of its
workers issued by the bodies from EU member
states or third countries, these documents shall
meet the requirement for the equal value of
documents in accordance with Act no. 293/2007
Coll. on recognition of professional qualifications or a
decision on recognition of professional qualification is
issued by the National Labour Inspectorate (in
accordance with the Act no. 125/2006 Coll. on the
labour inspection as amended and Act no. 82/2005
Coll. on illegal work and illegal employment and on
amendment and supplement to some acts) for the
activities from the list of regulated jobs stated in
Annex no.2 of Act no. 124/2006 Coll. on occupational
health and safety and on amendment and supplement
to some laws.

333 In case that the Contractor brings to the SE
premises the tools, fixtures and material, they are obliged to
submit the following document to the SE's authorised person
or contract manager separately for the tools and fixtures of
the Contractor, to be taken out from the SE premises;
another one separately for the material, which will be inbuilt
within the contractual performance.

- The electronic form of the predefined template of
the request for the transfer of material
through the SE gatehouse of SE MO 34 in
required structure is available on the following web
site of SE:

NEry- Fi -pr

In the case that for the purpose of the Contract
performance, the Contractor needs to enter the SE MO34
premises by a motor vehicle the following shall be
submitted:

- The application for the entry of vehicles in
writing in the requested structure according to the
predefined template. The Contractor shall also submit
the copies of the vehicle registration certificate,
copies of the vehicle third party liability insurance of
all entering vehicles. The entry of motor vehicles to
the plant is permitted only for a necessary period of
loading and unloading or for a necessary time of
Contract performance In some justified cases an
exception may be granted by SE. In case
of leak of hazardous substances from a vehicle, such
a vehicle shall not be granted entry permit to the SE
premises.

334 The approval for entry of Contractor’s
workers will be approved when all the above-mentioned
requirements are met. The entry shall be permitted only for
the period of the contractual relation duration.

335 After the approval of the entry, each
Contractor’s worker shall take an entry identification card
(hereinafter referred to as the “Entry IDC") in the
office for entry permits, administrative zone of MO 3,4,
which is situated on the ground floor room no. 3 in the K2
building. Each worker in the SE plant area is obliged to wear
it continuously on a visible place.

33.6 The Entry IDCs are issued to the Contractor'’s
workers only for the Contract period or for the
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respective time section in the cases of partial or repeated
performance on the basis of Framework or long-term
Contracts. After the expiry of the period of granting the
entry permit, the Entry IDC will be blocked. The same also
applies in case of lapsed professional competence of a
worker; the Entry IDC will be blocked.

3.3.7 After the expiration of the Contract, every
Contractor’s worker is obliged to return the Entry IDC at the
gatehouse within 5 work days from the expiration of the
Contract.

A violation of the mentioned duty will entitle SE to
cdaim a contractual penalty from the Contractor
amounting to EUR 30 for each Entry IDC non-returned.

3.38 The Contractor shall follow the provisions of this
article also at each new worker arrival for the purpose of the
Contract performance.

Rules of Entry into and Behaviour in the SE Premises

3.4 Contractor's workers enter the SE premises
exclusively through the controlled entrances using their Entry
IDC.

3.5 The Contractor bears responsibility that their
employees will prevent entry of any third person to SE
premises by provision of own identification card or a pass
with photograph, by misuse of somebody else’s identification
card or pass with photograph and by unjustified use of
emergency exits without registration.

Breaching of the mentioned duty will entitle SE to

claim a contractual penalty from the Contractor
amounting to EUR 800 for such a violation.
Contractor’s workers will be included in the database
of undesirable persons with the entry prohibited
for the whole contract term, however up to a period of
12 months from the repeated violation.

3.6 The Contractor's workers are obliged to
protect the identification card or pass against loss,
destruction, damage or theft.

A violation of the above mentioned duties will entitle
SE to claim a contractualpenalty from the Contractor
amounting to EUR 30 for each loss, damage or theft
of the identification card or pass. This contractual
penalty includes the costs of issuance of a new
identification card or pass.

3.7 The Contractor shall report loss or theft of
identification card or pass of any Contractor's worker to SBS
without any delay. Loss or theft of identification card for
access into CZ shall be reported to the radiation protection
worker who had issued the card. A failure to report such
loss or theft will cause Contractor's responsibility for all
consequences of misuse of identification card or pass and his
worker may be banned from entry to the SE’s premises.

Unless the suffered damage is compensated, the
respective worker shall be banned from entry to the
premises of SE.

3.8 Upon entry, the SBS employee or other
authorized employee of SE is entiled to carry out
personal inspection of bringing in prohibited materials.

3.9 Upon entry to the premises of SE as well as during
stay in SE premises, the SBS employee or any other
authorized employee of SE is entitled to invite Contractor's
workers for breathalyser test or test of narcotic and/or
psychotropic substances, to carry out such test, or to
supervise during the test.

3.10 Test for presence of alcohol

The result of a test for presence of alcohol 0,00mg/l (0,00
promile) shall be considered for negative result. The result
exceeding 0,00mg/l (0,00 promile) shall be considered for
positive result and will be registered.

If breathalyser test for presence of alcohol result is positive,
the Contractor's worker shall be allowed to undergo a
repeated breathalyser test. If during the repeated test the
result is negative — the value is 0.00 mg/l (0.00 per mille) —
the Contractor's worker will be permitted to enter.

In case the positive result of a test for presence of alcohol is
confirmed, it will be proceeded in accordance with the rules
defined in the General Terms and Conditions of SE, or Annex
IX Slovakia.

3.11 Test for presence of narcotic and/or
psychotropic substances

If the provisional test for presence of narcotic or psychotropic
substances results positive, the Entry IDC of the controlled
Contractor's worker shall be collected, he will be banned from
entry or taken out from the premises of SE, accompanied by
the SBS member. The police will be called and the
Contractor's worker will be handed over to the police to check
the detected result. The body of the police will ensure
verification of the notice. If it is not proved that the
Contractor's worker was under the influence of narcotic
and/or psychotropic substance, he shall be enabled to enter
the premises of SE and will be enabled to continue in
contractual performance.

If a positive result is confirmed, it will be proceeded the same
as in case of a positive result of a test for presence of alcohol
exceeding 0.29 mg/l (above 0.60 per mille) in accordance
with the rules defined in the General Terms and Conditions of
SE, or Annex IX Slovakia

3.12 In case of rejection to undergo a test for the
presence of alcohol or narcotic and/or psychotropic
substances, it will be proceeded in accordance with the rules
defined in the General Terms and Conditions of SE, or Annex
IX Slovakia.

3.13 Contractor undertakes to observe prohibition of
bringing in and taking out unpermitted things and items to
the premises of SE. The following is forbidden to bring in to
the SE premises:

- Guns, ammunition, explosives, trap explosive systems,
and their imitations;

- Alcohol, narcotic, and psychotropic substances;

- Mobile phones to the internal area of the NPP (unit
control room, CZ);

- Items not related with work activities.

The following items are prohibited to take out from the SE
premises without permit:

- Any items and materials not owned by a Contractor;

- Waste which the Contractor is not entitled and
obliged to dispose in accordance with the Contract
and SSTC herein.

Upon SBS worker’s request or upon the request of the SE's
authorized worker, each asked person shall stand inspection
of luggage or vehicles and their spaces. Upon SBS
worker’s request, also a personal inspection.

The Contractor is responsible for items brought in and taken
out in Contractor's motor vehicle entering/coming out
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of the SE premises.

Violation of the mentioned duty will entitle SE to
claim a contractual penalty from the Contractor
amounting to EUR 1,700 for each violation case.
Contractor’s worker will be induded in the
database of undesirable persons with the entry
prohibited for the whole contract term, for a period
of 12 months minimally or longer, depending on
gravity of the violation. According to the provision
stated herein breaching of duties by the Contractor
will be considered for a substantial breach of the
Contract by the contacting parties;  giving the
possibility for immediate withdrawal from the
Contract.

3.14 Contractor’s vehicles shall enter the premises of SE
solely via determined entry gate and will be subject to
inspection of bringing in permitted or prohibited things
and materials in accordance with clause 6.7.

3.15 Contractor is responsible for incorrect parking,
disregarding of road signs, and violation of traffic rules
pursuant to provisions of Act no. 8/2009 Coll. on traffic on
roads as amended, on access roads in SE's property, in
the SE premises, including the obstructing of intervention
vehicles crossing.

Violation of above mentioned duties will entitle SE to
claim a contractual penalty from the Contractor
amounting to EUR 400 for each and every violation
case and may result in restricted number of
issued entry permits for motor vehicles.

3.16 The Contractor is obliged to respect the
following special regime measures in the SE premises:

- Prohibition of entry and execution of any
contractual performance in protective  zone of
technical means of physical protection without
permission;

- Prohibition of unauthorized handling with the
technical means of physical protection and of
evocation of their alarm status;

- Prohibition of the unauthorized movement inside the
area, of not respecting the instructions for entering
persons and SBS guard’s instructions;

- Prohibition of physical assaulting of an SBS guard or
any other person in the SE premises.

Breaching of the mentioned duty will entitle SE to
claim a contractual penalty from the Contractor
amounting to EUR 800 for each and everyviolation.
In case that several Contractor“s workers repetitively

violate special regime measures, SE is
entitled to withdraw from the contract with the
Contractor. Contractor’'s workers will be included
in the database of undesirable persons with the entry
prohibited for the whole contract term, however up
to a period of 12 months from the repeated
violation.

3.17 Taking photos, filming or other recording in the SE
structures is prohibited.

A breaching of the mentioned duty will entitle SE to
claim a contractual penalty from the Contractor
amounting to EUR 1,700 for each violation.

3.18 Contractor bears responsibility for any theft or
attempted theft of SE's property or property of supplier
organization committed by their worker at SE's
premises or equipment.

In case of such conduct, Contractor’s worker will be
included in the database of undesirable persons
with the entry prohibited for the whole contract
term, however up to a period of 12 months as the
maximum from the violation. At the same time SE
may claim a contractual penalty from the Contractor
amounting to EUR 1,700 for each and every
violation. Breaching the obligation pursuant to this
provision by the Contractor, will be considered for
a substantial breach of the Contract by the
contractual parties; giving the possibility for
immediate withdrawal from the Contract.

3.19 The Contractor shall provide reasonable
protection of his property and things stored at the SE
premises. In case of observed disruption of the object, theft
or attempted theft of SE's or Contractor’s property, the
Contractor shall be responsible for reporting of such
event to the responsible SE's representative or to the SBS
worker without any delay. If due to the violation of the duties
specified herein damage to the Contractor's property on the
premises of SE occurs, SE will not be responsible for
such damage.

Repeated breaching of the mentioned duty will
entitle SE to claim a contractual penalty from the
Contractor amounting to EUR 400 for each and every
violation.

3.20 Contractor bears responsibility for any proven
disassembly of or interference in the technological
equipment or for manipulation of technological
equipment made by Contractor's worker without
authorization or at the order from the superior or
Contractor's management.

Violation of the above mentioned duties shall be
considered as a substantial breach of the Contract
with a possibility of immediate withdrawal from
the Contract. Contractor’s workers will be included
in the database of undesirable persons with the
entry prohibited for the whole contract term,
however up to a period of 12 months from the
violation.

At the same time SE may claim a contractual penalty
from the Contractor amounting to EUR 1,700 for
each and every violation.

4 Occupational Health and Safety and Fire
Prevention

OH&S (Occupational Health and Safety)

4.1 Prior to accession to the SE's workplace, the
Contractor shall take over from SE (SE’s contract manager, in
cooperation with an object administrator) the workplace,
indicating the conditions of OH&S, of which the Contractor
shall make a record.

4,2 Contractor bears responsibility for safe condition of
used mechanisms, machines, equipment, tools, and
materials, as well as the warehouses and woarkshops. The
Contractor shall operate and maintain the equipment in such
technical conditions and behave in the SE's premises in a way
preventing damage to the property and environment. In case
of detecting any deficiency on the Contractor's technical
equipment, SE has the right to suspend their operation or to
take it out from its premises. Eventual delay in the
performance shall not be considered a delay caused by SE.

4.3 The Contractor will bear responsibility for
professional and health capability and sufficient training in
the field of OHS and FP of their personnel, as well as
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freelancers and employees of their subcontractors. The
Contractor shall behave at the workplace and manage
execution of contractual performance in such a way to
prevent any damage to health of SE's personnel, own
personnel as well as the personnel of any third party. The
Contractor will act in order to prevent any damage to
property and environment. It is prohibited to the Contractor's
personnel to carry out contractual performance under
influence of alcohol and/or narcotic or psychotropic
substances, staying in the premises of SE under influence of
alcohol and/or narcotic or psychotropic substances, as well
as using alcohol andfor narcotic or psychotropic
substances at the workplace. The procedure how to carry
out the test of use of alcohol and presence of narcotic and/or
psychotropic substances is described in clauses no. 3.10 and
3.11.

4.4 The Contractor’s personnel shall use determined
entrances and exits, stay at the workplace related to the
execution of contractual performance, maintain the workplace
and other used SE’s premises clean and organized during
the performance. The Contractor shall ensure continuous
removal of wastes. After termination of contractual
Performance, the Contractor shall hand over the workplace in
clean and perfect condition. The Contractor and SE will
prepare a protocol of the workplace takeover; it will also
contain the documents proving the removal of wastes,
generated by the Contractor’s own activity, out of the
SE's area, eventually of their disposal.

In case ofa detected violation of duty to
maintain the workplace organized, SE has the right
to claim a contractual penalty amounting to EUR 200
for each detected violation.

4.5 Contractor shall ensure that their workers stay at
defined and marked workplace only.

4.6 If the Contractor will use a subcontractor for the
performance of the Contract, he is required to submit to SE's
Contract Manager the filled out form "Checklist OHS M0O34"
which forms Annex No. 2 to these SSTC, and if necessary, to
provide the requested documentation within the specified
period in order to verify the established safety management
system. This form is assessed by OHS MO34 unit.

4.7 Providing that more than one company is
working simultaneously at the workplace taken over by the
Contractor, such Contractor will be obliged to ensure -a
safety coordinator in the workplace pursuant to Slovak
Government Decree No. 396/2006 Coll. on the minimum
safety and health requirements for construction sites, as
amended.

4.8 Contractor shall ensure that workplaces taken over
by protocol are fitted with safety marking pursuant to Slovak
Government Decree No. 387/2006 Coll. on requirements for
ensuring of safe and healthy marking at work, and Slovak
Government Decree No. 396/2006 Coll. on the minimum
safety and health requirements for construction sites, and
Annex 1 thereto.

4.9 In order to perform the subject-matter of the
Contract, the Contractor is obliged to apply an efficient OH&S
managerial system at its workplace. In case of meeting the
prerequisite stated in article 4.6. and also coordination of
OH&S, it has to be demonstrated by OH&S plan. When
elaborating OH&S Plan, the Contractor will use applicable
requirements from the MO34/1/MNA—003.00-02
Instructions for elaboration of the Integrated Safety Plan for
the Construction Site. The Contractor shall submit the OH&S
Plan to SE for approval not later than 7 work days before the
date of the workplace take-over.

In case of failure to submit the Safety Plan to SE
within the given deadline, SE will be entitled to
claim the contractual penalty from the Contractor
amounting to EUR 1,000.

4.10 The Contractor will elaborate the identification and
assessment of safety risks (hereinafter as “Risk register")
for the activities pertaining to performance of the contractual
subject matter which are going to be made on MO 34 site.

When elaborating the Risk register, the Contractor

will use applicable requirements from the
Project rules for MO34/1/MNA—003.00-03. The
Contractor shall hand in the information to SE, as a part
of the OH&S Plan for the first time before start of works
on site, then with regular updating (at least on monthly
basis) during performing of works.

In case of failure to submit updated Risk register to
SE within the agreed date, SE will be entitled to
claim the contractual penalty from the Contractor
amounting to EUR 1,000.

4.11 SE provides coordination among individual
contractors on the construction site by OH&S coordinators
authorised by SE in accordance with governmental decree no.
396/2006 Coll. on the minimum safety and health
requirements for a construction site. Documentation
elaborated by SE's coordinators and their instructions when
coordinating the activities will be binding for the Contractors.

4.12 The Contractor will allow an unlimited access to
SE's safety coordinators and persons authorised for this
activity in SE to their workplace for the purpose of checking
compliance with OH&S rules at workplace in accordance with
the current legislative rules and documentation issued by
SE in the field of OH&S coordination. Examination of
Contractor’s OH&S management system as well as
inspection of the personnel, technical, material, and
organisational prerequisites for performance of the
contractual subject-matter from the aspect of the OH&S may
also be the Coordinator's subject of inspections. In order to
achieve remedy, SE's coordinator or a person
appointed by SE for the inspection activity may apply the
yellow/red card system pursuant to the project rule
PNM34082674.

4.13 The Contractor shall elaborate the Project of
assembly management (PAM) and the Technological
Procedure (TP) for individual parts of the contractual
performance in which the Contractor will apply safe work and
technological procedures. The Contractor is obliged to submit
PAM and TP to SE for authorisation. Verification of applying
safe work and technological procedures will be
performed by SE’s authorised person or contract manager
(design documentation coordinator, authorised by SE for
this activity according to governmental decree no.
396/2006 Coll.). The Contractor shall inform in advance SE
about any change in technological execution of
performance and any change in its documentation.

4,14 If needed the Contractor will allow access to its
workplace for a rehearsal of an emergency event.

4.15 Contractor shall equip their workers with necessary
personal protective work means (PPWM) and ensures their
use at least in the extent as required by SE, i.e. a protective
helmet with a fixation strip according to EN 397, safety
goggles in accordance with EN 166, EN 170, safety footwear
in accordance with STN EN ISO 20345 in the design at
minimum S3 or S1P and the work clothing (on site — clothing
with reflective elements, eventually also a reflective
vest), in the technological areas in antistatic version meeting
the requirements of EN 1149-5, and ensures their using. The
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Contractor is obliged to equip workers carrying out the
activity of “load binder” with an orange warning waistcoat
with inscription “Load Binder” and with sleeve for helmet with
inscription “Load Binder”. If the requirements for other
prescribed PPWM need to be complied with in order to
execute performance, the Contractor shall ensure that
those PPWM are allocated and used in addition to the
minimum requirements  of SE. Contractor’s employees shall
have a visible name of the Contractor or sub-supplier they
work for, on their working clothes. The marking has to be
distinctive and permanent. Unless the workers use work
clothing to carry out the performance, the Contractor shall
provide such employees with a visible identification of the
Contractor’s and subcontractor’s name on a label to be placed
on a visible place.

In case of a proved breach of the principles of
using protective helmets or required personal
protective tools, SE may claim a contractual
penalty amounting to EUR 2,000 for each case. In
case of repeated breach by the same worker, such
worker shall be included in the database of
undesirable persons and shall be banned from
entry to SE premises for a period of 12 months from
the breach.

4.16 The Contractor is obliged to monitor current
correlation of works with the adjacent construction
sites/workplaces and to ensure mutual provision of
information about the impending risks between the these
construction sites/workplaces  through SE’s safety
coordinator (see clause 4.12). The information must be
handed over in a provable way.

4.17 The Contractor is obliged to manage participation
of the competent employee at the regular meeting of the
Construction Managing Bodies (Coordination Group for Safety
at Workplace, Joint Coordination Group). The Contractor is
obliged to fulfil tasks assigned at the coordination group
meetings and provide all the relevant data related to
Occupational Health and Safety upon SE’s request.

4.18 During works, the Contractor shall observe the
procedures in accordance with regulations, standards,
decrees, and law related to Occupational Health and Safety,
including the PAM, technological procedures and technological
discipline.

4,19 The Contractor is obliged to fulfil their reporting
duty in case of an extraordinary situation (injuries, fires,
emergencies, etc.) towards the competent state
administration authorities and to inform SE immediately
{within 30 minutes) in order to perform an objective
investigation and apply preventive measures. In case of an
injury if the affected employee could not undergo an alcohol
test, the Contractor is obliged to arrange such a test is carried
out as soon as possible. The Contractor shall submit a record
thereof to SE without any delay.

Similar procedure shall be also applied for announcing and
investigating near-misses.  Contact person on behalf of
Contractor and SE for reporting events and near-misses, the
responsibility and competency of individual participants in
investigation and application of corrective measures have to
be stated in the Safety Plan.

The Ordering party may claim a penalty for the
failure to report an emergency event (injury,
dangerous events, accidents, etc.) by Contractor,
amounting to EUR 2,000.

4.20 The Contractor is obliged to provide all relevant
data on an emergency event or a near miss necessary for
elaboration of a Root Causes Analysis. In case of identifying

of a discrepancy of the Contractor with the safety
management system, the Contractor shall solve the
discrepancy immediately.

4,21 The Contractor is obliged to provide source
documentation for elaboration and update of initial training
materials on OH&S and to participate actively in evaluating
the effectiveness of the trainings.

4,22 The Contractor is obliged to obey the order and
interrupt the contractual performance which is issued by
SE's authorised person, or a person authorised by SE,
safety technician or a fire prevention technician due to a risk
to operation, health and life of persons, or if there is a risk to
property until revoked. SE's authorised person who issued
such an instruction is obliged to make a record of it in the
Book/Diary. Should an employee of SE issue an order for
suspending contractual performance due to reasons of the
Contractor, any potential delay in the performance shall not
be considered a delay caused by SE.

4,23 Contractual Penalties for OH&S and FP
Violation

Provable violation of legal regulations and rules on
OH&S and FP by the Contractor will entitle SE to
claim contractual penalty from the Contractor
amounting to:

a) EUR 500 for individual case if the
violation is not classified as severe, very
severe or extremely severe pursuant to
the Annex no. 1 to SSTC;

b) EUR 1,000 in case of a ssvareviolation pursuant
to the Annex No. 1 to SSTC, for individual
case;

¢) EUR 2,000 in case of a very severe or
extremely severe violation pursuant to the
Annex no. 1 to SSTC, for individual case.

In case of the violation of legal regulations and rules
on OH&S by the Contractor, resulting in

a) an accident at work of a member of SE
personnel, Contractor's personnel or third party
personnel causing the affected person’s
incapacity for work lasting up to 30 days, SE
may claim a contractual penalty from the
Contractor in the amount of 1% of the Price,
however not less than EUR_ 5,000 per each
individual case,

b) a fatal accident at work of the SE personnel,
Contractor’s personnel or third party personnel,
or serious accident at work of the SE personnel,
Contractor’s personnel or third party personnel
that caused the personnel's incapacity for work
lasting longer than 30 days, SE may claim the
contractual penalty from the Contractor in the
amount of 2% of the Price, however not less
than EUR 30,000 per each individual case.

Fire Protection (FP)

4.24 The Contractor is fully responsible for FP at the
workplace taken-over by them.

For a provable breach of legal regulations by the
Contractor resulting in fire SE may claim a
contractual penalty amounting to EUR 1,700 for each
and every case.

4.25 Providing that there is more than one
organisation working simultaneously at the workplace, the
Contractor will is obliged to coordinate FP as a part of its
supply. The Contractor shall appoint authorised persons -
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safety coordinators.

4.26 In order to perform subject-matter of the Contract,
the Contractor is obliged to apply an efficient Fire prevention
system at their workplace. In case of meeting the prerequisite
stated in article 2 herein and also coordination of Fire
prevention, it has to be demonstrated by Fire Prevention
Plan. When elaborating Fire Prevention Plan, the Contractor
will use applicable requirements from the M034/1/MNA-
003.00-02 Instructions for elaboration of the Integrated
Safety Plan for the Construction Site/Workplace. The
Contractor shall submit the Fire Prevention Plan to SE for
approval not later than 7 work days before the date of
taking-over of the workplace.

In case of failure to submit the Safety Plan to SE within
the given deadline, SE will be entitled to claim the
contractual penalty from the Contractor amounting to
EUR 1,000.

4,27 SE will manage coordination among individual
Contractors on site via coordinators authorised by SE in
accordance with POV (Coordination group for safety on site).
Documentation elaborated by SE's coordinators and their
instructions when coordinating the activities shall be binding
for the Contractors.

4.28 The Contractor shall allow an unlimited access to
SE's safety coordinators and persons authorised for this
activity in SE to its workplace for the purpose of checking
compliance  with fire prevention rules at workplace in
accordance with the current legislative rules and
documentation issued by SE in the field of fire prevention
coordination. Examination of Contractor's fire prevention
management system as well as inspection of the personnel,
technical, material, and organisational prerequisites for
performance of the contractual subject-matter from the
aspect of the fire prevention may also be the Coordinator’s
subject of inspections.

4.29 If needed the Contractor shall allow access to their
workplace for a rehearsal of a fire-fighting intervention.

4.30 The Contractor will be obliged to monitor
current correlation of works with adjacent construction
sites/workplaces and to ensure mutual provision of
information about the impending risks between the
construction  sites/workplaces by means of the safety
coordinator (see article 4). The information shall be handed
over in a provable way.

4.31 The Contractor is obliged to manage a
competent employee to attend the regular meetings of
steering bodies of construction (Coordination group for safety
on site,Joint coordination group). The Contractor is
obliged to fulfil tasks given at the meetings of coordination
groups and to provide all any relevant data upon request of
SE.

4,32 During the execution of works, the Contractor shall
proceed in compliance with the regulations, standards,
decrees, and laws pertaining to FP including the technology
procedures and technology discipline.

4.33 The Contractor shall observe the notification duty
towards the competent state authorities in case of fire
occurrence.

4.34 The Contractor is obliged to inform without any
delay SE about occurrence of any emergency event (fire) and
to allow SE to participate in objective investigation and to
apply corrective actions. Similar approach shall be applied to
notification and investigation of near-misses. Contractor’s
and SE's contact persons for reporting events and near-
misses and for responsibility and competency of individual

participants in investigation and application of corrective
measures have to be stated in the Fire Prevention Plan.

SE may apply a penalty for failure to report an
emergency event (fire) by Contractor, amounting to
EUR 1,700.

4.35 The Contractor is obliged to provide all the
relevant data on an emergency event or a near miss
necessary for elaboration of a Root Causes Analysis. In case
of identifying of a discrepancy of the Contractor with the
safety management system, the Contractor shall solve the
discrepancy immediately.

4.36 The Contractor is obliged to provide source
documentation for elaboration and update of initial training
materials on FP and to participate actively in evaluating the
effectiveness of the trainings.

4.37 In case of fire and its subsequent liquidation by the
fire-fighting units using their  extinguishing equipment,
providing that the fire was caused by the Contractor, the
Contractor undertakes to reimburse any costs connected with
fire fighting in 15 days from invoicing the costs by SE.

4.38 For the purpose of preventing fire pursuant to Act
no. 314/2001 Coll. and Decree no. 121/2002, the Contractor
is obliged to:

a) Secure preventive fire inspections in the premises
and areas handed over to themselves and to
remove any detected shortcoming;

b) Ensure fulfilment of measures for fire prevention in
places with higher risk of fire;

c) Arrange that the taken-over objects and workplaces
are equipped with hand-held fire extinguishers;

d) Identify places with higher risk of fire occurrence
and to mark them with respective orders, bans, and
instructions;

e) Arrange trainings and checking of knowledge on fire
prevention;

f) Elaborate, keep the fire prevention documentation
and to maintain it in accordance with the actual
status;

g) Allow the authority performing state fire
regulation, the municipality, and SE the access to
the premises and places consigned to the
Contractor for the purpose of performing duties in
the field of fire protection, providing required
documents, fire prevention documentation, and
related source documentation and information;

h) Fulfil measures for elimination of discovered
shortcomings imposed by the authority
performing state fire regulation, by municipality or
SE within the terms given by them;

i) Ensure regular checks of fire-technical, technical,
and technological equipment and means of the
protection against fire;

j) Have at their disposal the fire-technical
characteristics of products and substances, and the
principles of their safe usage and storage;

k) Safeguard that the intervention of fire-fighting
units is not impeded in objects and premises
consigned to the Contractor;

) Observe the requirements of fire prevention when
storing, placing, and handling combustible
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substances; also submit to SE the additional data proving

m) Prior to the start of the assembly works of the fire-
technical equipment, to submit the certificates of
conformity of products and equipment to the
Ordering party in accordance with the current
legislative rules;

n) Prior to assembly works of the structural elements
securing fire protection, to submit the document on
fire-technical characteristics;

o) Manage engineering and assembly of the fire-
technical equipment only by persons with special
professional competence in accordance with the
current legislative rules;

4.39 The Contractor is obliged to identify all containers
holding flammable substances, heavy heating oils, vegetable
and animal fats, and oils pursuant to Slovak Interior Ministry
Decree no. 96/2004 Coll. and containers holding flammable
gases and combustion supporting gases pursuant to Slovak
Interior Ministry Decree no. 124/2000 Coll. which are placed
in the Contractor’s workplace.

5 Environmental Protection

5.1 Handling Chemical Substances and Chemical
Mixtures

5.1.1 The Contractor shall treat chemical substances
(CHS) and chemical mixtures (CHM) pursuant to Act no.
67/2010 Coll., on conditions for launching chemical
substances and chemical mixtures on the market as amended
and Act no. 128/2015 Coll. on prevention of severe
industrial accidents as amended and EC Regulation no.
1272/2012 concerning the registration, evaluation,
authorization, and restriction of chemicals (REACH) and
the EC Regulation no. 1272/2008 on classification, labelling,
and packing of substances and mixtures (CLP) and in
accordance with internal rules of MO34 Project with which
they were acquainted.

a/ The Contractor is obliged well in advance before
starting the performance of the Contract’s subject to
submit to the authorized person of SE a list of CHS
and CHM they will use during their activity in the
premises of SE (atleast 14 days before delivery of
chemical substances and mixtures to the workplace).
The Contractor shall submit the Material Safety Data
Sheet (MSDS) for the chemical substances and
chemical mixtures which has to be available on
the Contractor’s workplace; upon request the
Contractor shall notify on the pre-registration or
registration numbers of CHS and CHM in line with
REACH regulation. SDC shall be in the Slovak
language. Upon request of SE, the Contractor is
also obliged to submit the technical sheet of CHS and
CHM, instructions for use and the technological
procedure for the work with the respective CHS and
CHM.

b/ The Contractor is allowed to use only the CHS and
CHM included in the list of CHS and CHM
permitted for the use at SE. The list of CHS and CHM
permitted for the use at SE shall be provided
to the Contractor on demand by the SE's
authorized  person or contract manager. The
Contractor shall have the right to ask for approval
and incorporation of CHS and CHM used by them into
the mentioned list only via the technical
supervision of SE or via the authorized person or
contract manager that will further proceed in line
with an internal managing regulation for Management
of Chemicals. In addition to MSDC the Contractor shall

the selected critical parameters of CHS and CHM for
that purpose.

c/ SE has the right not to approve the usage of a CHS or
CHM of the Contractor, if there is a suitable equivalent
or there is a risk that using it could jeopardize the
environment or could cause problems during the
disposal.

d/ Packages of all CS and CC used by the Contractor
have to be marked by safety symbols and descriptive
labels in the Slovak language in line with the
legislation in force and the Project rule.

e/ If the Contractor uses other CHS and CHM than
agreed, or their packages are not marked with safety
signs and descriptive labels, SE shall have a right to
suspend or completely block the contractual
performance of the Contractor.

f/ The Contractor is obliged to inform SE, with the
specified periodicity (at least on a monthly basis) and
in the form specified by SE, about the quantities of
the CHS and CHM stored. Prior to taking over the
storage space, the Contractor is obliged to ensure the
approval of storage operation and Rules of Operation
by the Regional Public Health Authority.

g/ After the expiry of the Contract, the Contractor shall
vacate the storage space leased premises (within 1
month) and hand them over to SE in original
condition.

5.1.2 The Contractor shall, in connection with the
performance, allow the qualified personnel of SE
(Environmental Department) to carry out inspection on
handling with CHS and CHM in order to verify correctness of
the used procedures.

In case of breach of any obligation pursuant to the clause
5.1 by the Contractor, SE will be entitled to claim the
contractual penalty from the Contractor amounting to
EUR 1,000 and such violation will be considered a
material violation of the Contract, with a possibility
for immediate withdrawal from the Contract.

5.2 Waste Handling

5.2.1 The Contractor is obliged and undertakes to handle
the waste in compliance with Act no. 223/2001 Coll. on Waste
as amended:

a/ To prevent and reduce adverse impacts of waste
production and dispose waste in accordance with the
hierarchy of the waste management.

b/ When performing contracting activity related to the
generation of  waste, to observe the
instructions of the relevant technical supervision and
environment unit of SE in line with the internal
management regulations valid and applicable to
waste in the respective power plant.

¢/ To collect waste sorted out according to the
waste types and secure them against
degradation, theft or other undesired acts; the
premises for the collection of waste shall be
assigned to the Contractor by SE (relevant
technical supervision),

d/ To collect separately dangerous waste according to
its classification, label them in the prescribed way
(waste name, graphic symbol of hazardous
characteristics and waste identification sheet.), to
protect the place of collecton of hazardous waste
against leakage of contaminants into the soil, water
and air.
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e/ SE is both the originator and holder of wastes
generated during the service, cleaning or
maintenance work performed at SE plants.

f/ If the subject of the Contract includes also the
Contractor's commitment to recover or dispose the
waste, the Contractor shall submit well in advance,
before starting performance of the Contract, to the
Environmental Department of SE a copy of their own
authorisation to recover or to dispose the waste,
or the copy of the organisation that will perform
the activity for the Contractor. If the
Contractor performs processing and recycling of used
batteries and accumulators, recovery or disposal of
waste oils, waste processing from electrical and
electronic equipment, they must submit also
authorization for  performance of this activity, so
called authorization granted by the Ministry of
Environment of the SR. If hazardous waste is handled
and/or transported from SE to the place of recovery
or disposal of the Contractor’s waste, the Contractor
has to submit the copy of valid approval for the
disposal and/or transport of hazardous waste as well.
Before expiration of the licenses and/or approvals
andfor  decisions andfor authorizations stated
under the article herein, the Contractor shall
submit well in advance to the Environmental
Department of SE, the copies of newly issued
documents by the relevant waste management
state authorities during the whole period of
duration of the contractual relationship.

g/ In line with Act on Wastes, due to execution of civil
and demolition  works and  construction,
maintenance, reconstruction and demolition of
roads by the Contractor, the Contractor becomes the
waste producer with exception of the scrap iron,
non-ferrous metals and parts of wastes
specifically determined by SE, including wastes which
is suitable for further use in household.

h/ The Contractor shall inform SE on monthl

within 5 days after completion of the performance
about the way of elimination of generated waste,
stating the catalogue waste number, its quantity,
name of the authorized person who took over the
waste for recovery or disposal, date of
transportation of the waste from the premises of
the power plant, code of waste handling and copies
of carriage notes of hazardous waste. SE takes the
right to specify the extent and form of
documentation needed for proving the method of
disposing with the generated waste.

The Contractor shall in connection with the performance
allow the qualified personnel of SE (Environment
Department and technical supervision of SE) to carry out
inspection of handling with waste in order to check
correctness of the used procedures.

In case of breach of any obligation pursuant to the clause
5.2 by the Contractor, SE will be entitled to claim the
contractual penalty from the Contractor amounting to
EUR 1,500 and such violation will be considered a
material violation of the Contract with a possibility
for immediate withdrawal from the Contract.

5.3 Handling of Hazardous Substances, the
Earth Ozone Layer Depleting Substances by
Fluorinated Greenhouse Gases.

5.3.1 In its activity, the Contractor is obliged to handle
the hazardous substances (oil products, chemicals, etc.)
pursuant to requirements of the Act no. 364/2004 Coll. on

waters as amended and pursuant to internal rule of MO34
Project with which they were acquainted at the introductory
training, in way avoiding water endangering and pollution, to
prevent of extraordinary deterioration or endangering of
water quality; in case when Contractor’'s activities result in
pollution of surface or underground water, the
Contractor shall report this fact to SE without any delay and
take measures necessary for prevention of further
deterioration of water quality.

53.2 During their activity the Contractor shall handle:

- The ozone layer depleting substances in compliance
with current wording of Act no. 321/2012 Coll. on
Earth’s ozone layer protection and (EC) Regulation
no. 1005/2009 on substances depleting ozone layer;

- with fluorinated greenhouse gases in accordance with
Act no. 286/2009 Coll. as amended.

533 The Contractor may use organic solvents only
pursuant to regulations of the Decree of Ministry of
Environment of the SR no. 410/2012 Coll., as amended,
defining emission limits, technical requirements, and general
conditions for sources and equipment using organic solvents.

534 The Contractor is obliged to
store hazardous substances in the areas specified for it by SE
or in its own, for the purpose created rooms on site after a
previous consent of SE.

5.3.5 The Contractor is obliged to ensure sufficient
scope of emergency tools to localise potential leakages
of used chemical substances and chemical mixtures.

5.3.6 The Contractor is obliged to operate and maintain
the devices, equipment and machines in such technical
condition that minimises then risk of damaging the
environment. If a discrepancy is detected, the Ordering
Party shall be entitled to suspend their operation or order
their displacement from the premises.

53.7 On the quarterly basis the Contractor is obliged to
submit the stock-taking of used hazardous substances and
selected hazardous substances in accordance with Act no.
364/2004 Coll. and Act no. 261/2002 Coll. SE takes the
right to change the periodicity of stock-taking.

In case of breach of any obligation pursuant to the
clause 5.3.1 to 5.3.7 by the Contractor, SE will be
entitled to daim the contractual penalty from the
Contractor amounting to EUR 1,000 and such violation
will be considered a material violation of the
Contract, with a possibility for immediate withdrawal
from the Contract.

5.3.8 Providing that there is more than one
organisation working simultaneously at the workplace, the
Contractor is abliged to coordinate safety from the aspect of
the environmental protection. The Contractor shall appoint
authorised persons - safety coordinators.

5.3.9 In order to perform subject-matter of the Contract,
the Contractor is obliged to apply an efficient
environmental management system at its workplace. In
case of meeting the prerequisite stated in the previous article
herein and also environmental coordination system, it has to
be demonstrated by Environmental Protection Plan. When
elaborating Environmental Protection Plan, the Contractor
will use applicable requirements from the M034/MNA—120-02
Instructions for elaboration of the Integrated Safety Plan for
the Construction Site/Workplace. Prior to start of the work
the Contractor shall define the environmental impacts
that could occur as a result of their activities. Based on the
defined environmental impacts the Contractor shall
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prepare a list of environmental impacts (in form of a
register of the environmental aspects related to the subject
of the Contract performance) within the Environmental
Protection Plan and shall propose the tools for their
management. The Contractor is obliged to update
continuously the respective register of the environmental
aspects. The Contractor shall submit the Environmental

Protection Plan to SE for approval not later than 7 work davs
prior to the date of taking- over of the workplace.

In case of failed submitting of the Environmental
Protection Plan to SE within the given deadline, SE will
be entitled to claim the contractual penalty from the
Contractor amounting to EUR 1,000.

5.3.10 Providing that the Contractor fails to submit
the Environmental Protection Plan or updated register of
environmental aspects, SE is entitled to suspend works and
to ask for fulfilment of the commitment. If the works are
suspended due to this reason, the Contractor cannot impose
any sanctions on SE nor exercise any claim from SE.

5.3.11 SE provides coordination among individual
contractors on the construction site by safety
coordinators authorised by SE in accordance with
governmental decree no. 396/2006 Coll. on minimum safety
requirements for a construction site. Documentation
elaborated by SE's coordinators and their instructions when
coordinating the activities will be binding for the Contractors.

5.3.12 The Contractor will allow an unlimited access
to SE's safety coordinators and persons authorised for
this activity in SE to their workplace for the purpese of
checking compliance with environmental protection
principles at workplace in accordance with the current
legislative rules and documentation issued by SE in
the field of environmental protection coordination.
Examination of Contractor's environmental protection
management system as well as inspection of the
personnel, technical, material, and organisational
prerequisites for performance of the contractual subject-
matter from the aspect of the environmental protection may
also be the Coordinator's subject of inspections. SE's
coordinator or a person appointed by SE for the
inspection activity may apply the yellow/red card system
in accordance with the rule for the project PNM34082674.

5.3.13 If needed, the Contractor will allow access to their
workplace for a rehearsal of an  emergency event
(liquidation of the ecological or industrial accident).

5.3.14  The Contractor will be obliged to monitor current
correlation of works with adjacent construction
sites/workplaces and to ensure mutual provision of
information about the impending risks between the
construction sites/workplaces by the safety coordinator.
The information shall be handed over in a provable way.

5.3.15 The Contractor is obliged to secure a
competent employee to attend the regular meetings of the
Construction Managing Bodies (Coordination Group for
Safety at Workplace, Joint Coordination Group). The
Contractor is obliged to perform tasks assigned at the
coordination groups meetings and provide all relevant
data related to environmental protection upon SE’s request.

5.3.16 During works, the Contractor shall observe the
procedures in accordance with regulations, standards,
decrees, and law related to environmental protection,
including rules of the project, PAM, technological
procedures and technological discipline.

5.3.17  The Contractor in cooperation with SE will observe
its notification duty towards the relevant state authorities in

case that an emergency event occurs (ecological accident,
severe industrial accident, etc.).

5.3.18 The Contractor is obliged to inform SE without
any delay about occurrence of any emergency event
(ecological accidents, severe industrial accidents, etc.)

and to allow SE to participate in objective
investigation and to apply corrective measures. Similar
procedure shall be also applied for reporting and
investigating extraordinary events. Contact person on
behalf of Contractor and SE for reporting an extraordinary
event, the responsibility and competency of individual
participants in investigation and application of corrective
measures have to be stated in the Environmental
Protection Plan.

5.3.19 The Contractor is obliged to provide all the relevant
data on an extraordinary event necessary for elaboration of
a Root Causes Analysis. In case of identifying any
discrepancy in the environmental protection management
system of the Contractor, the Contractor shall solve the
discrepancy immediately.

5.3.20 The Contractor is obliged to provide source
documentation for elaboration and update of initial training
materials on environmental protection and to participate
actively in evaluating the effectiveness of trainings.

5.4 Liability for Sanctions Imposed by the
State Environmental Protection Authority and
Compensation of Damage

SE is entitled to apply a penalty for the failure to
report an extraordinary event (ecological accident,
severe industrial accidents, etc.), amounting to
EUR 1,000.

In case of a threat to the environment by the
Contractor, the Contractor shall be responsible for
elimination of the cause, consequence, and any
potential financial compensation of the full extent of
damages within 15 days from their invoicing by SE.

In case that a state environmental protection
authority claim sanctions from SE for the detected
damaging of the environment or in case of violation
of the environmental rules in SE's area by Contractor’s
workers, the Contractor undertakes to
compensate the damage in full extent within 15
days from its invoicing by SE.

In case that due to the activity of the Contractor arises
an event with an impact on the environment (eg.
release of hazardous substances into drains, soil,
water, air, etc.) and this event will be timely identified
and removed by the Contractor and no obligation
reporting to the supervisory authority of government,
the Contractor shall pay to SE the costs of pollution
prevention (eg. deployment site fire safety unit, use of
material-technical equipment, excavation of
contaminated soil, disposal of waste from this event,
efc.) based on detailed calculations carried out by SE,

Violation of valid legal environmental regulations in
SE’s area by Contractor’s workers will entitle SE to
claim contractual penalty from the Contractor
amounting to EUR 1,700 for each violation case.
Violation of the obligation according to this
provision by the Contractor will be considered
as a material breach of the Contract by the contracting
parties, giving the possibility of immediate withdrawal
from the Contract.

6 Conditions of Contractual Performance and
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Technical Equipment of the Contractor
Common Provisions

6.1 The Contractor shall hold respective valid
authorizations relevant to the subject of Contract
performance pursuant to legal requirements of the Slovak
Republic. Contractual performance may be carried out by
professionally and medically capable personnel only. All the
Contractor’s authorisations and certificates of professional
competence of their workers shall remain valid for the entire
duration of the contractual relation. The Contractor's
workers are obliged to carry the respective documents on
site and to prove their health capability and professional
competence upon request of SE.

The Contractor is obliged to ensure the presence of the
position of a "Site Manager", responsible for the management
and execution of the works, throughout the duration of the
contract. This obligation also applies to all subcontractors of
works involved in the execution of the performance.

Failure to have valid authorizations and certificates of
general, mental, health capability or professional
competency by Contractor or their workers during
execution of the contractual performance will be
considered for material breach of Contract with the
possibility of immediate withdrawal from Contract. SE
will be also entitled to claim contractual penalty from
the Contractor amounting to EUR 800 for each
detected case.

6.2 The Contractor shall notify SE of each change —
starting of works by a new worker, termination of works
by a worker, temporary or permanent change of Contractor
worker’s general, mental, health or professional
capability of any Contractor’s worker - in the form of a
record in Diary or by a separate letter.

In case of failure to report the changes specified
in the article herein, SE will be entitled to claim
the contractual penalty from the Contractor
amounting to EUR 800 for each detected case.

6.3 SE reserves the right of unlimited inspection of
validity of authorizations, certificates of professional
capability, instructing of individual workers at any time during
the contract execution. The Contractor has agreed with this
inspection.

6.4 Prior to accession to SE's workplace, the
Contractor will take over the building site from SE
(technical supervision), including the conditions of OH&S,
it will be recorded in lines with MO 34 regulations.

The protocol has to define clearly the borders of
the construction site and the party who will be responsible
for safety and tidiness of the construction site during
the time when works are being performed.

6.5 The Contractor undertakes to carry out works in
accordance with conditions agreed in the PAM (Project of
construction management) and to work out them into
detailed procedures of construction and assembly - Project of
assembly management. The Contractor undertakes to follow
all the regulations to safeguard occupational health and
safety at work, fire prevention, environmental protection,
technical standard and legal regulation valid on the territory
of the Slovak Republic and to comply with the agreed work
procedures and technological discipline. The Contractor is
obliged to specify and bears responsibility for usage of safe
work and technological procedures, organisation of the
contractual performance, marking of the workplace, clean
and tidy workplace, safe conditions at workplaces, areas,
roads, and social facilities taken- over from SE upon protocol.

6.6 The Contractor is obliged to follow the valid rules
and requirements for preparation, provision, and coordination
of the contractual performance according to SE’s
instructions when executing contractual performance at
operated unit during its operation as well as during the
outage of the unit.

6.7 The Contractor shall submit the  approved
Requisition to SE for the transfer of material through the
gatehouse, containing a list of brought in and taken out
unambiguously marked tools, measuring instruments,
machines, devices and fixtures, work and protection means,
binding means brought to the plant area along with the
documents proving compliance with the requirements for
quality of brought working and protective devices and
equipment (certificates and other documents proving
determined  properties) prior to the initiation of the
performance. The list shall be also used for inspection of
taken out equipment after completion of the performance. It
is strictly forbidden to use Contractor’s own, at SE non-
registered shorting devices and conductors serving for putting
the bus bars of electrical substations, conductors, cables and
lines under the same potential and earthing, unless agreed
otherwise in the contract.

Breaching of the prohibition to use non- registered
short-circuiting devices and conductors serving to set
the phases into the same potential and their earthing
in SE area will entitle SE to claim contractual penalty
from the Contractor amounting to EUR 1,700 per
each case of breaching.

According to the provision of the article herein
breaching of duties by the Contractor will be
considered for a  substantial breach of the
Contract; giving the possibility for immediate
withdrawal from the Contract.

6.8 The Contractor is obliged to use only radio
communication devices approved by SE, or devices operated
by SE or by person authorised by it.

6.9 The Contractor shall install the scaffolding for their
works pursuant to Chapter 4. “Handover and takeover of the
scaffolding” of the Annex no. 6 of the Decree of the Ministry
of labour, social affairs and family No. 147/2013 Coll. faying
down details to ensure the safety and health of construction
work and work related and details of professional competence
for the performance of certain work activities as amended.
Only the groups of Contractor’s workers may work on the
scaffolding who carry out the particular contractuai

performance. Repair, modification of,
intervention to scaffolding structure may be performed only
by the scaffolding contractor's workers with  relevant
qualification. The Contractor shall observe conditions for
scaffolding use defined by valid legal regulation. The
scaffolding has to be built and marked in accordance with
the valid STN. The Contractor shall perform all tests and
inspections defined in technical standards, valid legal
regulations and in the quality inspection and management
project during execution of the contractual performance.
Contractor  will invite SE - the SE's technical
supervision - to carry out the test and inspection 3 work
days in advance; in case that it is needed by a body of the
state technical supervision personally or through SE 5 work
days in advance.

6.10 The Contractor's authorized person or contract
manager shall continuously inform SE about the state-of-the-
art of performance during inspection meetings and at
management  operative meetings organized by SE in
accordance with the Project Rule “Managing and
coordinating meetings during the construction® no.
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6.11 Contractor will take over from SE established
staking-out network at workplace handover; Contractor bears
responsibility for its protection and maintenance from this
moment up to handover of the performance.

6.12 Contractor shall execute performance on workplace
in way preventing damaging of underground engineering
networks and installations.

6.13 Contractor shall use during the works related to
termination of electric cables and lines, the certified tools
(pressing pliers) corresponding to STN EN 50109-1 (Manual
pressing tools Tools for pressing the termination of electric
cables and lines for the low frequency and high frequency
applications.).

6.14 The Contractor's workers are obliged to
acquaint themselves with specified task prior to the provision
of the contractual performance and to participate in

training before initiation of the contractual
performance which are carried out by the authorised
Contractor’s worker or contract manager who will make a
record of it.

6.15 The Contractor shall ask the Customer in writing for
inspection of the contractual performance which will be
covered, or will become inaccessible at least 2 days in
advance or in deadlines according to the operations of the
Working Order (WO), or in the Working Permission (WP),
when such a situation occurs. In case of work with
austenitic steel, Contractor shall observe rules for stricter
assembly and work with austenitic materiais. The direct
contact with carbon materials, polluted tools and devices or
other polluted or  polluting objects and  substances,
including protection during their storage have to be
prevented when executing specific contractual performance.
The workers shall be equipped with work clothing and
shoes without any metal components made of carbon
materials and not polluted by these materials. The
workers are not allowed to touch the austenitic steel with
unprotected parts of their bodies. When storing and
executing contractual performance with austenitic steel, it is
prohibited to use PVC products or products made of other
plastic materials containing chlorides.

6.16 During commissioning of the Work into
operation, at the units under operation, it is possible to carry
out the contractual performance against the prepared WO
or WP and the safety orders issues for them.

6.17 The Contractor is obliged to observe the
conditions for safety of the contractual performance stated in
the following safety orders:

"R" order for contractual performance in environment
with increased risk of received ionizing radiation
dose;

- A" order for contractual
performance on automatic control systems of
protection and safety of nuclear power plant objects
- AKOBOIJE;

- “ZP" — blocking order to block
safe execution of performance;

machinery for

- “"PO" permit for contractual performance with
increased fire risk;

- "M" order for contractual performance with
increased risk at handling with the Instrumentation
and Control systems - I&C systems and electric
protections and automation

"B” order for contractual performance on electrical
installations.

Safety orders mentioned above shall be issued by SE as
a part of the site facility preparation system for safe
execution of the contractual performance. Contractor
shall not be entitled to initiate performance without
mentioned safety documents and without consent of the
SE’s authorized person or contract manager.

Assembly/Construction Logbook / Service Book /
Service Account

6.18 Assembly (Construction) logbook is kept in lines
with Act 50/1976 on zone planning process and building
code as amended and in accordance with the SE internal

regulation, the Methodological Guide no.
MO34/8MNA-023.05-01. The Contractor shall keep an
Assembly/Construction Logbook / Service book / Service
account  (hereinafter referred to as the “Logbook")
according to the type of provided contractual performance.
Where the Contractor fails to keep the Logbook from a day
of the workplace/site takeover, this fact will be considered as
a substantial breach of the Contract.

6.19 The Contractor shall bring the Logbook on the
workplace at the beginning of performance, the same shali
also manage its registration by an SE's authorised
person or contract manager. The pages in the Logbook shall
be numbered, any impaired page shall remain in the
Logbook — it cannot be pulled out. The Logbook shall be
permanently accessible on the workplace during the working
hours and constantly available to SE. The Contractor shall
submit the records in the Logbook for signing to SE on daily
basis.

6.20 Contractor’s authorized person or contract manager
shali record the following facts to the Logbook from the date
of site or workplace overtaking:

- Daily statement of the nominal list of its workers
present in the performance on the workplace;

- Daily statement of the work completed that is
required in accordance with the Contract; The list
shall contain the unit of measure and the number
of units pursuant to the Contract with a clear
identification of performances for individual jobs
executed, along with the information about the place
of performance unless the piace is defined by the
Contract from the SAP system;

- Daily information about any problem with performance
and decisive circumstances related to performance
and on occurrence of any event preventing or
hindering execution of performance due to a delay or
prolongation of the Performance period;

- Opinions and statements to SE's requirements,
namely within 3 work days after recording a
requirement; otherwise, it will be considered as
their approval with SE’s record;

- Opinions on SE's requirements beyond the scope of
performance agreed in the Contract;

- Takeover of the special fixtures borrowed (binding
fixtures, special tools, etc. - date and scope);

6.21 SE's  authorised person or contract manager
shall record the following in the Logbook:

- The record on initial training of Contractor’s workers
on the workplace containing the signatures of both
contracting parties;
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- Record on workplace/site handover to the Contractor
for the purposes of performance;

- The scope of work and performance required from
the Contractor or a reference to other record defining
the scope/performance in accordance with the subject
of the Contract; any and each change of the scope
shall be recorded in writing in accordance with the
Contract.

- SE's opinions to the Contractor's requirements within
3 work days after recording a requirement;
otherwise, it will be considered as its approval with
Contractor’s record;

- The check of performance and of the compliance
with the provisions of the Contract at least once in
two days;

- Confirmation with a signature about borrowing of
special fixtures (binding fixtures, special tools, etc.);

- Confirmation with signature about material fulfiment
of the contractual performance.

6.22 If SE records a detected shortage into the
Logbook, the Contractor shall eliminate the shortage in the
term defined therein. If the Contractor fails to do so, SE is
entiled to order an interruption of the contractual
performance until the remedy of the shortcoming.

6.23 The Contractor shall prepare an Inspection
protocol needed for making breakdown of costs to
individual orders for invoicing. The documents shail be
attached to the invoice for the performance carried out.

6.24 The duty to keep the Logbook shall elapse on the
date of handover and takeover of properly executed
Performance by mutually signed Handover and Take-Over
Minutes/ Protoco! or on the date of removal of all defects
stated in the Handover and Take-Over Minutes / Protocol.
The duty to keep the Logbook in the place of work
performance by SE shall not apply to the design work.

Common Provisions on General Requirements for
Documentation

6.25 Providing that elaboration of the design and
technical documentation (PD) andfor contractual technical
documentation (STD) is the subject matter or a part of the
performance, in accordance with the Contract, the
Contractor shall follow the requirements defined in the
technical assignment to be received from SE when
preparing documentation.

6.26 The Contractor shall prepare the  design,
technical and/or contractual technical documentation in
compliance with generally binding valid

legal regulations and valid standards (STN 01
31 60 — Technical drawings — modifications of drawings,
etc.). The documentation shall be prepared individually for
each elementary subsystem (DPS) or structure (SO).

6.27 Source technical documentation used by the
Contractor for preparation of design, technical and/or
contractual technical documentation shall be a copy of the
reviewed Basic Design approved by NRA SR (building
regulatory authority) from 2008, the originai detailed design
of individual SO or DPS, contractual technical documentation
of the delivered equipment, documentation of the
respective detailed designs (VP) prepared during review of
the Basic Design and any other documentation in
accordance with the Technical Specification. The Contractor
shall prepare and deliver the documentation in accordance
with the structure and method of the source documentation

marking. In case that a controlied copy of documentation was
provided, the Contractor shall return it to SE after its
studying.

6.28 The Contractor shall base preparation of its design,
technical and/or contractual technical documentation on the
existing code list SO/PS/DPS provided by SE and valid in the
refevant SE plant.

6.29 The Contractor shall submit the design,
technical and/or contractual technical documentation in
written form together with list of drawings divided into
individual packets in the contractually agreed amount of sets
and in term contractually agreed. A list of documentation
prepared in the form of a protocol on documentation
checking shall be a part of the project. In this list, every
document shall be defined as a separate item. A document is
understood as every text or drawing part of the design
documentation with its own stamp in the corner or a
dereference number of the document. SE shall provide the
form and template for filling in the protocol. Details of the
method of delivery and take-over of the documentation are
further provided in the internal regulations of MO34.

6.30 The Contractor shall submit an elaborated
design, technical documentation during the execution of
Performance to SE in accordance with the agreed time-
schedule; the contractual technical documentation and as-
built documentation shall be delivered when handing-over
the subject-matter of the performance. Each  document
shall contain legible name and signature of the
authorised person responsible for the documentation
submitted, proving that it is in accordance with
contractual performance, date and stamp of the
organisation which carried out the performance. The as-built
documentation shall contain the stamp of the factual
completion, legible name and signature of the authorised
person responsible for the documentation submitted, proving
that it complies with as-is situation of the Work. The as-built
documentation (DSV) shall state the relations to valid
archive documentation set by means of relevant references
on the drawings or in a form of a drawings list related to as-
build-documentation drawings in the archives. The drawings
of the as-build documentation shall contain whether the
drawing changes or supplements or repiaces the original
drawings or whether it is a new piece of as-built
documentation.

6.31 Contractor shall submit the hard-copy and its
electronic form in formats used by SE. Graphic files in
formats *.DWG, *.DXF, *DGN, text or table documents in
formats *.DOC, *.XLS, *.MDB and *.PDF or other agreed
form. All the documentation delivered by the Contractor in
electronic form will be stored on a non-erasable medium.

Each medium will be accompanied by a Hand-over
protocol signed by the contractual parties confirming the
compliance of the hard-copy with the digital copy.

6.32 Contractor’s failure to meet deadlines for
submission of fair copies of individual documentation
forming a part of the subject of Contract (e.g. Detailed
design, Contractual technical documentation, As-built
documentation, Project of assembly organisation,
Technological procedure for construction and
installation  works, Commissioning  project,
Operational regulations, Regulations on maintenance
and repairs, Time  schedule for Contract/Work
performance, etc.) will entitle SE to claim a
contractual penalty from the Contractor amounting to
EUR 150 for each document and for each day of delay.

6.33 The Contractor is obliged to pass contractually on
all its subcontractors the respective obligations arising to him
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from SSTC, and is responsible for their execution and for
potential damages to the SE. Before starting work on the
subject of performance the Contractor shall inform SE of the
subcontractors who will participate in the performance of the
Contract.

7 Counter-performance by SE

Provisions Concerning Facilities on the Construction
Site

71 In accordance with POV, SE shall provide the
Contractor with needed media (electricity, heat,
drinking water, fire-fighting water, sewage system) at its own
costs, in order to perform work and related activities on the
construction site. Providing that wasting of the media is
detected, SE will approach their adequate regulation.
Contractor's appliances or equipment have to comply
unconditionally with defined legislative requirements.

7.2 SE, at its own costs, will provide the
Contractor with  offices, workshops, and storage
premises, and places in the extent agreed in POV. The
Contractor undertakes to use these premises only for the
purposes of performing works and activities related to this
Contract.

7.3 According to the extent agreed in POV, SE shall
provide, at its own costs, Changing room services in the
building Changing rooms I or Changing rcoms II in the
extent agreed in POV with a possibility to exclude
Contractor’s workers breaching the operational rules
of the changing rooms.

7.4 SE will allow access of the Contractor's
workers to the canteens and buffets and allow them
consumption of meals at full price.

7.5 SE, at its own costs, will allow the
Contractor’s workers to use the site shuttle transport service
organised by SE.

8 Emergency Readiness

8.1 Contractor who  wili perform works for
completion of units 3 and 4 (in the premises of location 1
and 11) must proceed in line with all generally binding
legal regulations and internal regulations of the SE relating to
emergency readiness.

8.2 Contractor is obliged to prepare Contractor's
emergency plan complying with the preliminary internal
emergency plan for M034 and SE’s Integrated safety plan.
The scope and contents of the emergency plan is given in the
Project Rule M034/1/MNA—120.02 Instructions for
elaboration of the Integrated Safety Plan for the Construction
Site.

8.3 The Contractor is obliged to establish their
emergency group, which, in case of a radiation event on
nuclear installation in EMO wunits 1 and 2 or any other
emergency situation, will control the activites on the
defined gathering places in line with the preliminary internal

emergency plan for M034, contractor’s emergency
plan and to follow the instructions of M034 emergency
group. This duty shall apply to major contractors specified by
the head of M0 34 emergency response.

8.4 In case of an event on nuclear installation in EMO
units 1 and 2, Contractor's workers, including workers of
all of their sub-supplying entities, are obliged to perform
their activities in line with the internal emergency plan of
the nudear installation, the preliminary emergency plan for
MO034, contractor emergency plan and to follow the
instructions of M034 emergency group.

8.5 Contractor is obliged to arrange training and trial
cooperation of respective jobs of Contractor's emergency
group with M034 emergency group.

8.6 The Contractor is obliged to
ensure participation of their employees in planning and
execution of the site training simulating an event at a nuclear
installation in EMO units 1 and 2 within the extent of
members of contractor’s emergency group and in case of
request from NRA also of the selected group of Contractor’s
personnel.

8.7 The Contractor is obliged to arrange sufficient
number of individual protection means for workers (in
addition to the prophylactics) complying with
requirements of the Contractor emergency plan and
preliminary internal emergency plan for M034 within the
extent and structure defined by the head of MO 34
emergency response organisation.

8.8 The Contractor is obliged to provide
communication lines between the Contractor
emergency group and MO 34 emergency group.

8.9 Contractor is obliged to arrange training of their
workers, including workers of all of their sub- supplying
entities on supplier emergency plan and preliminary
emergency plan for M034 (if revised and updated) in
accordance with the requirements of M034 and to provide
MO034 with copies of provable documents from such training.

8.10 The Contractor is obliged to carry out ordered
evacuation of all their workers, including workers of all of its
sub-supplying entities from  Mochovce site complying with
the instructions of Emergency Response Organisation in EMO
and M034 emergency group using the individual transport
means and evacuation vehicles included in the preliminary
emergency plan of MO 34 and internal emergency plan of
EMO.

8.11 The Contractor is obliged to accept control
activities of M034 for the area of emergency planning and
awareness.

8.12 The Contractor is obliged to compensate SE for all
provable damages caused by the activities of contractor or
its sub-supplying entities leading to emergency situations.

8.13 SE may daim a contractual penalty from the
Contractor amounting to EUR 1,700 for each case
unless an extraordinary event with the feature of
emergency situation is provably reported.

8.14 The Contractor, to be carried out works at the unit
under operation, is obliged to follow the general binding
legal regulations concerning the emergency readiness.

8.15 For a provable breach of the obligations in
the field of emergency readiness, SE may claim from
the Contractor a contractual penalty amounting to
EUR 1,700 for each and every case. In case of
repeated violation, SE may claim from the Contractor
a contractual penalty amounting to EUR 800 for every
additional violation.

9 Nuclear Safety

9.1 The Contractor, to be carried out works on
classified equipment, is obliged to follow all the
requirements and regulations concerning the nuclear safety in
accordance with the requirements of Act no. 541/2004 Coll.
on peaceful use of nuclear energy (hereinafter as “Atomic
Act”) as amended, and respective regulations. The
Contractor undertakes to observe organisation for safe work
with nuclear instalfations.
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9.2 The Contractor undertakes to collaborate and
present the necessary documentation at the execution of
compliance checks under the Atomic Act, as amended, and
relevant regulations.

In case of breaching requirements for nuclear safety
by Contractor and imposing sanctions to the
responsible entity (SE) by the supervisory body, the
Contractor shall pay the full sum of the penalty to SE
in 15 days from its imposing.

Safety Measures for Safe Work Execution in
Open Nuclear Facility, Primary Circuit of Nuclear
Power Plant, Fuel Transport Pool, Spent Fuel
Pool, and on Pressure Systems

9.3 The Contractor is obliged to respect the
fundamental nuclear safety conditions in NPP in the way that
at contractual performance the nuclear safety is not
jeopardized by not ensuring the equipment against
penetration of a foreign object. Contractor is obliged to
comply with the conditions set out in the methodical guide
MO34/MNA-850.13 "Measures to eliminate the penetration of
foreign objects into the open device".

9.4 The Contractor is obliged to comply with the basic
nuclear safety conditions in nuclear power plant in order to
prevent any disruption of cooling of fuel elements during ail
regimes of the construction and commissioning works when
executing the contractual performance.

The Contractor shail prevent fall of any foreign object or
parts of equipment, manipulators to the open
installations of the primary circuit, fuel transport pool, and
spent fuel pool when executing the contractual performance.
Fall of the foreign object to open primary circuit
installaion may resuit in local and overall reduction of
cooling, thus causing overheating of the reactor core or fuel
damaging.

Recording of Persons and Checking of
Contractual Performance on Reactor Postaments

9.5 The Contractor shaif observe recording of
persons and checking of contractual performance on the
reactor postament, which is specially monitored area of
nuclear installation. Stay of Contractor's workers and
contractual performance on the postament of the nuclear
installation is a controlled process managed by MO 34
personnel. Safety procedures and respective legal
regulations have to be followed during the construction and
commissioning works.

Organisational Measures for Prevention of Fall of
Foreign Objects to the Open Technology of Nuclear
Power Plant

9.6 The Contractor undertakes to observe the
measures preventing the penetration of foreign objects (FME)
to open technology of the NPP during the work and to
execute all the related contractual performances on the open
NPP technology only based on work order and the agreed
time schedule of works (" SAP-N orders").

9.7 In case of foreign object fall to open
technology of the primary circuit, the Contractor shall inform
SE's authorised person or contract manager without any
delay.

SE may claim a contractual penalty from the
Contractor amounting to EUR 1,700 for each case of
detected absenting notification of the fall of foreign
object to open primary circuit.

Use of Plastic Products (Foils) in the Controlled Zone

(hereinafter referred as “CZ")

9.8 It is prohibited for the Contractor to use
transparent (clear) and black foils and products made of them
in the CZ. The Contractor is obliged to unwrap all the
materials and spare parts, to be brought to the CZ, wrapped
in transparent and black foils, and to ieave the foils out of
the CZ. It is allowed to use yellow polythene only in the
area of the Controlled zone. It is forbidden to use the
polythene of yellow colour in the technological area out of
the Controlled zone; it is possible to use the polythene of
other bright colour.

9.9 1t is forbidden to bring material or objects into the
Controlled zone, which do not related to the work.

10 Radiation Protection

10.1 The Contractor who will provide contractual
performance in the area with jonising  radiation
(hereinafter referred to as the “IR"), shall follow the generaily
binding regulations:
- Act no. 355/2007 Coll. on protection, support, and
development of the public health and on
amendments to and alterations of certain acts;

- Governmental decree of the SR no. 345/2006 Coll.
on basic safety requirements for the health protection
of workers and the public against ionization
radiation;

- Governmental decree of the SR no. 346/2006 Coll.
on requirements for provision of the radiation

protection of external employees exposed
to risk of ionisation radiation during their work in the
controlled zone;

- Governmental decree of the SR no. 348/2006 Coll.
on requirements for provision of inspection of highly
active emitter and abandoned emitters;

- Decree of the Slovak Ministry of Health no.
54572007 Coll. stipulating the details of
requirements to ensure radiation protection during
activities leading to radiation and activities important in
terms of radiation protection;

- Decree of the Slovak Ministry of Health no.
209/2014 Coll. stipulating the scope of requested
knowledge for examination of professional competence,
details about establishment and performance of
examination committees of professional
competence and the contents of certificates of
professional competence;

and internal regulations of SE in the field of radiation
protection which the Contractor was acquainted with
during the initial training.

10.2 The Contractor may enter and  perform
contractual performance in the environment with IR and in
CZ based on “Entry permit to the CZ".

10.3 The Contractor shall cooperate at the
issuance of “"R” orders by means of the SE's authorized
person or contract manager pursuant to SE regulations.
Contractor undertakes to follow:

- Rules of General Radiation Protection;
- Nuclear safety rules;

- Conditions for contractual
Controlled zone;

- Provisions stated in “R" order and;
- Principles for granting of access to the Controlled zone.

104 The Contractor shall prove the health capability of
their workers working in the CZ on_regular annual intervals

performance in the
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and observe the rules for monitoring internal and external
exposure.

10.5 Contractor's workers shall submit a personal
radiation card to the radiation protection unit prior to the
initiation of work in controlled zone; if the worker does not
have a permanent residence in the territory of the Slovak
Republic, he shall submit a personal radiation card issued in
the country of his permanent residence or any other similar
document corresponding in its contents to the personal
radiation card;

- 15 days before starting the execution of the
contractual performances, the list of workers

appointed to act as the responsible managers of
works — contractual performances in the “R"
order. The Contractor's worker acting as manager of
works is obliged to have experience from at least
two outages in nuclear power plants.

Contractor's workers will undergo measuring of internal
contamination on whole-body computer (hereinafter as
“WBC") prior to issuance of the entry permit to the CZ and
also after completion of the last work in the CZ.

10.6 The Contractor shall provide the SE's
radiation protection department the application for entry
permit to CZ not later than 3 working days in advance
together with list of doses of his workers for previous period
in the following structure:

- dosage for the last 3 months;

- dosage for the last 12 months;

- dosage for the last calendar year;

- dosage for the last 5 years;

- dose for the entire fife;

- confirmation and measuring results on WBC.

10.7 Violation of radiation protection rules or loss of
health capability of Contractor’'s worker for execution
of contractual performance in environment with IR will result
in removal of entry permit to the CZ from the Contractor’s
worker by SE.

10.8 All the activities with IR sources are subject to
dose optimisation and ALARA. For selected risk works
from the aspect of radiation protection, the Contractor
shall submit input data for preparation of ALARA instruction
not later than 1 month prior to accession to execution of
contractual performance:
- programme of radiation protection of workers;
- personal data of the professional representative;
- number of man-hours;
- technical description of solution aiternatives;
- proposal of protective measures from the point of
radiation protection;
- assumptions of personal and collective effective
doses;
- target collective and individual effective dose;
- to present the radiation protection optimization (to
prove ALARA assessment);
- definition of critical point of solution;
- requirements on personal dosimeter;
- references of execution of such works in other
workplaces.

10.9 The Contractor shall cooperate with the
relevant technologist, preparation persons, and ALARA
specialist at preparation of procedure for execution of specific
activities on equipment in the CZ with risk of higher doses
exposure.

10.10 Prior to the first accession to contractual
performance in the controlled zone, the Contractor shall
submit the proof of fulfifled notification duty to the radiation

protection department in relevant plant. This notification
about activities leading to radiation will prove fulfiiment of
this duty within the required extent pursuant to Act no.
355/2007 Coll., as amended and current wording of Act no.
541/2004 Coll.,, on peaceful use of atomic energy (Atomic
Act).

10.11 Workers shali permanently carry individual
dosimetry control means with them, they are obliged not to
allow their contamination, loss or damaging; the means may
be stored on determined places only.

10.12 The Contractor shall observe operational and
emergency plans of the defectoscopy unit, its
instructions and work rules in controlled zone at
execution of contractual performance with ionizing
radiation sources (x-ray instruments).

10.13 The Contractor shail observe rules defined for
passage via hygienic loop and access to the Controlled zone,
as well as procedure for removal of the surface contamination
from the body and clothing

10.14 The Contractor shall observe principles for
minimization of radioactive wastes (hereinafter
referred to as ‘“rad-waste”); in case of violating
principles, SE shall notify the Contractor about such violation.
In case of repeated violation, SE will be entitled to remove
Contractor’s entry permit to the controlled zone for one year
or permanently.

10.15 The Contractor shall ensure sorting of wastes
generated in the Controlled zone to active and inactive
and shall ensure their submission to waste management
department.  Active waste shall be classified to the
following categories: “combustible”, “non-combustible”,
“metal”, "wet”, and “damp” and store it to PE bags on the
point of their origin. Incase of larger rad-waste, the
Contractor shall fragment it to required dimensions on the
place of their origin or in the workshop. Rad-waste is taken
over by RAW service in solid rad-waste warehouse in auxiliary
building where only sorted, properly marked and packed
waste is accepted.

10.16 Any material, tools or fixtures may be taken out
from the Controlled zone only after their radiation
inspection and fulfilment of the criteria for its release.

10.17 SE shall provide the Contractor with data
regarding safety and sanitary conditions from point of
radiation situation prior to initiation of contractual
performance.

10.18 SE shall ensure measurement of radiation
properties of the working areas during execution of
contractual performance if needed, as well as
measuring of the internal contamination of
Contractor’s workers on WBC; resuits will be notified to the
Contractor.

10.19 The Contractor shall observe principles for use of
personal protective work means at execution of contractual
performance in the controlled zone. SE shall provide
prescribed work clothing, shoes, and other protective
means for the Contractor's workers for the works in the
controlled zone. In the case that their impermissible
contamination is detected, the immediate replacement wiil
be provided.

10.20 According to current possibilities, SE shall
provide the Contractor's workers with changing rooms in
the controlled zone.

10.21 SE shall inform the Contractor about system and
rules for handling with rad-waste in the controlied zone. The
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Contractor shall observe the rules when collecting, storing,
and processing waste and act in accordance with them.

10.22 Provable violation of duties given in the
article Radiation protection will entitle SE to claim
contractual penalty from the Contractor amounting to
EUR 1,700 per individual violation case and the
worker will be deprived of entry permit to the
controlled zone. In case of repeated violation, SE
may claim from the Contractor a contractual
penalty amounting to EUR 800 for every additional

violation and the worker’s permit to enter the
controlled zone will be withdrawn for good.

11 Annexes

1. Indicative list of severe, very severe and extremely
severe breaches of occupational safety

2. MO34 OHS Checklist
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Annex Nr.1 to SSTC

INDICATIVE LIST OF SEVERE, VERY SEVERE AND EXTREMELY SEVERE BREACHES OF OCCUPATIONAL SAFETY

Category

Breach

Accidents reporting

Failure to notify to SE (within 12 hours from the event) fatal or severe accident (first
prognosis of sick jeave duration — 30 days or longer), or any injuries relating to
electrical accidents or accidents due to fall from heights, regardiess of prognosis.

Failure to notify SE (within 24 hours from the event) registered accidents (first
prognosis of sick leave duration — from 1 to 30 days).

General provisions

Failure to participate at coordination meetings (if mandatory according to OHS
regulations or SE procedures).

Failure to appoint/identify the Head of Works at the workplace.

Paor supervision of the performed work.

Failure to perform "Pre-Job check” (if applicable).

Aggressive behaviour of the contractor at performing the control activity by SE.

Physical attack at performing the contro! activity by SE.

Consumption of alcohol or drugs in the workplace.

Employment of personnel not notified to SE or not approved by SE.

Employment of personnel without professional profiles / qualification / training
requested to perform the activities in compliance with OHS regulations and SE
provisions (such as electrical works, works in confined space, works at height,
underwater works).

Start of activities before obtaining authorization from SE.

Use of special vehicles/machineries/equipment not in compliance with applicable
regulations and technical standards.

Use of special vehicles/machineries/equipment not previously declared to SE (e.g.
loads hoisting/lifting equipments, bucket truck).

Unauthorized use of special vehicles/machineries/equipment owned by SE.

Lack of relevant documentation to certify controis/tests on contractor’s speciai
vehicles/machineries/equipments, used during works for SE, according to OHS
regulations.

Failure to respect regulations relevant to Code of traffic.

Utilization of tools, equipment, machines and chemical substances, the usage of
which has not been approved by SE or is not compliant with the technical standards
and legislative requirements.

Manipulation with scaffolds / temporary structures / protective measures belonging
to SE or other contractors.

Failure to use temporary equipment and fencing on construction site and insufficient
maintenance thereof.

Lack of contractors’ procedures related to safety relevant activities to be executed.

Insufficient or missing documentation necessary for inspections in OHS and Fire
Protection areas which is determined by SE or by legisiation.

Failure to comply with the provisions reported in the Health and Safety Plans defined
by SE to manage interferences.

Failure to use PPE or the use of PPE non compliant with OHS standards or damaged
(e.g. CE conformity marking relevant to European Community).

Severity
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Failure to sign workplace or to adopt adequate barriers to fence the area whenever
necessary.
Deficiencies in arrangements for work at the open reactor and foreign material ix
exclusion (FME).
Missing/incorrect/incomplete adoption of safety signs for temporary road works.
Presence of a person under the influence of alcohol or other narcotics and
psychotropic substances at the workplace in the premises of SE and bringing such
substances to the SE premises.
Failure to respect the safety and healith labelling, instructions and prohibitions.
Missing/incorrect/incomplete safety signs. k
Utilization of working equipment, the technical condition or version whereof does not
comply with the safety regulations.
Inadequate  housekeeping  / materials  storage in  workplace in
construction/maintenance sites and power plant.
Failure to keep order and cleanness in the workplace and other premises of SE that
are utilized.
Lack of adequate measures concerning emergency management.
In case of live working, failure to apply / incorrect application / incomplete
application of relevant OHS procedures.
Failure to apply / incorrect application / incomplete application of 5 golden rules
regarding electrical risk.
Failure to use PPE and Collective Protective Equipments (CPE) for electrical risks.
Use of PPE and Collective Protective Equipments (CPE) for electrical risks not
compliant with OHS regulations.

Electrical risks In case of works at live electric equipment, the use of equipment owned by the
Contractor that is uncontrolled and unrevised (by the persons responsibie for the
area in question).

In case of works with live electric equipment, insufficient checking (by the persons
responsible for the area in question) of tools owned by the Contractor and non-
existence of valid certificates.

Non-compliance / incomplete compliance with other H&S regulations and ENEL
provisions regarding prevention of electrical hazards.

Insufficient earthing and protection of manual tools used at the workplace.

Failure to use PPE and Collective Protective Equipments (CPE) related to the risks of
falling from heights.

Work at heights Use of PPE and Collective Protective Equipments (CPE}) related to the risks of falling

from heights inconsistent with OHS regulations.

Non-compliance / incomplete compliance with other OHS regulations relevant to
works at height.

Mechanical load
lifting

Incorrect use of load lifting equipment / adoption of incorrect procedures for load
lifting.

Lack of OHS plan for ioad lifting operations by mechanical equipments.

Works with
exposure to
chemical risks

Carcinogenic ~ Mutagenic — Acute Toxic Substances

Failure to notify SE of bringing of such chemicals into SE sites.
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Missing/incomplete compliance with OHS regulations and SE provisions regarding
labelling and safety data sheet while handling, transporting, using and storing
chemicals.

Deficiencies and breaches of rules regarding works with the risk of exposure to dust
from asbestos or from materials containing asbestos.

Other chemicals

Failure to notify SE of bringing of such chemicals into SE sites.

Missing/incomplete compliance with OHS regulations and SE provisions regarding
labelling and safety data sheet while handling, transporting, using and storing I
chemicals .

Physical agents

Emission of physical agents (e.g. noise, vibration, dust) not notified to SE.

Risk of fire /
explosion

Deficiencies and breaches of ruies regarding fire safety (legal reguiations and SE
internal regulations with which the Contractor has been familiarized).

Missing/incomplete compliance with OHS regulations and SE provisions on fire
prevention measures.

Missing/incomplete compliance with OHS regulations and SE provisions on protection
measures in explosive atmosphere (ATEX).

Hot Works (such as
welding and cutting)

Works performed not in compliance with OHS regulations and SE provisions relevant
to hot works.

Excavations (depth
greater than 1.5 m)

Activities not protected against exposure to the OHS risks related to excavations.

Work in confined pla
ces

Activities not protected against exposure to the OHS risks relevant to confined
spaces as classified by SE.

Works above
water/with
hydraulic risk

Works performed not in compliance with OHS regulations and SE provisions
concerning risks related to works above water.

Works performed not in compliance with OHS regulations and SE provisions
concerning hydraulic risk.

Underwater work

Works performed not in compliance with OHS regulations and SE provisions relevant
to underwater works.

KEY

Extremely severe breach

Very severe breach

. Severe breach
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MO34 OHS CHECKLIST 23‘452355 N
Slavenské Elekisdme Is an Enel Group Company
[company name ]I ]
[saat (address): ] { l
[Felephone/mobile number ] 0 ]
[Eman: 1 [ }
[Acthvity Description. | |
1} Injury Frequancy Rats:
Injury Frequency Rate is counted In relation to 1 000 000 worked hour
Number
State no. of Occupational injuries {recorded + registered) of your p/oyees and employees of your contractors with Sick Leave min. 1 day, occured for fust two years
Number

State totul number of employees (yours + of contractors) warking on the contracts for last two year

[ State time duration {in days) of your controcts for lust two year

l No_of Days

2} Qecupational Injuries’ Savarity Index

Occupational Injuries' Severity Index using lost days due to Sick Laave caused by Occupational injury counted n relation to 1 000 worked out hours

No, of Days

State total number of Jost days due to Sick Leave caused By Injur
Yes No
3} Did your company have in the past an Occupationat Injury classified as a sevare to health of your working
on your contracts}
Number

[ your answer (s yes, piease, state numbar of injurie:

Yes

[4) Did your company have In tha past a fatal injury (Including emplayees of your contractors working an your business ordar}

I

Numbar

[ your answer is yes, pleose, state number of injure.

5) Doas your company hava » certified Management Systam?

Yes No
[so 9001 T ] —
[onsas 28001 I ] —/
(e — —
[ other fpiease, specify] | |

Month/ Year

[CPiease. specify date of certification (state month/year

6) Has there bean Impased any panalty to your company by anystate authority withln last 2 yesrs?

Yes No
RUVZ [Public Health Regional Authority}: T ] —
1P Labour Inspectorate] | ] —
7D State Fire Supervision] I ] —
7] {Nuclear Supervisory Authority): I ] —
NKT {National Inspection Authority): | 1 —
Other (please, specify) [ ]

7) Stats in % the portion of your Internal Employsas / Fraelancars who will perfarm activities on SE-MO34

8) H Selt-Employass work for you:

Salf-Employee

[do you provide them PPe

{do you provide them manual electrical tools

[do they submit any medical reports

[0 you organize for them HSE and FP Trainings

1000~ [

9} Attach your Organizational Structure to this Checklist

=<
1
2
B

Technician in your company structure as an internal employee

s Authorized Safety

10} Has your company gained any award/eartificate/authorization for HSE/FP

if ves, please, specify {

|
il

[Flaase, sttach following documents to this Checklist;
[Flu Statute

Records on trainings + scopa of training
Records on medical checks, [.e_medical authorizatior
Records on PPE

|Organizational Structure Including cantact Informatior




