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Slovenské elektrarne, a.s.
GENERAL TERMS AND CONDITIONS

SE as a Customer
Version 01/10/2014

SCOPE OF APPLICATION

These are the General Terms and Conditions of Slovenskeé
elektrarne, a. s. (hereinafter referred to as the “GTC"), which
shall form an integral part and annex to the order/contract
(hereinafter referred to as the “Contract”) and shall enter in
force together with the Contract. The respective provisions
herein shall not apply if otherwise agreed in the Contract
(pursuant to Section 273 (2) of the Act No. 513/1991 Coll.
Commercial Code as amended, hereinafter the "Commenrcial
Code”) or their application is precluded exclusively in the
Contract.

DEFINITIONS

The company Slovenské elektrarne, a. s. is identified as SE,
regardless of their titles in the Contract.

For the purposes of the GTC, the party, which provides
services, works or performances to SE, including any deliveries
of goods related to the Contract subject matter, or delivers
goods (hereinafter the “Performance”) based on the Contract,
to which the GTC are enclosed, is identified as the
“Contractor”. The GTC provisions containing the identification
“Contractor” shall apply both to domestic as well as foreign
contractors.

For the purposes of the GTC, the “Party” shall mean SE or the
Contractor, where the “Parties” shall mean SE and the
Contractor.

On behalf of and for SE:

a) a contact person shall be entitled to act in matters relating
to the Contract, who is specified in the Contract as the
“Contact Persor!', or other person/persons, authorised by
the Contact Person,

b) a person/persons shall be entitled to act in the matters of
the Performance, which means the Performance execution,
the Performance controls, the Performance testing, the
Performance takeover, etc., who is specified in the Contract
as the “Contract Manager’, or other person/persons,
authorised by the Contract Manager on behalf of SE. The
authorizations and powers of the Contract Manager acting
on behalf of Customer do not include the execution of legal
acts in connection with the Contract (for instance, applying
a complaint, claiming the contractual penalties,
compensation for damage, etc.) without a valid
authorization granted by SE.

On behalf of and for the Contractor:

a) a contact person shall be entitled to act in matters relating
to the Contract, who is specified in the Contract as the
“Contact Persor!’, or other person/persons, authorised by
the Contact Person,

b) a person/persons shall be entitled to act in the matters of
the Performance, which means the Performance execution,
the Performance controls, the Performance testing, the
Performance handover, etc., who is specified in the
Contract as the “Contract Manager”, or other
person/persons, authorised by the Contract Manager for the
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Contractor, except for the Performance handover, where
the provision of clause 9.4.4 herein applies.

Either Party shall be entitled to change the Contract
Manager, or delegate some of the authorizations and powers
to another person at any time and shall be obliged to inform
the other Party thereof in writing without undue delay. The
extent of the delegated authorizations and powers shall be
unambiguously defined.

For the purposes of the GTC, the price of the Performance
(hereinafter the “Price”) shall mean:

a) the total price of the Performance, exclusive of the Value
Added Tax (hereinafter “"VAT"), agreed in the Contract, if
the Contract subject matter is the Performance in whole,

b) the price of individual Performance, exclusive of VAT,
agreed in the Contract, if the Contract subject matter is the
delivery of several separate Performances,

¢) the price of the Performance for a calendar month (or other
agreed period of time), exclusive of VAT, agreed in the
Contract, if the Contract subject matter is the repeating
Performance,

d) the price of the Performance upon written request,
exclusive of VAT, if the Contract subject matter is to
provide the Performance upon written requests,

e) the price of the Performance upon partial order, exclusive
of VAT, if the Contract subject matter is to provide the
Performance upon partial orders to framework contracts.

In case:

(i) of a domestic Contractor who is not a VAT payer in the
Slovak Republic (hereinafter the “SR"), or if

(ii) the Contractor has its registered seat or place of business
outside the territory of the SR and does not have a fixed
establishment in the SR according to Act No. 222/2004 Coll.
on value added tax as amended (hereinafter the "Act on
VAT"), which participates in the Performance (hereinafter
the “Foreign Contractor”),

for the purposes of the GTC, in such case the Price shall mean
similarly the price as defined in letters a) to e) of this clause,
except for the text “exclusive of VAT".

In case of providing the Performance in the premises of SE, the
General Technical Terms of Performance at Slovenske
elektrarne, a.s. (hereinafter the “General Technical Terms”
or "GTT") eventually Site Safety and Technical Conditions of
Performance in SE for MO34 Project (hereinafter the “Site
Safety and Technical Conditions” or “"SSTC"), containing
specific conditions related to the providing of the Performance
in SE’s premises (i.e. in the areas and in the buildings of the
headquarters and the plants), shall form an annex to the
Contract.

LANGUAGE

The original version of all contractual documents, will be Slovak
language.
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If the GTC or the Contract are executed in both Slovak and
English language, in case of conflict between the language
versions, the Slovak version shall prevail. If the Contract is
executed in the Slovak language but the annexes to the
Contract are executed in the Czech language, these annexes do
not need to be translated into the Slovak language unless
otherwise agreed by the Parties.

If the Contractor has its registered seat abroad and the Parties
have not agreed upon another communication language in the
Contract, Slovak shall become the communication language.

CONCLUSION OF THE CONTRACT AND AMENDMENTS

The proposal for entering into the Contract or the proposal for
offer submission delivered by SE to the Contractor does not
mean a request to start to perform the Performance. The
Contractor can start to perform the Performance only after the
Contract has been concluded and on the basis and in
compliance with the conditions specified therein.

The Contract or GTC can be amended exclusively on the basis
of an agreement between the Parties, in the form of an
amendment to the Contract, which includes the GTC.

Any modifications or amendments to the Contract can be
executed only on the basis of an agreement between both
Parties, in the form of written and numbered amendments
hereto, signed by authorized representatives of both Parties,
except in the following cases:

a) change or adding of Contract Managers that the Party
makes by a unilateral written notice in the construction
logbook/building logbook/services logbook (hereinafter the
“Logbook") or by other written notice sent to the Contract
Manager of the other Party,

b) change or adding of a Subcontractor pursuant to the List of
Subcontractors, made by the SE's Contract Manager by a
record in the Logbook, based on a writen request for the
change or adding of a Subcontractor, including the
documents proving fulfilment of requirements for technical
and professional competence of the Subcontractor,
submitted to SE's Contract Manager, who will ensure the
assessment of such request in accordance with SE's internal
regulations,

c) the change of a person executing the Performance, made
by the SE's Contract Manager by a record in the Logbook,
or by other record, upon proving the fulfilment of
requirements for technical and professional competence by
the Contractor.

INTERPRETATION
Severability of Provisions

Each provision of the Contract shall be interpreted so that it is
effective and valid pursuant to valid legal regulations. However,
in the event that it is unexecutable, or null and void pursuant to
valid legal regulations, it shall not affect the other provisions of
the Contract. In the event that a provision is unexecutable, or
null and void, the Parties shall agree in written form on a
solution preserving the context and purpose of the given
provision.

If any of the provisions of the GTC is or will become invalid in
the future, the remaining provisions hereof shall remain fully in
force.

The application of the general terms and conditions of the
Contractor or of any other general terms and conditions is
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hereby expressly excluded, unless otherwise agreed in writing
by SE and the Contractor.

In cases where in the GTC or in the Contract there are
references to legal regulations in force at the time of issuance
of this version of GTC or at the time of Contract conclusion,
which were replaced by other legal reguiations during the
validity of the Contract, they are considered to be the
references to the legal regulations that have replaced them, as
amended.

COMMUNICATION

All notices and all communications between the Parties under
the Contract shall be made in writing, that is by registered mail,
express courier service, by fax or e-mail and are deemed to be
duly delivered by their delivery to the concerned Party to the
address or fax numbers given by the Parties in the heading of
the Contract in the event that the following text of the Contract
does not contain addresses or fax numbers for the delivery.

A document shall be also considered delivered in the following
cases:

a) the Party refuses to take over the document - the
document shall be considered delivered on that day, or if

b) it is not possible to deliver the document for the reason of
for example a failure to take over the mail within the
delivery period or because the addressee was not found,
the addressee was unknown or for other reason designated
by the post office on the mail;, the document shall be
considered delivered on the date of mail deposition at the
post office.

PRICE, INVOICING AND PAYMENT TERMS
Price

7.1.1 Unless otherwise agreed in the Contract and if the
subject matter of the Performance is a delivery of
several types of assets with an individual technical-
economic specification, the Contractor shall be
obliged to submit to SE within 15 days from signing
of the Contract, however, no later than along with the
delivery of the first invoice, details of the Price; such
details shall be split into single tangible/intangible
assets/components of tangible/intangible
assets/groups of such assets with separate technical-
economic specification, containing their unit prices
and all direct and indirect costs. If relevant, the
details of the Price shall contain a separately specified
price for spare parts or other components of the
Performance or other components of the Performance
Price, the price of which is not part of the purchase
cost of the tangible assets according to the valid
Slovak legislation.

If in accordance with the Contract the Contractor is
also obliged to provide SE's employees with training
to be carried out before the handover of the
Performance, the price of training shall be included in
the Price and specified in the Price detail.

The training performed after the handover of the
Performance is considered another separate
Performance, i.e. the price for such training shall not
be included in the Price and has to be invoiced
separately.

If the Contractor is a VAT payer in the SR, VAT shall
be added to the Price in the amount determined by
valid legal regulations governing the amount of VAT
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on the day of origin of tax liability, in cases where
VAT is applicable according to the valid wording of
the Act on VAT.

None of the Performance of the Contractor or SE
shall be provided free of charge.

The Price includes all the costs related to the
fulfilment of the Contractor’s obligations, in particular:

- transport charges,

- the costs of waste disposal or waste recovery
pursuant to the Contract, in relation to the waste
generated by the Contractor’s activities,

- the cost of unloading the Performance in the
place of performance,

- insurance costs for the Contractor's damage
liability insurance,

insurance costs for the insurance of SE's assets,
which represents the subject matter of the
Performance,

insurance costs for the transport of the
Performance, if it is stipulated in the Contract,

- customs duty,

- other taxes and customs duties,
- other import-related fees,

- product certification related fees,

- administration and similar fees collected by any
public authority body,

- price of the documentation necessary for or
related to Performance usage,

- accommodation, catering and transportation of
Contractor’s personnel.

If during the import of goods, the Contractor ensures
goods transportation (to the state border with the SR
or to the place of destination in the SR) and SE
ensures the customs clearance of the goods, for the
purpose of customs procedure the Contractor shall be
obliged to provide SE with information about the
transport charges no later than on the day of goods’
loading on the transport means unless the transport
charges are specified in the Contract.

Unless otherwise agreed in the Contract, the Price
according to the Contract shall be fixed, complete,
invariable and binding and the Contractor guarantees
its completeness until the supply of the Performance
also in the event that during the Performance the
need occurs to perform such activities, which were
not predictable at the time of Contract conclusion.

Invoicing Terms

7.2.1

7.2.2

The basic document for payment of the Price shall be
an invoice issued by the Contractor and delivered to
SE. The invoice has to be issued in accordance with
valid legislation and shall contain the agreed
particulars pursuant to clause 7.2.12 herein.

The Contractor shall issue an invoice containing VAT
only provided that at the time when tax liability came
into existence it was a VAT payer and the
Contractor’s tax liability comes into existence at the
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delivery of the Performance and the Contractor is a
person obliged to pay VAT.

The Contractor’s invoice shall be issued and and the
payment shall be paid by SE in Euros unless another
currency is agreed in the Contract.

If the Price agreed in the Contract is based on an
hourly rate, the Contractor shall be entitled to charge
SE only the hours actually worked during the
provision of the Performance. The Contractor shall
not charge SE the time necessary for breaks at work,
personnel transfers, for arranging entries to the SE's
area etc.

All the Performances provided by the Contractor
above the scope agreed upon in the Contract shall be
approved by SE in writing in advance. SE shall not be
obliged to take over or pay for any Performance
executed prior to such an approval.

If a unit price of the Performance is agreed in the
Contract and simultaneously the Contract or annexes
give a number of units of the particular Performance,
the Contractor shall not be entitled to exceed the
number of Performance units without SE’s prior
written consent. SE shall not be obliged to take over
or pay for any Performance exceeding the number of
units specified in the Contract made without such
consent. In such case, SE shall be entitled to return
the invoice back to the Contractor.

The invoice for the delivered Performance shall be
issued on the basis of:

(i) a detailed list of the provided Performance in the
form of a takeover protocol pursuant to clause
9.4.1 herein (hereinafter the “Takeover
Protocol”), if invoicing after the takeover of the
respective separate Performance, including the
Performance upon written request, has been
agreed in the Contract; or

(ii) a detailed list of the Performance performed
during whole period, for which the invoicing and
payment was agreed in the Contract (hereinafter
the “Invoicing Period”), confirmed by SE in
case of a recurring Performance or Performance
for which a continuous invoicing has been agreed
in the Contract. Depending on the nature of the
Performance, in such cases, for the detailed list of
the Performance can be considered for example a
protocol on the fulfilment of a Payment Milestone
(hereinafter referred to as “Milestone
protocol”), survey protocol on the provided
Performance (hereinafter referred to as “Survey
Protocol”), an acceptance protocol, copies of the
records in the assembly / construction / service
Logbook, or service statement or time sheet.

The invoice shall include as an integral part:

(i) a copy of the Takeover Protocol or Milestone
Protocol confirming the delivery of the
Performance pursuant to the Contract, or of the
Survey Protocol, confirming the extent of the
Performance provided within the relevant
Invoicing Period,

(ii) Price detail in accordance with clause 7.1.1
herein, if applicable,
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(iii) a copy of the record in the Logbook or of the list (i) SAP number specified by SE in the Takeover
of delivered material, if applicable. Protocol or Milestone Protocol or Survey
tocol ified i Contract,
Unless other way and time of Price invoicing has been Frotcalor SpEC SIS Eqntia
agreed in the Contract, the Contractor shall issue an (ii) the code of the Common Customs Tariff in
invoice for the provided Performance as follows: respect of the supply of goods or the supply of
ood lied a art of th rovided
(i) within 15 days after the takeover of each gerf;m::g: '€ s P ° e P
individual Performance by SE on the basis of !
the Takeover Protocol, if Price invoicing and (iv) the date of invoice shipment,
takeover by individual Performances is agreed ) invoice d e ? & 23.1
in the Contract, or (v ;:wroli?‘e ue date pursuan clause 7.3,
erein,
(i) within 15 days at the latest after the expiry i . .
of a respective Invoicing Period agreed in the (vi) the bank’mg institution name and  the
Contract in case of the repeating Performance Contractor’s bank account No.,
or in case of a continuous invoicing for the (vii) the signature of the representative authorized
Performance; and the subject matter of to act on the Contractor’s behalf.
invoicing in this case shall be the Performance
delivered during the whole Invoicing Period, 7.2.13  The Contractor shall be obliged to deliver the invoice
and the delivery date in this case shall be the to SE no later than within 5 days following its issue.
IasEday e tepinyoiingiPeicd; er 7.2.14  The Contractor shall be obliged to send the invoices
(i) according to a payment calendar agreed in the for SE to the address:
Conteter Slovenské elektrarne, a.s.
(iv) no later than 15 days after the receipt of the Invoicing Department
payment by the Contractor before delivery of Mochovce Nuclear Power Plant
the Performance. P.0.BOX 11
935 39 Mochovee
The Contractor shall be entitled to issue a summary ] ) -
invoice under the Act on VAT within 15 days after or to another address specified in writing by SE.
:\:s eggec’:f ataizlsni?l;:l%nthééor dg:ienPerﬂf:erms:le tg:: 7.2.15 In the event that the Contractor sends the invoice to
month v 9 b another address than the address according to clause
: 7.2.14, the period of maturity shall not start until the
Special invoicing conditions: respective invoice is delivered to the address specified
. or determined according to the above clause 7.2.14.
(i) if for the Performance delivered partially or
repeatedly (other than those in the following 7.2.16 The Contractor shall be obliged to deliver to SE to the
clause) a payment has been agreed for a period address pursuant to clause 7.2.14 herein at least 14
of time longer than 12 calendar months, the days before the invoice due date, a written
Performance is deemed to be delivered on the _notiﬁc#ion of !:he change of the bank account stated
last day of every 12th calendar month until the in the invoice, in case of:
delivery of the Performance is completed, i.e. the )
Contractor shall issue an invoice within 15 days (B  achange of the bank,
after every such day of the delivery, (i) establishment of the pledge right to
(it) if services or goods with the assembly or teceivablesior
installation are provided partially or repeatedly (i) formal shortcomings (e.g. incorrect, incomplete
during the period of time longer than 12 calendar bank account, etc.),
mont(lj\s ?nd the| paymet:\‘t haszbeeln a:jgreed foLa where the authenticity of the signature of the
period of time longer than 12 calendar months,
where the place of the delivery is SE and SE is Conl':'actor's.representative in the notification must be
obliged to pay VAT, such services or goods with officially verified.
the assembly or installation are deemed to be 7.2.17 If the Contractor fails to fulfil its notification duty
delivered on the last day of every calendar year according to clause 7.2.16 herein, the day of debiting
until the provisioning of the services or goods SE's bank account with the outstanding amount shall
with the assembly or installation is completed, i.e. be considered the day of fulfilment of the monetary
the Contractor shall issue an invoice within 15 obligation regardless of whether the Contractor'’s
days after every such day of the delivery. bank account is credited with the financial resources.
The conditions given in these two cases shall apply 7.3 Payment Terms
only to VAT purposes and are not related to invoice : e
settlement. The payment shall be made only after 7.3.1 The invoice shall be due within the period of 60
real delivery of the Performance, within the payment days following the invoice’s delivery to SE. The
term pursuant to clause 7.3.1 herein or indicated in date indicated by SE's presentation stamp at the
the Contract. address pursuant to clause 7.2.14 herein shall be the
date of delivery of the invoice. The invoice maturi
In addition to the data specified in accordance with period shall sgrt on the day following the day z
the valid legal legislation, every invoice must contain: delivery of the invoice to SE. If the last day of the
(i)  SE’s Contract No., invoice maturity period falls on a public holiday, the
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invoice shall be due on the very next business day.
The financial obligation shall be deemed fulfilled on
the day when the outstanding amount is debited from
the SE’s bank account.

7.3.2 Full payment shall be made to the account number
specified in the invoice or notice pursuant to clause
7.2.16 herein, no later than on the invoice due date.
If the invoice does not contain the particulars
required in accordance with the valid legal legislation
or if the data in the invoice are not stated in
compliance with the conditions agreed upon in the
Contract/GTC, SE shall be entitled to return the
invoice to the Contractor without payment. In such
case, the period of maturity of the invoice shall be
interrupted. SE shall be obliged to state the reason
for returning the invaice. The period of maturity shall
start again only on the date of delivery of the
corrected (new) invoice fulfilling the requirements of
generally binding legal legislation and the Contract.

733 All bank expenses and charges of the correspondent
banks and the Contractor’s bank shall be borne by

the Contractor.

734 If SE is in delay with the invoice payment, the
Contractor shall be entitled to charge SE an interest
on late payment amounting to 0.02% from the
outstanding amount for each day of the delay,
however, in the maximum of up to the total amount

of 10 % of the invoiced amount.
TAX CONDITIONS

During the period of validity of the Contract the Contractor shall
be obliged to notify in writing SE of the date of VAT payer
registration cancellation, as well as the date of VAT payer
registration, all that immediately after that date.

The following provisions of clauses 8.2, 8.3 and 8.4 apply to the
Foreign Contractor:

8.2

The Foreign Contractor shall inform SE in writing without undue
delay, no later than within 5 working days from the
signing of the Contract, of the following facts:

a) whether it is a VAT payer in the Slovak Republic,

b) of its tax residency (and it shall deliver a tax confirmation of
this fact confirmed by the respective tax authority),

c) of the setting-up of a permanent establishment pursuant to
Act No. 595/2003 Coll. on income tax as amended
(hereinafter “Act on Income Tax”) and the respective
treaty on double taxation avoidance, and also of the
dissolution of such permanent establishment,

d) of the setting-up of a fixed establishment pursuant to the
Act on VAT, of the dissolution of such fixed establishment
and also of any related change,

e) whether the Performance is provided by this fixed
establishment, even in case of a partial delivery by it,

in the event that the Foreign Contractor fails to notify SE of the
facts stated in this clause till the day of the Contract conclusion
by the Declaration on Tax Position and Interrelation, or the
Declaration on Tax Position.

If the correctness, completeness or veracity of the above-
mentioned facts changes during the term of this Contract due
to any facts that can or cannot be influenced, the Foreign
Contractor undertakes to inform SE thereof in writing, without
undue delay, no later than within 5 working days after the
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change, otherwise, SE shall consider them valid, true and
complete also as on the date of origin of Foreign Contractor’s
tax liability.

If the Foreign Contractor is a resident of a country outside of
the EU and has a permanent establishment in the Slovak
Republic and pays income tax advance payments in the Slovak
Republic, it shall be obliged to submit, immediately after the
signing of the Contract or after the mentioned fact has come
into existence, the confirmation of the Tax Authority Bratislava
about the advance payments. If the Foreign Contractor fails to
submit the document, SE shall apply the collateral tax in
accordance with the Act on Income Tax.

Withholding Tax

Price and payment conditions set out in the Contract do not and
shall not include any withholding. If payments in favour of the
Foreign Contractor are subject to or shall be subject to
withholding tax pursuant to Act on Income Tax and respective
treaties on double taxation avoidance, SE shall decrease, upon
the above stated, the payments by the particular amounts
pursuant to the respective treaty on double taxation avoidance
and Act on Income Tax. In that case SE shall request from the
concermned tax authority in the Slovak Republic to provide a
confirmation of the deducted tax and shall submit it to the
Foreign Contractor. The Foreign Contractor shall provide SE any
cooperation for the exercise of SE's rights and the asserting
SE’s of claims according to this clause.

The Foreign Contractor is not entitted to request any
compensation from SE in connection with the deduction of
withholding tax by SE, but it itself may request settlement from
the concerned tax administrator.

The Foreign Contractor shall endeavour to identify payments
included in the Price that may be subject to the withholding tax
and specify their unit price. In case of doubt or the lack of
cooperation of the Foreign Contractor, SE shall be entitled to
deduct withholding tax from the total Price, with the exception
if the Foreign Contractor proves additionally that withholding
tax pursuant to the Act on Income Tax and the respective
treaty on double taxation avoidance is not to be deducted, or
the Foreign Contractor specifies that amount of the invoiced
Price that is subject to withholding tax.

The provisions of the following clause apply to the VAT payer in
Slovak Republic:

8.5

The Contractor declares and undertakes that it shall submit a
proper tax return for VAT and in case of occurrence of a duty to
pay VAT, it shall pay it to the locally competent financial
authority within the specified payment period. The Contractor
declares that it has no intention to avoid VAT payment in
relation to the Performance according to the Contract and it has
no intention to reduce the tax or to elicit a tax allowance or has
no intention to get to a position, when it will not be able to pay
this tax.

In the event that the Contractor has been published on the
website of the Finance Directorate of the SR in the list
according to the Section 69 (15) of the Act on VAT (hereinafter
the "List"), SE is authorised to retain the amount equal to VAT
from each invoice for the Performance with the delivery date
not earlier than the date of publishing the Contractor in the List,
unless the Contractor delivers to SE to the invoicing address
pursuant to clause 7.2.14 a written confirmation of the tax
administrator that the Contractor has no tax arrears.

In the event that the tax office, by decision, imposed to SE, as
a guarantor, the obligation to pay VAT which is considered as
unpaid tax pursuant to the provision of Section 69b of the Act
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on VAT, and SE paid this VAT instead of the Contractor, SE
shall immediately notify it to the Contractor and submit the
proof of payment of the VAT in respect of guarantee, as well as
the tax assessment from the relevant tax office.

Payment of the VAT by SE instead of the Contractor by a
decision of the tax authority results in the loss of Contractor’s
entitiement to the withheld amount equal to VAT paid. If within
the deadline pursuant to Section 69 of the Act no. 563/2009
Coll. on Tax Administration (Tax Procedure) and amending
certain laws, as amended, the tax authority does not impose to
SE the obligation to pay VAT, SE will immediately pay the
withheld amount equal to VAT to the Contractor to the bank
account specified in the invoice issued by it.

The provisions of the following clause apply to the Foreign
Contractor based outside the EU:

Collateral Tax

In the event the obligation to deduct collateral tax from the
Price has arisen for SE, SE shall deduct the sum of collateral tax
from the invoiced Price pursuant to the Act on Income Tax and
pay the Foreign Contractor the invoiced Price reduced by the
given collateral. SE shall not deduct the collateral tax from the
Price if the Foreign Contractor submits to SE the original
confirmation from the concerned tax authority proving that the
Foreign Contractor pays tax advances pursuant to Section 34 or
42 of the Act on Income Tax.

If the Foreign Contractor fails to submit a written confirmation
proving the formation of a permanent establishment pursuant
to clause 8.2¢) herein and SE is obliged to deduct the sum of
the collateral tax from the Price, SE shall:

a) be entitled to deduct the sum of the collateral tax from the
invoiced Price pursuant to Section 44 (2) of the Act on
Income Tax and to pay the Foreign Contractor the Price aor
its part reduced by the sum of such collateral tax, and

b) provide documentation to the Foreign Contractor
(confirmation of the deducted collateral tax submitted to
the concerned tax authority), which the Foreign Contractor
may use for the set-off of the payment against its tax
liability in Slovakia.

In other cases when the Foreign Contractor’s activities do not
cause the formation of a permanent establishment in Slovak
Republic, the application of the collateral tax will be assessed
on an individual basis, considering the nature of the
Performance, in accordance with the Act on Income Tax and
the respective treaty on double taxation avoidance.

The Foreign Contractor is not entitled to request any
compensation from SE in connection with the deduction of the
collateral tax by SE, but it itself may request settlement from
the concerned tax administrator.

If SE’s assets, within the execution of Performance or for the
purpose of the elimination of defects of the Performance, are
transported outside the territory of the Slovak Republic, where
such Performance or the elimination of defects shall be carried
out, and after the completion of Performance or the elimination
of defects the SE's assets shall be returned back to the Slovak
Republic, , and if the assets are transported by the Contractor
or at the Contractor’s expense, the Contractor shall ensure, for
VAT purposes, the following documents:

- transport documents or other documents regarding
dispatching, which contain the place of destination proving
the dispatching of the SE’s assets from the Slovak Republic
to an EU member state and their returning to the Slovak

8.8
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Republic from an EU member state, if the Contractor
provides the transport of the SE's assets through other
entity, or

- the written confirmation of receipt of the SE’s assets by the
SE's Contract Manager, if the transport of the SE's assets is
carried out by the Contractor, and other additional
documents proving the transport of the SE's assets,
required by SE.

The Contractor shall deliver the above mentioned documents to
SE:

a) in case the transport of the SE's assets was carried out for
the purpose of the execution of Performance — no later
than together with the invoice issued for such Performance,

b) in case the transport of the SE's assets was carried out for
the purpose of elimination of defects of the Performance -
by the date of the takeover of the SE's assets back by SE,
at latest.

In case of breach of the Contractor's obligations under this
clause, SE may daim from the Contractor a contractual penalty
pursuant to clause 15.6 herein.

The Contractor undertakes that it shall be fully responsible for
calculations, reporting, tax returns and payment of its present
and future both monetary and non-monetary tax duties,
including the income tax, VAT and other taxes, fees and levies
(or respective penalties, fines or interests), which came or will
come into existence under the Contract according to any legal
jurisdiction, either in the Slovak Republic or out of its territory.
The Contractor shall make no claims towards SE in connection
with the above-mentioned matters.

PERFORMANCE EXECUTION
Place of Performance

9.1.1 The place of Performance shall mean the seat of SE,
i.e. Mlynské nivy 47, 821 09 Bratislava, unless

otherwise specified by the Contract.

If the Contractor provides the Performance on SE's
premises, the Contractor shall take note of the fact
that SE can provide to the Contractor:

(i) premises having the nature of the temporary
works, offices or other rooms,

(i) electric energy, technical gases, compressed air,
water etc.

against payment and under a special contract(s).

At the entry of the Contractor’s personnel, SE is
entitled to carry out personal inspection to prevent
the bringing in of prohibited items. At the departure
of the Contractor’s personnel, SE is entitled to carry
out personal inspection to prevent the taking out of
prohibited items.

The following items are prohibited to be brought into
the SE premises by the Contractor:

- guns, ammunition, explosives, trap explosive
systems and their imitations,

- alcohol, narcotic and psychotropic substances,
- items not related to working activities.

The Contractor is not entitled to take out the
following items from the SE's premises without
permission:
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- any items and materials not owned by the
Contractor,

- waste, which the Contractor is not entitled and
obliged to dispose or recycle in accordance with
the Contract.

In the event of breach of the obligation under this
clause, SE may claim from the Contractor a
contractual penalty pursuant to clause 15.11 herein.

The Contractor’s personnel is obliged to observe the
ban on the consumption of alcohol, narcotic or
psychotropic substances. At the entry of the
Contractor's personnel, SE is entiled to perform a
breathalyser test or a test of use of narcotic or
psychotropic  substances of the Contractors’
personnel. The rejection to undergo a breathalyser
test or test of use of narcotic or psychotropic
substances shall be considered for positive result. If
the result is positive, SE can claim sanctions pursuant
to clause 15.12 herein.

No later than on the day of commencement of the
Performance under the Contract, the Contractor shall
announce to SE the names and e-mail addresses of
those Contractor's representatives, who are supposed
to be granted access to the SE's information system
for the purpose of the fulfilment of the obligations
solely in accordance with the terms and conditions.
The access to the SE information system has been set
up in accordance with the authorization procedures in
force at SE.

In cases where the place of Performance is not
situated in the premises of SE, the Contractor shall be
obliged to allow the SE employees or the persons
appointed by SE to access the spaces, where the
Performance is executed, for the purpose of checking
the proper Performance.

Inspections, Tests and Verification

9.21

9.2.2

9.23

At any time during the Performance provision under
the Contract, SE shall be entitled to check the proper
fulfilment of the Contractor’s duties pursuant to the
Contract and GTC. In the event that the inspections
during the Performance under the Contract find any
defects or faults, the Contractor shall be obliged to
eliminate the defects and faults at its own expense
within the time period specified by SE.

Prior to the Performance handover, SE shall be
entitled to request a preliminary inspection of the
Performance. The Contractor and SE shall agree upon
the date of the preliminary inspection of the
Performance in order to find out whether the
Performance meets the requirements specified in the
Contract. The Contractor and SE shall execute a
protocol on the preliminary inspection of the
Performance signed by the authorised representatives
of the Contractor and SE, containing the results of the
preliminary inspection of the Performance and the
data on whether the Performance meets the
requirements specified in the Contract or the
statement of the Contractor regarding the proper
completion of the Performance.

In the event that the preliminary inspection shows
that the Performance does not meet the reguirements
specified by the Contract or GTC, SE shall be entitled
to request the elimination of the defects of the

9.2.4

9.2.5

9.2.6

9.2.7
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Performance and to determine the period, in which
the Contractor is obliged to eliminate the defects of
the Performance. After the expiry of the period for
the elimination of Performance defects pursuant to
this clause, SE shall be entitled to carry out another
inspection of the Performance. If the Contractor fails
to eliminate the defects of the Performance
satisfactorily, SE shall be entiled to withdraw from
the Contract for material breach of the Contract by
the Contractor, unless it specifies another period for
elimination of the defects of the Performance.

Execution of preliminary inspections of the
Performance and possible elimination of defects of
the Performance pursuant to this clause do not
relieve the Contractor of the obligation to hand over
the Performance within the period specified for
Performance handover and do not relieve the
Contractor from the liability for proper and timely
handover of the Performance, and the contractual or
legal claims of SE resulting from the delay of the
Contractor in Performance handover shall remain
preserved unless otherwise agreed by SE and the
Contractor.

If it is agreed in the Contract, the Contractor shall be
obliged to carry out testing or technical inspection
(hereinafter the "Tests™) of the Performance before
its hand-over, in order to find out whether the
Performance meets the requirements for quality and
execution and whether it meets the conditions
specified by the Contract. The Contractor shall be
obliged to submit the result of the Tests to SE no
later than upon the handover of the Performance.

Unless otherwise agreed in the Contract, the SE's
Contract Manager has to be present at the execution
of the Tests of the Performance and the Contractor is
obliged to notify SE of the place and date of Tests no
later than 14 days prior to the planned date of the
Tests or within another mutually agreed period.

If the Contract Manager for SE fails to arrive at the
specified time at the place of Tests execution, the
Contractor can carry out the Tests without the
presence of SE, however, it shall be obliged to inform
SE about the result of the Tests without undue delay.

The costs connected with the execution of the Tests
of the Performance shall be borne by the Contractor.
In case of execution of complex tests of the
Performance, the respective provision of the GTC
shall apply.

If the Tests are not carried out at the agreed date by
the fault of the Contractor or if the result of the Test
of the Performance is unsatisfactory, the Contractor
shall be obliged to reimburse to SE all the costs
incurred by it in this connection.

Performance of the Tests in the presence of SE shall
not relieve the Contractor from the liability for the
defects found after the handover of the Performance.

Carrying out an inspection or Tests is not a reason for
the delayed delivery of the Performance.

9.3 Conditions of Delivery and Take-Over of the
Performance
9.3.1 Period of Delivery and Take-Over of the
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In the event of a threat that the Contractor will fail to
deliver the Performance within the period specified in
the Contract, it shall be obliged to inform SE in
writing about this fact without undue delay after it
has learned of the fact and it shall be obliged to carry
out all the measures to speed up the Performance.
The notice shall specify the causes of the delay and
the expected day of the delivery of the Performance.

If the Contractor fails to carry out the measures
according to this clause or the Contractor’s measures
turn out to be insufficiently efficient and the provision
of the Performance is not speeded up, SE shall have
the right to carry out measures speeding up the
provision of the Performance itself, including
withdrawal of the provision of any part of the
Performance by the Contractor (e.g. in the form of a
partial withdrawal from the Contract with immediate
effect from the date of receipt of the notice by the
Contractor) and assigning its provision to a third
party, while the Contractor shall be fully responsible
for coordinating its work with the new contractor so
designated, where the eligible costs in connection
with this measure shall be borne by the Contractor.
SE shall have the right to claim or set off these costs
on the basis of a separate invoice delivered to the
Contractor. For the avoidance of doubt it shall apply
that SE shall be entitled to set-off against the Price or
to request payment of all increased costs and
expenses connected with the withdrawal of the
provision of any part of the Performance and
assigning it to a third party (e.g. the price difference
between the withdrawn part of the Performance
which was subsequently newly assigned, the damage
incurred, other induced costs, any penalties etc.).

Any costs incurred by the Contractor as a result of
failing to observe the date of execution of the
Performance or Payment Milestones, or in connection
with achieving their proper and timely fulfilment (e.g.
overtime work, shift work, increased deployment of
machines, non-rational supply of materials, increased
work load etc.) shall be always borne by the
Contractor. In such cases, the Price shall not be
changed.

In cases where the Contractor properly completes the
Performance or part of it, in compliance with the
Contract and its annexes prior to the agreed date of
Performance execution or Payment Milestone, SE
shall be entitled but not obliged to take over the
Performance or part of it also on the earlier date
proposed by the Contractor.

Also in cases when the commencement or course
executing the Performance is in delay for other
reasons than for the reasons exclusively on the part
of SE, individual dates of Performance execution or
Payment Milestones must be properly observed or
met without any right to any increase in the agreed
Price.

In the cases when the commencement of
Performance (or the course of Performance itself) is
in delay for reasons exclusively on the part of SE for
more than 5 working days, the Contractor shall be
entitled to postpone ali the following terms of
Performance or Payment Milestones by the same
number of days as is the length of postponement of
the start or of the course of Performance execution
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for reasons on the part of SE. Any sanctions
applicable against the Contractor remain valid also
when applying new postponed dates of Performance
execution or Payment Milestones.

The Contractor shall be obliged, in writing and
sufficiently in advance, to inform SE about the date
when the Contractor will be ready to complete and
handover the Performance and to call upon SE in
writing to take over every Performance in accordance

with the Contract at least 5 working days prior to

the delivery of the Performance.
Materials and Equipment

If the subject matter or a part of the Performance is a
supply of goods, the Contractor shall be obliged to
pack such Performance or prepare it for transport in
the way usual for such Performance in business
relations or, if that way cannot be determined, then
in the way necessary to preserve and protect the
Performance. The Contractor undertakes to remove
and dispose of the packaging from the Performance if
it is required by SE.

Unless otherwise stated in the Contract, the
conditions regarding the supply of goods from abroad
shall be governed exclusively by international rules
for the interpretation of delivery terms INCOTERMS
2010, using the provisions of parity “DDP” or "DAP”,
with the place of Performance specified in the
Contract.

The Contractor shall be obliged to insure the
transportation of goods if it is required by the
Contract.

In the event that the nature of the goods to be
delivered within the Performance requires permits in
accordance with the respective legal regulations, the
Contractor shall be obliged to obtain such permits at
its own expense.

SE is entitled to request the extension of the period
of Performance supply. In such a case the costs
connected with goods storage shall be borne by the
Contractor. If the period of storage according to the
previous sentence is extended for the reasons on the
part of SE, SE and the Contractor shall agree on the
share in which they will bear the costs connected with
further storage.

Chemical Substances and Chemical Mixtures

Provisions of this Article are applicable only to
Contractors supplying chemical substances or
chemical mixtures to SE (hereinafter "CS or CM").

The Contractor supplying CS or CM to SE shall deliver,
along with the delivered CS or CM, the Safety Data
Sheet (hereinafter the "SDS") in the Slovak language.
For the CS or CM that are not hazardous, the
Contractor only needs to deliver a statement that the
delivered CS or CM is not classified as hazardous.

The expiration date of the CS or CM must be
indicated directly on the packing of the CS or CM by
the manufacturer or by the Contractor. In justified
cases (where the CS or CM are in liquid form and are
delivered in large-volume tanks or freely stored), the
expiration date may be specified in the test
certificate, other certificate or directly in the SDS.
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Upon an additional written request by SE, the
Contractor shall be obliged within 10 days from the
delivery of such written request to deliver to SE's
Contract Manager any additional documents specified
in SE's written request by (e.g.: a test certificate,
technical specification, technical sheet, certificate,
purpose of use, authorisation, other specific
requirements for quality and cleanliness, or the type
of the product).

The Contractor shall provide marking of the CS or CM
packages in compliance with the applicable legislation
(Act No. 67/2010 Coll. on Conditions to Introduce
Chemical Substances and Chemical Mixtures to the
Market as amended (hereinafter as the “Chemistry
Act”)). Labelling of CS or CM on the package must in
proportion to the size of the package be of such size,
location, form, and design as to be always clearly and
constantly visible. Labelling and documentation of the
CS or CM must be in the Slovak language. The
packing of hazardous CS or CM must also provide the
following data:

(i) name of the hazardous substance, commercial
or other name of mixtures,

(ii) company name, seat, and telephone number of
the legal entity, or the name, surmname,
permanent address, and phone number of the
natural person supplying the hazardous CS or
M,

(iii) warning symbols and verbal identification of
hazard,

(iv) verbal identification of the specific risk,
(v) verbal identification of safe use,

(vi) EC number (registration number for every CS
commercially available in the European Union);
for mixtures name of the substances, the
presence of which caused the classification of
the mixture as carcinogenic and mutagenic and
substances with reproductive toxicity to human
health,

(vii) weight or volume.

Performance Takeover

SE shall take over the Performance in the form of a
written Takeover Protocol, where:

(i) in case of goods delivery, the Takeover Protocol
shall be the delivery note, containing the list of
individual items delivered pursuant to the
Contract, and respective amounts, certifying the
takeover of the delivery by SE showing the date
of goods takeover by SE and handover of the
goods by the Contractor, and which shall contain
the data of the goods codes according to the
Common Customs Tariff,

in case of goods delivery from the territory
outside the Slovak Republic the delivery note
shall contain:

- Common Customs Tariff code of goods,
- country of goods origin,

- net weight of goods,
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- date and place of loading the goods by the
Contractor,

- date of goods handover by the Contractor in
the place of Performance

(ii) in case of other types of Performance the
Takeover Protocol shall be any document
containing a detailed list of Performance
performed, i.e. the list of individual items
delivered pursuant to the Contract, and
respective amounts.

The Takeover Protocol signed by SE and the
Contractor represents a document proving the
fulfilment of the Contract subject matter, i.e. it
confirms that the delivery has been executed in the
quantity and quality defined in the Contract.

The Takeover Protocol shall be executed at least in
three counterparts and at least two of them shall be
received by the Contractor.

Any statement of the Contractor regarding the
handover of the Performance must be recorded in the
Takeover Protocol.

If identification cards for entry (hereinafter referred
to as “Entry IDC") issued by SE were assigned to
the Contractor’s personnel for the purposes of
execution of the Performance on the premises of SE,
the Takeover Protocol of the last Performance
executed under the Contract shall contain the humber
of Entry IDC not returned by the Contractor’s
personnel by the date of the takeover of such
Performance. In such case, SE shall be entitled to
claim from the Contractor retention in the amount
corresponding to the multiple of the number of
unreturned Entry IDC and the amount of the
contractual penalty for failure to return an Entry IDC
in the amount of EUR 30. SE shall apply the amount
of retention calculated in such a way until return of
the last Entry IDC. SE shall be obliged to release the
retention within 30 calendar days following the retum
of the last Entry IDC.

The Contractor shall invite SE, in writing, to take over
each Performance in accordance with the Contract at
least 5 working days before the handover of the
Performance.

If the Performance is handed over on behalf of the
Contractor by other person than the one authorized
pursuant to clause 2.5b) herein, such person shall
submit to SE no later than at initiation of the
Performance handover a written authorization signed
by a statutory body of the Contractor proving his/her
right to act on behalf of the Contractor in the
Performance handover procedure.

No later than at the Performance takeover by SE, the
Contractor shall be obliged to hand over to SE:

(i) the documents necessary for Performance
takeover and usage as well as other documents
specified in the Contract and in the technical
specification if it is enclosed to the Contract
(e.g. all the declarations of conformity,
protocols and certificates of equipment tests,
which it assembled, installed or executed) in
the Slovak language at least to the extent
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specified by the respective legal legislation of
the SR,

(i) equipment operating, repair and maintenance
manuals within the scope specified by the
respective legal legislation of the SR, where all
the manuals and labels of control panels of
equipment must be in the Slovak language,

(iii) the respective technical documentation, test
certificates of the materials used during the
execution of the Performance and documents
of the executed tests, or other documents, if it
is prescribed by the generally binding legal
regulations or respective technical regulations
or if it is agreed in the Contract or if they are
required by SE or their submission is usual with
regard to the Performance character.

9.4.6 In the case that SE took over the Performance with
Small Defects spedified in detail in clause 14.11
herein, SE shall be entitled to retain money in the
amount of 10% of the Price of the Performance.
SE shall be obliged to release the retention within 30
calendar days following the elimination of the Small
Defects.

9.4.7 For the avoidance of doubt, SE undertakes to take
over the Performance and to draw up the Takeover
protocol only provided that

(i) the Performance can be used for the specified
purpose without any limitations, totally safely
and in compliance with the respective legal
legislation,

(i) the Contractor has fulfilled all its duties
pursuant to the Contract, has successfully
performed all the Tests and has handed over
the documentation according to clause 9.4.5
herein to SE,

(iii) the Parties have agreed upon the final scope of
the executed Performance and final
Performance Price, and

(iv) the Performance has been completed in
compliance with the Contract without defects
and outstanding work, except for the cases,
when the delivery is taken over with Small
Defects in accordance with clauses 9.4.6 and
14.11 herein.

948 If the Performance is not taken over for the reasons
specified in dause 9.4.7 herein, the Performance has
defects and the procedure in accordance with Article
X1V shall be applied.

Transfer of the Ownership Right
9.5.1 Materials and Equipment

The Performance, which is the subject matter of
takeover, passes to SE’s ownership with all the rights
and duties resulting from it at the moment of
Performance takeover based on the signing of the
Takeover Protocol. At the moment of Performance
takeover, the risk of damage to the Performance also
passes to SE.

9.5.2 Works

Unless otherwise agreed in the Contract, if the
subject matter of the Contractor’s Performance is
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production of a thing on the Contractor's premises,
the ownership right to the thing and the risk of
damage to the thing passes to SE at the moment of
its takeover in accordance with the Contract.

Unless otherwise agreed in the Contract, if the
subject matter of the Contractor’s Performance is the
construction of a thing on the land of SE or on land
procured by SE, the ownership right to individual
materials, components, products and other parts of
the constructed thing used by the Contractor in
constructing the thing shall be acquired by SE at the
moment of their installation into the constructed
thing. Any subsequent separation of these materials,
components, products and other parts of the
constructed thing from the constructed thing shall not
result in the change of the ownership right. The risk
of damage to the Performance passes to SE at the
moment of Performance takeover.

If it is not agreed otherwise in the Contract, the
Contractor shall bear the risk of damage to the thing
taken over from SE, which is the subject matter of
the assembly, maintenance, repair, modification,
revision or measurement. In such case the ownership
right to the thing remains with SE.

The Contractor undertakes that all the materials,
components, products or other parts of the
constructed thing used for the construction of the
thing will be free of any legal defects (they will not be
the subject matter of a right of lien, other rights of
third parties, the subject matter of execution
procedure, they will not be included in the assets in
bankruptey or restructuring etc.) and at the time of
their delivery, the Contractor will be the unlimited
owner of the materials, components, products and
other parts of the constructed thing.

The Contractor undertakes that in producing the thing
it shall use no material, components, products or
other parts of things, which would be burdened by
the retention of title of any third party. The
Contractor confirms that at all events, SE is entitled
to suppose that at the time of delivery, SE is the
exclusive owner of the supplied material, component,
product and/or any part of the produced thing and
that at the moment of installation of the material,
component, product and/or any part of the produced
thing into the produced thing SE becomes its
exclusive owner.

Unless otherwise agreed in the Contract, the
Contractor shall bear the risk of damage to things,
documents, background data taken over from SE for
the purpose of proper and timely construction of the
thing, assembly, maintenance, repair, modification,
review or measurement, this being valid for the whole
period of thing production, performance of assembly,
maintenance, repair, modification, review or
measurement by the Contractor until the moment of
their handover to SE in accordance with the Contract.
The Contractor shall be obliged and authorised to use
all the things, documents, background data handed
over to it by SE exclusively for the purposes agreed
upon in the Contract. After the proper completion of
the Performance and handover of the Performance as
well as in the case of premature termination of the
Contract, the Contractor shall be obliged to return to
SE all the things, documents, background data
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handed over to it by SE for the purpose of the
production of the thing.

SUBCONTRACTORS

Through an adequate regulation of the obligations in the
contracts with its Subcontractors covering the Contract
fulfilment, the Contractor undertakes to allow SE to inspect the
contracts.

The limit of the subsupply share is 30% and it relates to works
and services. In case of services, this limit refers to the total
contractual amount. In case of works, this fimit refers only to
contractual amount for works. Works shall mean any types of
physical activities of the Contractor's personnel (including
Subcontractors), which are performed for the purpose of
Contract performance.

A self-employed worker is considered for a Subcontractor.
Solely for the purposes of subsupply share calculation and
subcontracting levels determination, the self-employed workers
shall not be included.

Only one subcontracting level is permitted.

In the event that a Subcontractor takes part in the
Performance, the Contractor shall be obliged to use for
Contract performance only such Subcontractors that meet the
following conditions for personal standing:

a) No bankruptcy has been declared against it, nor is in
liquidation, nor was a declaration of bankruptcy rejected
due to a lack of assets,

b) Neither it nor its statutory body or a member of its
statutory body was lawfully condemned for a crime of
corruption, for a crime of damaging the financial interests
of the European Communities, for a crime of legalising
income from criminal activities, for a crime of establishing,
plotting and supporting a criminal group or for the crime of
establishing, plotting and supporting a terrorist group, or
for the crime of terrorism and some forms of participation
in the terrorism and neither it nor its statutory body or a
member of its statutory body was lawfully condemned faor a
crime concerning the professional conduct of business,

c) It has no registered outstanding payments for health
insurance, social insurance, and outstanding payments for
contributions to old-age pension scheme, which are being
claimed by means of a decision execution,

d) It has no registered tax arrears being claimed by means of
a decision execution,

e) No severe breach of its professional obligations has been
proved within the previous three years,

f) It is authorized to deliver goods, to perform construction
work or to provide service.

SE exclusively reserves the right at its own discretion to refuse
in writing the participation of the Subcontractor in the
Performance at any time during the Contract execution without
the Contractor’s right to any compensation or reimbursement.
In such case, the Contractor shall be obliged to immediately
perform all the necessary acts in order to terminate the
cooperation related to the Performance with the refused
Subcontractor. SE can refuse Subcontractor’s participation in
particular, however, not exclusively, in the following cases:

a) a failure to fulfil the requirements for technical and
professional competence and the conditions for assurance
of occupational health and safety (hereinafter "OHS") by
the Subcontractor, or

10.5

10.6

10.7
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b) submission of a propesal of an entiled person to
enforcement of an execution of the Subcontractor’s assets,
or

c) publication of a resolution on the commencement of
bankruptcy proceeding against the Subcontractor in the
Commercial Journal, or

d) publication of a resolution on the commencement of
restructuring proceeding against the Subcontractor in the
Commercial Journal, or

e) the failure to perform the previous performances executed
for SE, either as the contractor or Subcontractor, properly
and in time.

The approved List of Subcontractors and share of subsupplies
can be altered only on the basis of the previous written consent
of SE in accordance with clause 4.2b) herein.

The Contractor undertakes:

a) to observe the maximum share of Subcontractors in the
Performance, specified by SE,

b) to apply for the written consent of SE in advance, in the
following cases:

(i) additional occurrence of the need of Subcontractor's
participation in the Performance,

(ii) participation of every other Subcontractor in the
Performance and any related change of shares of
individual Subcontractors in the Performance,

(ii) every change of shares of the existing Subcontractors

in the Performance,

c) to prove the fulfilment of the requirements for technical and
professional competence and conditions for OHS assurance
by the Subcontractor,

d) to fully pay the Subcontractors for all the subcontract
orders and to settle any additional costs related to such
subcontracting relations; all the Performance parts
performed in the form of subsupplies shall be exclusively at
the expense and risk of the Contractor,

e) to immediately eliminate the violation of any
Subcontractor’s duty through any suitable means and to
bear the resulting consequences including, if suitable, the
replacement of the Subcontractor that has violated its
duties,

f) to ensure that the Subcontractors also fulfil properly all the
duties assumed by the Contractor in the Contract and its
annexes and that the Subcontractor fulfils its obligations
pursuant to the subcontract so that the Performance is
supplied in compliance with the Contract’s conditions and
there is no threat to or violation of its duty to deliverthe
Performance properly and in time, and

g) to reflect the conditions of the Contract in the subcontract
so that the Performance is delivered in compliance with the
conditions of the Contract (properly and in time) and it
undertakes to agree in the subcontract upon the possibility
of making accessible the subcontract and its related
documents to SE so that such disclosure is not considered a
violation of business secret of the Subcontractor or a
violation of protection of confidential information.

The Contractor shall be fully responsible for proper, timely and
complete performance of subsupplies by the Subcontractor as if
it performed the subsupply itself, regardless of the fact whether
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the subsupply is executed by a Subcontractor selected by the
Contractor or appointed by SE. If SE has any doubts if the
Contractor fulfils its duties according to the subcontract
properly and in time and if according to SE such activity
endangers the quality and timely delivery of the Performance or
part of it, SE shall have the right to request from the
Contractor evidence confirming that it fulfils its duties properly
and in time (e.g. by submitting a statement of bank account of
the Contractor confirming the timely settlement of
Subcontractors’ invoices), and the Contractor shall be obliged to
submit such evidence without undue delay.

The Contractor shall be fully responsible for complying with all
the health, safety and labour law regulations as well as those
from the area of environment and for the obligations
concerning the Subcontractors.

The fact that SE approves any subsupplies shall in no way limit
the liability of the Contractor and in this connection it shall not
mean the occurrence of any liability of SE as the subsupplies do
not relieve the Contractor from any contractual obligations or
liability. The Contractor shall remain fully responsible for any
activity, defects or negligence of its Subcontractors and their
representatives and personnel in the same way as the
Contractor is responsible for its own or its employees’ or
personnel’s activity, defects or negligence.

In justified cases, SE shall be entitled (however, not obliged) to
take over a Subcontractor of the Contractor (i.e. to exclude the
supply of the Subcontractor from the total Performance of the
Contractor) and to conclude a contract with the Subcontractor
directly, besides the Contractor. In such case, the Price shall
be reduced by the sum of the performance executed by the
Subcontractor. In such case, the Contractor shall be obliged to
enter into a separate amendment to the Contract with SE,
which will organize the mutual rights and duties of the Parties,
and at the same time, to organize its contractual relations with
such Subcontractor taken over.

If the Contractor fails to pay the Subcontractor properly and in
time the agreed remuneration for the properly executed
performance, in consequence of which the Subcontractor will
notify SE in writing of the possibility of suspending the provided
performance executed by it or it will directly suspend it and
according to SE, such suspension of the performance of the
Subcontractor or several Subcontractors could endanger the
work procedure and observance of the term of Performance
execution and handover, after a previous written notice
submitted to the Contractor and after the expiry of the period
specified by SE for correction, SE shall be entitled to withhold
the settlement of invoices (tax documents) till the time when
the authorised claims of the Subcontractor, who threatened in
writing the possibility of work suspension, are fulfilled by the
Contractor and the fulfilment is proved to SE. During the period
of payment withholding according to this clause SE is not in
delay with payment of its monetary obligations and the
Contractor shall not be entitled to any legal or contractual
sanctions.

In the event that the Contractor breaches any of the duties
specified in this Article X, SE can claim a contractual penalty
from the Contractor pursuant to clause 15.7 herein.

TRANSFER OF RIGHTS AND RECEIVABLES

The Contractor undertakes neither to assign or otherwise
dispose or trade, either with or without consideration, the
receivables resulting from the Contract, nor to establish pledge
rights over the receivables resulting from the Contract without
the previous written consent of SE. Otherwise such act is
invalid. In case of breach of the above-mentioned, SE may
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claim from the Contractor a contractual penalty pursuant to
clause 15.8 herein.

In the event of the assignment of receivables or transfer of
liabilities under the Contract (in whole or in part) within the
enterprise, a part of which is any of the Parties, or of the
transfer to a legal successor or company established by a fusion
or acquisition of such company, such assignment/transfer shall
not require the consent of the other Party. The Contractor
undertakes to inform SE about this fact without undue delay.

If in accordance with this clause, the Contractor establishes the
pledge right over the receivables from SE under the Contract,
the Contractor undertakes to inform SE without undue delay
about any change or extinction of the pledge right established
over the receivables from SE under the Contract.

The Contractor shall not be entitled to transfer its obligations
resulting from the Contract without the previous written
consent of SE. Otherwise, such transfer of obligations shall be
invalid.

CONTRACTOR'S DUTIES

The Contractor undertakes to provably familiarise the
Subcontractors and its personnel taking part in the provision of
the Performance in favour of SE with all the duties resulting
from the GTC and to ensure their observance by its employees,
Subcontractors and Subcontractors’ employees.

Based on the request of SE, the Contractor shall be obliged to
provide SE with all information and data regarding the provision
of the Performance under the Contract or to supplement them
within an adequate time period.

The Contractor declares that:

a) the items supplied by the Contractor in connection with the
provision of the Performance are not encumbered and will
not be encumbered at the time of Performance provision by
any right of a third party, in particular, but not only, by a
third party reservation of property, by any lien or pre-
emption;

b) such items are not leased and will not be leased to any
third party at the time of the provision of the Performance;
and

c) there is no legal regulation or decision of a public authority
which would in any way prevent the Contractor from
disposal of such items.

In case of providing the Performance in the premises of SE, the
Contractor undertakes to observe the terms and conditions
specified in the GTT eventually SSTC.

During the Contract duration, the Contractor shall be obliged to
notify SE within 5 working days of all the changes regarding
its:

a) business name,
b} registered office or place of business,
c) scope of business,

d) statutory bodies including the way of their acting towards
third persons,

e) entry into Contractor’s liquidation,

f) commencement of execution procedure covering the
Contractor’s assets, and

g) commencement of a procedure pursuant to Act No. 7/2005
Coll. on bankruptcy and restructuring.
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In the event that the Contractor violates the duty pursuant to
this clause, SE shall be entitled to claim from the Contractor a
contractual penalty in accordance with clause 15.6 herein.

The Contractor declares that:

a) it disposes of all the authorisations required by the
respective legal regulations and respective bodies for the
fulfilment of the Contract conditions and for proper and
timely Performance execution and the executed
Performance is in compliance with the scope of its business,

b) is able to execute the Performance properly and in time
according to the conditions of the Contract and its annexes;
the Contractor also declares that the Performance will be
carried out by professionally competent personnel in
compliance with the valid legal regulations and GTC if they
are part of the Contract; in the event that the Contractor
violates this duty, SE shall be entitled to claim from the
Contractor a contractual penalty in accordance with clause
15.6 herein,

c) in the event that the Contract also contains the List of
subcontractors, the Contractor undertakes to observe the
duties specified in Article X; in the event that the Contractor
violates the duties specified in Article X, SE shall be entitled
to claim from the Contractor a contractual penalty in
accordance with clause 15.7 herein,

d) in the event that damage occurs during the Contract
execution in connection with its activity, it undertakes to
compensate the damage to SE to a proved extent, including
the lost profit,

e) it is aware of the scope of the Performance as well as of
other circumstances affecting the fulfilment of the Contract
and Performance execution. In this connection, the
Contractor confirms that it cannot refer to an error or to
acting by mistake or to the fact that some deliveries are not
specified in the Contract or its annexes unless the errors or
mistakes are caused exclusively by SE by its wilful activity
or if it did not draw attention to them prior to the signing of
the Contract,

f) it has checked properly and in detail all the documents,
background data handed over to it by SE or representing
annexes to the Contract and at the same time it undertakes
to execute the Performance based on them; in this
connection, the Contractor is obliged to check also any
other things, documents, background data provided by SE
for the purposes of Performance execution and the
Contractor shall inform SE without undue delay (no later
than within 7 days after the date of takeover) in writing in a
registered letter about any discrepancy, ambiguity, error or
incompleteness or imperfectness, which results or could
result in defects, malfunction of the Performance or its part,
any deviation from the contractually specified standard,
function or purpose of the Performance or in the influence
on the Performance Price, otherwise, the Contractor’s
claims connected with the incompleteness or imperfectness
of the background documents handed over to it by SE will
cease to exist.

In executing the subject matter of the Performance under the
Contract, the Contractor undertakes to observe all the duties
resulting from:

a) generally binding legal regulations of the SR, and

b) those parts of SE internal regulations, with which he has
familiarised itself provably and which are applicable to:
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(i) the activities performed by the Contractor for SE, and

(i) the activity of the Contractor's personnel on the
territory and the premises of SE on the basis of the
Contract

and are in compliance with the generally binding legal
regulations on OHS, on creation and protection of the
environment and on fire protection.

In the event that the Contract or its annexes do not contain
certain facts concerning the Performance execution, the
Contractor shall be obliged to notify the facts to SE in writing
no later than prior to Contract signing. In the event that the
Contractor fails to inform SE about the facts in writing, SE shall
not be obliged to accept any comments after the conclusion of
the Contract on the facts found later or not indicated and they
shall be deemed to have been known by the Contractor prior to
Contract conclusion.

In the event of any conflict between the Parties regarding the
scope, contents or quality of the Performance, in the cases,
which are not directly and/or indirectly solved by the Contract
or its annexes, the written standpoint of SE shall be decisive
until the adoption of a mutual agreement of the Parties or a
decision of the respective body and the Contractor shall be
obliged to respect the standpoint of SE and to comply with any
conditions set out therein. The Party, whose standpoint in
solving the conflict turns out to be incorrect shall bear the costs
connected with the solving of this conflict.

If during the Performance execution any conflicts occur
between SE and the Contractor, the Performance must not be
suspended, interrupted or delayed or otherwise affected by the
Contractor.

Any consent or approval of SE or of its authorised
representative regarding the Performance, documents,
documentation or work performed by the Contractor shall not
relieve the Contractor from its liability for proper and timely
execution of the Performance, as well as for the correctness of
the submitted documents, documentation, background data or
works.

Quality Assurance

In case of the Performance, which in accordance with the
Contract belongs to Quality Assurance Category 1, the
following provisions shall apply:

12.12.1 The Contractor shall be obliged to dispose of a
functional quality management system, which
conforms to the requirements of the international
standard ISO 9001:2008. In case of a Foreign
Contractor, also a similar quality management system
shall be accepted, which meets the specific
requirements defined by the respective national body
for nuclear safety supervision. The Contractor
documents the functionality of the quality
management system by a valid confirmation of audit
execution of the quality management system by SE or
it shall ask SE for an audit. (The Contractor's quality
management system must be audited with successful
result no later than within one (1) month from the
effective date of the Contract).

After the expiry of a three-year period of audit validity
(on condition of annual favourable evaluation of the
Performance by SE during the Contract term), the
submission of confirmation of favourable assessment
of the Contractor by the respective national body for
nuclear safety supervision, by other nuclear
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installation operator or by an independent (that did
not take part in the subject matter of Contract
performance and that is not paid by the reviewed
Contractor) entity on behalf of them, or the execution
of a review by SE after a mutual agreement with the
Contractor in other simplified way, with the
prolongation of the audit validity by one year, can
represent an accepted substitution of the successful
audit performed by SE.

If the Contractor is a natural person, who executes
the Performance on the basis of proving his/her
professional competence in person, he/she need not
have a quality management system in place during
the Contract term and need not perform internal
audits. For such Contractor, SE shall not perform a
quality management systern audit, it can verify only
the fulflment of selected requirements of the
standard ISO 9001:2008, which cover the main
activities of the Contractor and which guarantee the
fulfilment of SE’s requirements. The other applicable
requirements of these provisions, except for clause
12.12.1 herein about internal audits, must be
observed by the Contractor - natural person, in
particular he/she must prove his/her professional
competence and meet the requirements of the plan
of quality of classified equipment or other document
of equal value approved by the Nuclear Regulatory
Authority of the Slovak Republic (hereinafter the
“NRA SR"), or of the plan of quality according to the
1SO 10005:2005 standard.

If the Contractor is not the producer of the
Performance subject matter, the provisions of this
clause shall refer to the producer of the Performance
subject matter and the Contractor undertakes to
ensure that the producer of the Performance subject
matter is bound to meet the requirements of this
clause.

The Contractor shall be obliged within its quality
management system:

e to develop and implement the requirements of
Integrated policy of SE, a.s. published at web site

S Iwww. ; m which are applicable

to the subject of Performance

to determine the responsibilities and competences
of personnel, their functional responsibilities and
entitlements, including a description of the
organizational structure, the impact of specific job
function on nuclear safety, responsibility for quality
assurance and managing of quality management
system

to take into account the requirements of the graded
approach (eg. requirements for qualification and
independence of staff performing inspections and
tests, specific assembly processes, documenting
certificates and attestations, etc.), if the subject of
Performance has an impact on nuclear safety

The Contractor shall be obliged to respect the specific
requirements of the state supervision and state
professional supervision and to reflect them into its
own documentation of quality assurance.

In cases where the execution of the Contract subject
matter includes classified equipment, it must be
provably qualified for the required functional
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competence and expected environmental effects for
the design basis conditions including the seismic
resistance by the respective method of qualification in
accordance with Regulation of the NRA SR No.
431/2011 Coll. on quality management system as
amended (hereinafter the "Regulation on Quality
Management System”). The quality and properties
of metallurgical products and welding filler materials
used for classified equipment must be proved by the
respective inspection document in accordance with
the Regulation on Quality Management System.

If the subject matter of the Performance is classified
equipment or if the subject matter of the
Performance is connected with classified equipment,
the Contractor shall be obliged to ensure the
fulfilment of requirements of respective technical
documentation, including the plan of quality of
classified equipment according to the Regulation on
Quality Management System or other document of
the same value, approved by the NRA SR.

If the Performance is not connected with classified
equipment but it can in other ways affect the nuclear
safety of a nuclear installation, the Contractor shall be
obliged to ensure the fulfilment of requirements of
the respective technical documentation, including the
plan of quality pursuant to the ISO 10005:2005
standard, approved by SE.

In cases where the already completed plan of quality
of classified equipment or other equivalent document
(IPQA - individual programme of quality assurance) is
related to the Performance, the Contractor shall be
obliged to respect its requirements.

In cases relating to a revision or elaboration of a new
plan of quality of classified equipment or a plan of
quality according to ISO 10005:2005, the Contractor
shall be obliged to submit it for approval to SE within
30 days from concluding the Contract. In the event
that the Contractor fails to submit to SE the plan of
quality of the supply or the plan of quality of
classified equipment for approval within the specified
period, SE shall be entitled to claim from the
Contractor a contractual penalty in accordance with
clause 15.20 herein.

The execution of the Performance on classified
equipment can be started only after the approval of
the plan of quality of the classified equipment by the
NRA SR. If the Performance is not connected with
classified equipment, the execution of the
Performance can be started only after the approval of
the plan of quality pursuant to the standard 1SO
10005:2005 by SE.

If the subject matter of the Contract or part of it is
the development of documentation, every developer
of documentation for SE must, as a part of it, work
out a list - the summary of the generally binding legal
regulations used and the normative technical
documentation used, including the safety guides
issued by the NRA SR and harmonised standards valid
in the EU.

When performing documentation revision, the
relevance of the original list must be assessed. Its
potential revision must be approved by SE. If there is
no such list attached to the existing document, it
must be produced additionally by the Contractor
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during the document revision and approved by SE
along with the revised document.

The Contractor shall be obliged to rate and select its
Subcontractors for Performance execution according
to their abilities to fulfil the requirements under the
Contract with SE. The Contractor shall reflect the
requirements from the Contract with SE into the
contracts with its Subcontractors, including the
requirement for the Subcontractor's quality
management system and respecting of the plan of
quality, which the Contractor is obliged to verify at
least once during the Contract duration, however, at
least once per three years. The Contractor shall
ensure and verify the ability of its Subcontractors to
fulfil the requirements under the Contract during the

12.12.15 The Contractor shall be obliged to provide SE with the

copies of all reports on the nuclear safety related
nonconformities or nonconforming products found
during the execution of the Performance, specifying
whether it decided to eliminate the nonconformity or
nonconforming product by repair or it decided to
leave the nonconformity or nonconforming product
with an exception. These reports must contain the
technical reasoning of the nonconformity or
nonconforming product settlement. If classified
equipment is the subject of Performance, the
Contractor is required, within the process of
continuous improvement, to use feedback from
similar performances executed by him in nuclear
powerplants,

Contract duration. In case of the Performance, which in accordance with the
Contract belongs to Quality Assurance Category 2, the

12.12.11 The Contractor undertakes to keep the documents following provisions shall apply:

related to the activities affecting the quality of the

Performance for the entire period of the contractual 12.12.16 The Contractor shall be obliged to dispose of a

relationship so that it prevents their damage, loss or
destruction. The documents that are not handed over
to SE, shall be stored by the Contractor for a period
of 10 years after the completion of the Performance
under the Contract. Prior to destruction, it shall hand
them over to SE.

The Contractor shall be obliged to allow inspectors of
the state supervision and state professional
supervision, professionally competent personnel of SE
or professionally competent personnel of another
organisation to perform an audit on its behalf, for the
purpose of audit of the quality management system
or a review of compliance with only selected
requirements of the ISO 9001:2008 standard,
including the review of personnel, technical, material
and organisational preconditions for the Performance
execution and the audit of the observance of
Contractor's quality plans in all premises and facilities
of the Contractor and its Subcontractors. A breach of
this duty by the Contractor shall be deemed a
material breach of the Contract.

The Contractor is obliged to plan and perform the
internal audits in accordance with the international
standards I1SO 9001:2008 and ISO 19011:2011 with
the objective to verify whether the activities in the
area of quality assurance and their results are in
compliance with the planned requirements and is
obliged to verify and evaluate the effectiveness of its
quality management system. Internal audits shall be
carried out by independent employees with the
respective professional competence.

This clause shall not be applied, if the Contractor is a
natural person, who executes the subject matter of
the Performance on the basis of proving its
professional competence in person and he/she need
not have a quality management system in place
during the Contract execution.

If the subject of Performance has an impact on
nuclear safety, the inspections and tests at the
Contractor, through which the Contractor proves the
compliance of the Performance with the
requirements, must be carried out by independent
professionally competent persons, i.e. other than
those, who were executing or direcly managing the
contractual performances, which are subject to the
inspections and tests.

functional quality management system, which
conforms to the requirements of the standard ISO
9001:2008, which it shall prove to SE on demand.

If the Contractor is a natural person, who executes
the Performance subject matter on the basis of
proving his/her professional competence in person,
he/she need not have a quality management system
in place during the period of Contract operation but
he/she shall prove the personnel, technical, material
and organisational preconditions for the Performance
execution.

If the Contractor is not the producer of the
Performance subject matter, the provisions of this
clause shall refer to the producer of the Performance
subject matter and the Contractor undertakes to
ensure that the producer of the Performance subject
matter is bound to meet the requirements of this
clause.

The Contractor shall be obliged to respect the specific
requirements of the state professional supervision
and to reflect them in its own quality assurance
documentation by incorporating them into the quality
manual in accordance with the ISO 9001:2008
standard or by elaborating them in the plan of quality
according to the ISO 10005:2005 standard. The
Contractor shall hand over the quality plan to SE
within 30 days after the signing of the Contract. If the
Contractor fails to submit to SE the plan of quality
within the specified period, SE shall be entitled to
claim from the Contractor a contractual penalty in
accordance with clause 15.20 herein.

The Contractor shall be obliged to rate and select its
Subcontractors according to their abilities to fulfil the
requirements under the Contract with SE. The
Contractor shall reflect the requirements under the
Contract with SE in the contracts with its
Subcontractors, including the requirement for the
Subcontractor’s quality management system and for
the application of the quality plan requirements. The
Contractor shall ensure and verify the ability of its
Subcontractors to fulfil the requirements under the
Contract during the Contract duration.

The Contractor undertakes to keep the documents
related to the activities affecting quality for the entire
period of the contractual relationship so that it
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prevents their damage, loss or destruction. The
documents that are not handed over to SE, shall be
stored for a period of five years after the completion
of the Performance under the Contract. Prior to
destruction, it shall hand them over to SE.

12.12.20 The Contractor shall be obliged to allow inspectors of
the state supervision and state professional
supervision, professionally competent personnel of SE
or professionally competent personnel of other
organisation to perform audit on its behalf, for the
purpose of checks and review of quality and related
documentation during Performance execution, audit
of the quality management system or a review of
compliance with only selected requirements of the
ISO 9001:2008 standard, including the review of
personnel, technical, material and organisational
preconditions for the Performance execution and the
audit of the observance of Contractor’s quality plans
in all premises and facilities of the Contractor and its
Subcontractors.

LIABILITY FOR DAMAGE

The Contractor shall be responsible for losses SE incurs due to
its failure to adhere to legal or contractual obligations or SE
incurs due to its performance during the Contract fulfilment.

Unless otherwise agreed in the Contract, the Contractor
undertakes to indemnify SE for all the duties, losses, damage,
fines, claims, complaints, taxes, obligations, disputes, expenses
and costs (including the adequate fees for legal consulting,
costs and expenses of investigation), which SE will have to
execute or which are incurred by SE and related to or occurring
on the basis of the direct or indirect violation of any
declaration, guarantee or obligation of the Contractor under the
Contract.

If during the Contract fulfilment damage is caused to SE due to
the Contractor's activities, the Contractor undertakes to
compensate for the damage caused to SE to a provable extent
according to this Article. The Contractor shall compensate the
damage to SE within 10 days from the delivery of its
statement to the Contractor.

The title to claim the contractual penalties according to the
Contract or Article XV, shall not affect the title of SE to damage
compensation in an amount exceeding the contractual penalty.

SE and the Contractor are not responsible for damage suffered
as a result of circumstances excluding liability pursuant to
Article XVII.

WARRANTY AND LIABILITY FOR DEFECTS

The Contractor declares and guarantees that the Performance
will be delivered to the SE in compliance and to the extent,
quality and under conditions as agreed in the Contract and
annexes thereto. At the same time, the Contractor guarantees
that the Performance will be free of legal defects.

Unless stated otherwise in the Contract, the Contractor
undertakes that the Performance will retain its features
pursuant to the Contract and shall be held liable for defects of
Performance throughout the warranty period which shall be 24

months.

The warranty period shall start on the day of the takeover by
SE of the Performance without any defects and unfinished
works, and signing of the Takeover Protocol pursuant to the
clause 9.4.1 herein, if not agreed otherwise in the Contract or
in legal regulations in force. If the Contractor is obliged to send
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the Performance to SE, the warranty period shall start to lapse
from the day of arrival or handover of the Performance to the
place of destination and its takeover by SE.

The Contractor may unilaterally extend the warranty period by
making a statement of warranty extension.

If the quality warranty is provided, the warranty period shall
start to lapse at the moment of passing of the risk of damage
to the Performance to SE.

The warranty period shall not apply for the period when SE is
unable to use the Performance due to its defects for which the
Contractor is responsible. The warranty period shall also be
interrupted for the parts of Performance, on which the claimed
defects are being removed and shall recommence only on the
day following after the date of SE's written confirmation of the
defect’s removal. In case of defects to the Performance, for
which repair is only possible through exchange of the part or
replacement thereof, the warranty period shall recommence on
the day following after the date of removal of such defects
repaired this way and their written takeover by SE.

The warranty also applies to any defects resulting from defects
of material or defective components of the Performance. The
Contractor is responsible for defects of material, defects caused
by the manufacturer, Subcontractor or any other defects.

The Contractor shall notify SE in writing, at the latest on
takeover of the Performance, of any specifics of the
Performance provided and at the same time provide SE with a
detailed manual defining the necessary maintenance. In case of
the parts of the Performance, for which a special service or
reviews are requisite by the manufacturer or supplier, the
Contractor is obliged to provide SE with a written service plan
or a plan of mandatory reviews over the warranty period, along
with drafts of relevant service contracts with the entities
authorized to carry out such service or review.

If performance which is purchased by the Contractor from a
third party for resale to SE is covered by a warranty provided
by the third party, this must not be shorter than the period
pursuant to clause 14.2 herein from the Performance takeover.
The Contractor is obliged to inform SE about any circumstances
which could possibly influence filing of claim from defects of
such Performance, in particular, it is obliged to notify SE in
writing of the date of expiry of the warranty period and is
obliged to hand over the SE on handover of the Performance
any documents necessary to be submitted in case of filing
claims from liability for defects, as well as a full list of parts of
the Performance, specifying the warranty period of a particular
part of the Performance.

The Performance has defects if it fails to correspond with the
result specified in the Contract, with the purpose of its usage,
or if the qualities set out in the Contract or in the generally
binding legal regulations or valid technical standards or other
obligations of the Contractor pursuant to the clause 9.4.7
herein failed to be met.

The Contractor shall be held liable for defects of the
Performance at the time of its handover and takeover by SE,
regardless of when the defect was detected by SE, even if the
defect becomes obvious (detected by SE) after this time, if SE
notifies such defects to the Contractor not later than until
expiry of the warranty period.

In the event that the Performance shows obvious defects at the
takeover, SE shall be entitled to refuse to take over the
Performance. If takeover of the Performance is refused, SE
shall make a record where it shall state the defects. One
counterpart of the record on the refusal to take over the
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Performance shall be provably handed over to the Contractor.
The Contractor is obliged to remove the defects without undue
delay, however at the latest within 5 working days, unless
the Parties agree otherwise. After their removal, the Contractor
shall be obliged to repeatedly call upon SE to take over the
Performance pursuant to this clause and to draw up the
Takeover Protocol pursuant to the clause 9.4.1 herein. Should
the Parties agree a period longer than 5 working days, the
Contractor is obliged to start removing the defects within 2
working days from the drawing up of the record pursuant to
this clause.

SE may take over the Performance with defects that do not
prevent its use or unfinished works that are capable of use
(hereinafter referred to as “"Small Defects”). If this is the
case, the Takeover Protocol shall contain a list of Small Defects.
Description of the Small Defects mentioned in the list shall be
specific and clear, and a date of removal of each Small Defect
shall be agreed on with the Contractor. Where agreement on
the date is not reached due to various reasons, the deadline for
the Small Defect removal is 5 working days after its detection
at the Performance takeover.

Should the Parties agree a period longer than 5 working days,
the Contractor is obliged to start removing the Small Defects
within 2 working days from drawing up the Takeover Protocol.
For the avoidance of doubt also in the case of takeover of the
Performance with Small Defects, the Performance will be
deemed duly handed over and the Contractor’'s obligation duly
fulfilled only upon removal thereof.

The Contractor is responsible for defects of the Performance
which arose after the Performance’s handing-over if these
defects were caused by a breach of its duties or if the defect
occurs in the context of SE’s action (e.g. defects occurring due
to damage to the Performance by SE or by a third party, or due
to an act of SE or a third party) according to the user manual
or other documents supplied by the Contractor pursuant to the
Contract (e.g. pursuant to the clause 14.6 herein).

The Contractor is not responsible for defects of the
Performance that resulted when SE supplied inappropriate or
incomplete basic documents by SE and the Contractor could not
find out their inappropriateness even when using professional
care, except in the event of a breach of the declarations or
obligations of the Contractor pursuant to the clause 12.6
herein, or when the Supplier notified SE of inappropriateness in
writing and SE insisted on their usage.

Claims for defects

If the Contractor provided a Performance with defect/defects,
SE may:

a) ask for removal of the defect/defects at the Contractor’s
expense by alternate performance instead of the
Performance with defects;

however, SE is not entitled to require the provision of the
alternate performance, if it is not possible to return or hand
the Performance over to the Contractor considering its
nature, except for the Performance on the basis of contract
for work, where SE are entitled to require the alternate
performance even if it is not possible to return or hand the
Performance over to the Contractor considering its nature,
unless agreed otherwise by the Parties, or

b) require the removal of the defect/defects by the delivery of
missing Performance, or
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¢) require the removal of defect/defects at the Contractor's
expense in the form of repair in the case of reparable
defects; or

d) require an adequate discount from the Price of the
Performance; or

e) withdraw from the Contract.

SE shall be entitled to choose from the claims referred to in this
clause only if SE informs of such chaoice to the Contractor in the
claim.

SE shall be entitled to refuse partial Performance, i.e.
Performance which does not contain the agreed scope of the
Perfarmance.

All the cost connected with defects’ removal shall be borne by
the Contractor.

SE shall claim defects to the Contractor in written without
undue delay from the time of their detection. SE shall define its
requests and the choice between the claims mentioned in the
clause 14.14 herein. SE may also enclose appropriate evidence
with its claim. SE cannot change the applied claim without the
Contractor’s approval, except for the following cases:

a) After lapse of a period of time set by SE or a period defined
in the clause 14.16 herein, the Contractor fails to carry out
significant part of the acts leading to the satisfaction of SE's
claim, or

b) The defects of the Performance are irreparable, i.e. the
removal of the defects would be connected with
unreasonable cost exceeding 50% of the Price, or

¢) Unreasonably extensive cooperation would be required
from SE for the removal of the defects, or

d) The removal of the defects would only be possible after
lapse of an disproportionate period of time.

If not set otherwise by SE in the claim, the Contractor
undertakes to start eliminating the defects without undue delay
after filing of the claim by SE in writing, within 3 working days
after delivery of the claim to the Contractor at the latest, in
case of operation-related failures within 12 hours at the latest
(in case of breakdowns immediately). The Contractor is obliged
to remove the claimed defects in the shortest possible period of
time, however, at the latest within 5 working days after
delivery of the claim to the Contractor, unless set otherwise by
SE in the claim. This shall not apply in the cases, when it is not
objectively possible, due to technical or technological reasons,
to remove the defect within the aforementioned 5-day period
(e.g. due to the delivery term of the material) and the
Contractor notifies SE of this fact prior to expiry of the
aforementioned pericd along with proper justification, in
particular at the latest within 3 days from the date of delivery
of the claim. Otherwise, the aforementioned periods shall

apply.

After removal of the claimed defect, the Contractor and SE shall
execute a protocol on the removal of warranty defect, where
SE shall confirm that the defect has been removed duly and on
time. For the avoidance of doubt, a defect shall be deemed
duly removed only by confirmation of SE on removal of the
defect in the written protocol pursuant to the previous
sentence.

Should the Contractor fail to start eliminating the defects of
Performance immediately or continue with the proper
elimination of the defects or meet the duty of eliminating the
defects of the Performance within the period referred to in this
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clause, SE may claim from the Contractor the contractual
penalty pursuant to the clause 15.3 herein.

The Contractor is not entitled to refuse or anyhow postpone
removal of claimed defect even if, in its opinion, the claim in
question is not justified or not within its responsibility.
However, the Contractor is entitled to subsequently prove duly
the insubstantiality of such claim and if this is proved, the
Contractor shall be entitled to compensation of costs provably
incurred to remove such defect, but only on condition that SE
was notified of such circumstances by the Contractor within 3
days from the claim delivery. Until a lawful decision on the
claim is taken, all costs shall be temporarily borne by the
Contractor. For the avoidance of doubts, the burden of proof
that a defect claimed by SE during the warranty period is not a
warranty defect and thus not within the Contractor's
responsibility, shall be fully borne by the Contractor.

SE is entitled to make a unilateral assignment (even without the
Contractor’s consent) of their rights resulting from the
warranties provided by the Contractor for Performance, to any
third person, or several third persons.

For the avoidance of doubt, during the warranty period, the
Performance shall be fit for use and shall preserve the features
(quality) agreed upon herein.

Claims for failure to remove defects

Should the Contractor fail to remove the defects within the
deadline referred to in clause 14.16 herein or if the Contractor
notifies SE prior to the expiration of the deadline for their
removal that he will not remove the defects, SE may:

a) remove the defects themselves or have them removed by a
third party without any influence on the Contractor’s
warranty, at the Contractor’s expense,

b) claim a reasonable discount on the Price for the
Performance;

¢) withdraw from the Contract.

In such case, SE is obliged to inform the Contractor about its
decision in writing and without undue delay.

Should SE remove the defects themselves or have them
removed by a third party, the price of these works will be
standard, considering the specific circumstances of the case
(time pressure especially), however, regardless of the
Contractor’s prices. Such price of works carried out by SE or a
third party shall be charged to the Contractor up to the amount
of invoiced costs, with a coordination premium equal to 10% of
the total net invoiced price.

Price discount

In case SE seeks a Price discount as a result of defective
Performance, the Parties agree that the Price discount will be
defined on the basis of their written agreement. If the Parties
do not agree on an adequate Price discount within 30 days
from the day of sending of a claim notice, the Price discount
shall be calculated as a sum of:

a) the difference between the value that the Performance
should have without any defects and the value of the
defective Performance at the time when the Performance
should be provided, and

b) costs to be spent by SE on activities necessary for the
Performance to become free of any defects pursuant to the
Contract.

14.24
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The value of the Performance without defects and the value of
the Performance with defects as well as the sum of costs spent
by SE for elimination of the defects shall be specified by an
expert opinion submitted by SE.

In case of the Price discount application by SE before issuance
of an invoice for the Performance to which the Price discount
relates, the Contractor shall decrease the invoiced Price by the
amount of the discount. In the case of the Price discount
application by SE after issuance of an invoice for the
Performance, the Contractor shall issue an invoice for the
correction of the VAT basis in compliance with valid legislation,
unless the provision below applies.

If the Contractor is a VAT payer in the SR and SE applies a
Price Discount pursuant to this clause, the Contractor and SE
agree, that in compliance with the provision of Section 25 (6) of
the Act on VAT, the tax basis and tax payable shall not be
adjusted.

Legal defects

14.24.1 The Performance shall be deemed to have legal
defects if it is encumbered with a right of a third
party or if the Contractor is obliged to create such
third-party rights (e.g. with the right resulting from
industrial and intellectual property, lien and the like).
The Performance shall also be deemed to have legal
defects in the case pursuant to Section 433 (2) of the
Act No. 513/1991 Coll. Commercial Code as amended
(hereinafter referred to as “Commercial Code").
The application of Section 434 of Commercial Code
shall be excluded for the purposes of this Contract
(hereinafter referred to as “the Legal Defects”).

SE shall be obliged to notify the Contractor of the
defects in writing after he has learned about the
exercise of the third-party right.

14.24.2

14.24.3 If the Performance has any legal defect, SE shall be
entitied to request from the Contractor to remove the
legal defects without undue delay and at its own
expense, not later than within 30 days after the
delivery of SE's written notice on the Legal defect,

unless set otherwise by SE in the notice.

If the Contractor fails to remove the legal defects of
the Performance within the deadline pursuant to
preceding clause, SE shall be entitled to:

14.24.4

(i) request a discount on the Price; or
(ii) withdraw from the Contract.

14.24.5 SE is obliged to make the choice of the entitlements
according to preceding dause within 30 days after
expiry of the deadiine pursuant to clause 14.24.3

herein.

Until the time of removal of the Legal defects, SE
shall not be obliged to pay that part of the Price
which would correspond to the SE's right to a
discount if the Legal Defects were not removed.

14.24.6 In the case of Legal defects of any component of the
Performance, the Contractor shall be also obliged to
defend SE, at its expense, against the claims of third
parties resulting from the breach of their rights, and
to pay all sums, in particular, the costs, damages and
costs of legal representation, which will be
adjudicated by a final court decision to a third party,
or to which such a third party will be entitled,
according to a third party setdement agreement

Slovenské elektrarne, a.s., registered seat at Mlynské nivy 47, 821 09 Bratislava
registered in the Commercial Register of the District Court Bratislava I, Section: Sa, File No.: 2904/B;
Company ID No.: 35 829 052, VAT ID No.: SK2020261353

S

SLOVENSKE
ELEKTRARNE

My
S\ Ene!



14.25

151

15.2

153

154

15.5

Slovenské elektrame, a.s. ~ General Terms and Conditions

approved by the Contractor, provided that SE notify
the Contractor in written form of the Legal defects
within the deadline pursuant to preceding clause and
allow the Contractor to cooperate with SE in the
defence and related negotiations on a settlement.

In such a case, the Contractor shall have the
obligations referred to in this clause also in the case
that third-party rights are breached due to the actions
of SE or a third party authorized by SE, made
according to the specifications or instructions
communicated by the Contractor to SE in advance.

Other relations of the Parties related with the warranty for
Performance, defects of the Performance or entitlements
resulting therefrom, shall be governed by the respective
provisions of the Commercial Code.

CONTRACTUAL PENALTIES AND SANCTIONS

If the Contractor fails to commence executing the Performance
according to this Contract or if it interrupts provision of the
Performance, SE may claim from the Contractor the contractual
penalty in the amount of 18 % of the Price.

Should the Contractor fail to meet the deadline for the delivery
of the Performance agreed in the Contract, SE may claim from
the Contractor the contractual penalty in the amount of 1% of
the Price for non-delivered Performance for every, even a
started, day of delay. The above shall also apply if the
Contractor fails to meet the deadline for the Payment
Milestone, or in the case of non-delivery or delayed delivery of
documents, that are necessary for the takeover or use of the
Performance, or other documents, which the Contractor is
obliged to hand over to SE under the Contract.

Should the Contractor fail to start removing the defects of
Performance or of Legal Defects without undue delay or to
continue with the proper removal of the defects or to meet the
duty of removing the defects of the Performance or of Legal
Defects pursuant to the clause 14.16 or 14.24.3 herein or
another deadline agreed between SE and the Contractor, or set
in the Takeover Protocol, SE may claim from the Contractor the
contractual penalty in the amount of 1% of the Price for every
individual defect of the Performance or of Legal Defect for
every, even a started, day of the delay related to its removal.

If the Contractor warrants in the Contract the parameters of
the Performance, which the Contractor shall prove to SE based
on guarantee measuring of the Performance parameters within
the Testing carried out pursuant to clause 9.2.5 herein, but in
guarantee measuring the Performance fails to demonstrate the
parameters promised by the Contractor in the Contract, SE may
claim from the Contractor the contractual penalty in the amount
of EUR 400 for each failed parameter. The claiming of the
contractual penalty for the failure of guaranteed parameters
shall not relieve Contractor of its duty to ensure removal of
shortages and to prove fulfilment of parameters guaranteed by
the Contractor by means of a new guarantee measuring. If the
Contractor fails to prove the fulfiment of guaranteed
parameters by means of a new guarantee measuring, SE may
claim a price discount depending on the seriousness and
number of failed parameters up to the amount of total
reimbursement paid to the Contractor for the Performance till
the day of a failed new guarantee measuring.

If the Contractor has breached its obligations and as a result
the Performance has defects and SE will not be able to properly
utilize the Performance during the warranty period, SE is
entitled to claim from the Contractor and the Contractor is
obliged to pay the contractual penalty in the amount of 1% of
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the Price for every, even a started, day during which SE could
not properly utilize the Performance.

Should the Contractor fail to fulfil any obligation from those
mentioned in the clauses 8.7, 12.5 or 12.6b) herein, SE may
claim from the Contractor the contractual penalty in the amount
of 10 % of the Price for every individual breach.

Should the Contractor fail to fulfil any obligations from those
mentioned in the Article X herein, SE may claim from the
Contractor the contractual penalty in the amount of 1% of the
Price for every individual breach. Should the Contractor fail to
fulfil its obligation from the subcontract and should such action,
according to the SE opinion endanger the quality and timely
supply of the Performance or a part thereof (e.g. the invoices
of a Subcontractor are not paid duly and timely by the
Contractor), SE may claim the contractual penalty in the
amount of 10 % of the Price.

Should the Contractor assign or establish the pledge right over
the receivables resulting from the Contract contrary to the
clause 11.1 herein, SE may claim from the Contractor a
contractual penalty in the amount of 100% of the financial
volume of such assigned, pledged or sold receivable. For the
purposes of this clause, the financial volume shall mean the
total value of the principal receivables including the value of
accessories to the receivables as of the date of the assignment
or sale or other disposal of the receivable.

If confidential information or a trade secret is leaked on
grounds for which the Contractor is liable or if the Contractor
breaches any obligation from those mentioned in the Article
XXII herein, SE may claim from the Contractor the contractual
penalty in the amount of EUR 30,000 for every individual
breach.

In the event of breach of duty by the Contractor, which could
result in termination of the Contract by SE, SE is entitled to
claim from the Contractor and the Contractor is obliged to pay
the contractual penalty in the amount of 10% of the Price.

In case of breach of the prohibition of bringing in and taking
out prohibited items pursuant to clause 9.1.3 herein, SE may
claim from the Contractor a contractual penalty in the amount
of EUR 1,700 per case. A worker for the Contractor who
breaches the prohibition will be included in the database of
undesirable persons with entry banned for the whole contract
term, as a minimum for a period of 12 months from such
violation, and potentially for longer period, depending on the
severity of breach.

In case of a positive result of a test performed in accordance
with clause 9.1.4 herein, SE may enforce against the Contractor
and the Contractor’s personnel the following sanctions:

a) If a breathalyzer test result is up to 0.14mg/l (0.29 per
mille) inclusive is considered an obstacle to the work on the
side of the Contractor's worker and the controlled
Contractor's worker will be banned from entry into SE
premises, respectively the Contractor's worker shall be
taken out from the premises of SE, accompanied by the
entrusted person of SE.

b) If a breathalyzer test result is in extent from 0.15 mg/! to
0.29 mg/l (0.30 - 0.60 per mille} — the controlled
Contractor's worker shall be banned from entry into the
premises of SE and the Entry IDC of the controlled
Contractor’s worker will be withheld until the next arrival for
the Performance in the premises of SE. In the event that
the controlled Contractor’s worker repeatedly breaches the
prohibition of the use of alcohol (use of narcotic and/or
psychotropic substances) he shall be banned from entry
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into the premises of SE for the whole contract duration, up
to a maximum period of 12 months.

¢) In case of the breach of the prohibition of the use of
alcohol (use of narcotic and/or psychotropic substances) by
any other Contractor’s worker, SE is entitled to claim from
the Contractor a contractual penalty in the amount of EUR
800 per case. The Contractor's worker shall be banned
from entry for the whole contract duration, up to a

maximum period of 12 months.

d) If a breathalyzer test result is exceeding 0.29 mg/! (above
0.60 per mile) — the Entry IDC of the controlled
Contractor’s worker shall be collected and he shall be
banned from entry, accompanied by the entrusted person
of SE, he shall be taken out from the premises of SE. The
controlled Contractor’s worker shall be banned from entry
for the whole contract duration, up to a maximum period of
12 months and SE can also claim from the Contractor a

contractual penalty in the amount of EUR 800 per case.

In case of rejection to undergo a breathalyser test or test of
use of narcotic or psychotropic substances - the Entry IDC
of the controlled Contractor’s worker shall be collected for
the duration of the Contract with the Contractor, however
up to a maximum of 12 months, and shall be taken out
from the premises of SE, accompanied by the entrusted
person of SE.

e)

For demonstrable breach of the OHS legal regulations and rules
by the Contractor, SE may claim the contractual penalty from
the Contractor:

a) In the amount of EUR 400 for each individual case, unless
the breach has been classified serious or very serious
according to the Indicative list included at the end of this

document,

b) In the amount of EUR 500 for each individual case, for
serious breach according to the Indicative list included at

the end of this document,

c) In the amount of EUR 1,000 for each individual case, for
very serious breach according to Indicative list included at

the end of this document.

For demonstrable breach of the principles of utilization of PPE
pursuant to the clause 19.1.10 herein, SE may claim the
contractual penalty in the amount of EUR 200 per each case. In
case of repeated breach by the same worker, the worker shall
be included in the database of undesirable persons with entry
banned for the whole contract term, up to a maximum period
of 12 months from violation of the PPE utilization principles.

In the event that a breach of order ‘and cleanness in the
workplace is detected pursuant to the clause 19.1.8 herein, SE
may claim the contractual penalty in the amount of EUR 200
per each detected breach.

For failure to report an extraordinary event, such as accident,
fire, breakdown, etc., SE may claim the contractual penalty
from the Contractor in the amount of EUR 1,700 per each case.

Should the Contractor breach the OHS legal regulations and
rules, resulting in a registered or fatal accident at work of the
SE personnel, Contractor's personnel or third party personnel,
SE may claim the contractual penalty from the Contractor in the
amount of EUR 1,700 per each individual case.

For failure to report an extraordinary event with effect to the
envirohnment pursuant to the clause 24.4 herein, SE may claim
the contractual penalty from the Contractor in the amount of
EUR 1,700 per each case.
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In case of breach of valid legal regulations regarding the
enviranment on the SE premises by the Contractor’s personnel,
SE may claim the contractual penalty from the Contractor in the
amount of EUR 1,700 per each case.

In the event that the Contractor fails to submit to SE the plan
of quality within the defined period pursuant to the clause
12.12.7 or 12.12.17 herein, SE can claim from the Contractor a
contractual penalty amounting to EUR 800.

Should the Contractor fail to submit the list of CS and CM to be
used in its activity on the SE premises pursuant to the clause
24.6.1(i) or should the Contractor use unapproved CS and CM
pursuant to the clause 24.6.3, SE may claim from the
Contractor the contractual penalty in the amount of EUR
1,000.

In the event that a penalty or any other type of sanction is
imposed on SE by state authorities in connection with the
Contractor’s breach of tax andfor customs obligations,
obligations related to nuclear safety, OHS or environmental
protection, which are set out in the Contract, SE shall be
entitted to a contractual penalty and the Contractor shall be
obliged to pay a contractual penalty in the amount of the
imposed penalty and/or sanction, and that in its full extent. If
SE is obliged to pay a certain financial sum imposed by the
state authorities in connection with the Contractor’s breach of
tax and/or customs obligations in line with the applicable legal
regulations (e.g. additionally levied tax) in addition to the
imposed sanction and/or penalty as stated in the previous
sentence, this financial sum shall be also included into the
contractual penalty agreed herein. The Contractor hereby
declares in line with Section 401 of the Commercial Code, that
the limitation period for SE's right to contractual penalty as
stipulated herein, shall not be statute barred earlier than 10
years after the day of the breach of the Contractor’s obligation
as set out herein, if no special arrangement for the start of the
limitation period is defined in special legal regulations.

Any contractual penalties pursuant to the Contract will be
applied in the form of a penalty invoice and are due within
10 days following the day of issuing a penalty invoice.

The Parties declare the amount of contractual penalties agreed
under the Contract to be considered as adequate to the
secured claims.

A claim for payment of the contractual penalty shall not relieve
the Contractor of the obligation to provide the Performance or
hand over the documents under the Contract.

If the amount of contractual penalties, which SE claimed from
the Contractor pursuant to the Contract, exceeds the limit of
50% of the Price, SE is entitled to withdraw from the contract.

DISCONTINUATION OF WORKS AND TERMINATION OF
THE CONTRACT

Discontinuation of works

16.1.1 In the case of any breach of the Contractor's
obligations related with Occupational Health and Safety
(OHS) during execution of the Performance on the SE
premises, SE shall be entitled to give an instruction to
the Contractor and the Contractor, based on this
instruction, will be obliged to interrupt (even
repeatedly) all or some works on the Performance. SE
shall specify to the Contractor the reason for its
instruction to interrupt works. Should the subject
matter of Performance be manufacturing of work, the
Contractor shall take appropriate measures for correct
storage, conservation, protection and preservation of
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the work, and to protect, conserve and preserve work
from any decay, devastation or damage during the
discontinuation. SE shall make a record about such
instruction in the Logbook. SE shall inform the
Contractor about the estimated duration of the
discontinuation and in case of change in the estimated
duration of the discontinuation, SE shall inform the
Contractor about a new estimated date of re-starting of
works. In the case of any discontinuation of works, the
Parties always have to meet in order to discuss the
scope of discontinuation, in particular demobilisation,
scope of conservation works, estimated costs of
discontinuation and other consequences. The obligation
of the Contractor to interrupt the works does not
concern a discontinuation of technology equipment and
other activities, if pursuant to the Contract they are
supposed to be manufactured outside SE’s premises or
if the place of delivery/execution, handover and
takeover of the Performance is outside SE.

16.1.2 Should:

(i) the instruction for discontinuation be given for a
period not longer than 7 _days and in total such
instructions for discontinuation of works do not

exceed 20 days; or

(ii) the Contractor bear the responsibility for the reason
causing instruction for discontinuation, or if such
discontinuation was caused by breach of the
Contract by the Contractor,

then all costs incurred with regard to the
discontinuation of works are borne by the Contractor.

Should the Contractor due to the discontinuation get
into delay, the Contractor shall inform SE. If the delay
of the Contractor arose from the reasons on the part of
SE, the Contractor shall have the right for extension of
the deadline for the execution of the Performance,
including the dates of the Payment Milestones, if any.

16.1.4 The Contractor is not entitled to the extended deadline
for executing the Performance, including the dates of
the Payment Milestones, if the Contractor is liable for
the reason why a suspension was ordered or such
suspension was enforced as a result of a breach of the
Contract by the Contractor (defective fulfilment, breach
of the Contract). Costs connected with repeated
commencement of works shall be borne by the
Contractor.

16.1.3

16.1.5 After issuing a permission or instruction to continue
works, SE and the Contractor shall together review the
subject matter of Performance to which the
discontinuation of works applied. The Contractor shall
repair or replace decay, defects, degradations or
damage in the Performance if they occurred during
discontinuation of works. Should it be necessary, due to
error of the Contractor, to perform certain measures to
mitigate losses, the Contractor shall take such
measures.

SE and the Contractor have agreed that the Contract shall be
terminated by:

a) The delivery of the Performance and by fulfilment of the
related contractual obligations of the Parties,

b) Expiration of the term for which the Contract is concluded,

c) A written agreement of the Parties,

16.3

16.4

16.5
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d) A written notice of termination under clause 16.3 herein,

e) A written withdrawal from the Contract pursuant to clause
16.4 herein.

Termination of the Contract by notice

Unless otherwise agreed in the Contract, SE shall have the right
to terminate the Contract for the recurring Performance
concluded for a fixed term, without giving reasons, by delivery
of a written notice of termination to the Contractor.

Notice period is one month which shall start on the first day of
the month following the delivery of the notice to the
Contractor.

In case of a Performance with the character of a work, the
Contractor shall undertake to hand the work over to SE in the
condition in which it is at the end of the notice period, and SE
shall undertake to pay to the Contractor only the amount to
which it is entitled with regard to the degree of the work’s
completion. The sum shall be set on the basis of an agreement
of the Parties. If the Parties do not agree within 15 days from
the termination of the Contract or in the period agreed between
the Parties, the sum shall be set by SE.

Termination of the Contract by withdrawal

Any Party is entitled to immediately terminate the Contract in
the following cases:

a) Pursuant to Section 345 (1) of Commercial Code, i.e. in
case of material breach of the legal obligations or
obligations laid down in the Contract by the other Party,
where the Party should notify the other Party thereof
immediately upon learning of such breach, or

b) Pursuant to Section 346 (1) Commercial Code, i.e. in case
of minor breach of the Contract, should the other Party
breach some of its legal or contractual obligations and fail
to make good even within an adequate additional period,
upon written notice,

in which case termination shall be based on a unilateral written
notice.

Termination of the Contract by withdrawal due to
reasons on the Contractor’s part

A material breach of the Contract by the Contractor shall be
considered mainly but not limited to:

a) The Contractor's delay of due completion of the
Performance, exceeding 30 days,

b) The Contractor’s interruption or suspension of the
Performance without the instruction or consent of SE,

exceeding 5 days,

¢) Failure to observe the agreed deadline for the removal of a
defect on the Performance, or deadline pursuant to the
clause 9.2.3 herein, or delay with the removal of the defect
found out during the execution of the Performance
recorded in the Logbook, in the claim or in other usual
record the Contractor was famitiarised with,

d) If the Contractor acts in any way whatsoever contrary to
the principles of fair business, commits an unfair
competition act, acts contrary to legal regulations on
competition protection, or harms the reputation and
legitimate interests of SE through its action,

e) If while providing the Performance for SE, the Contractor
breached, circumvented or failed to comply with the
provisions of those clauses of the Contract the breach of
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which is deemed a material breach of the Contract,
applicable legal regulations or SE internal rules related to
OHS, fire protection, the environmental protection, entries
to SE's premises, prohibition of illegal employment resulting
from the legal regulations valid in the territory of the Slovak
Republic or terms and conditions specified in the GTC if
applicable,

If the Contractor is declared bankrupt, the Contractor is in
liquidation, there was discontinued a bankruptcy proceeding
against the Contractor due to lack of assets or cancelled
bankruptcy due to lack of assets,

If the Contractor, the Contractor’s statutory bedy or a
member of the Contractor's statutory body was lawfully
sentenced for the criminal offence of corruption, for the
criminal offence of harming financial interests of the
European union, for the criminal offence of money
laundering, for the criminal offence of setting-up,
organizing and supporting a criminal gang, for the criminal
offence of setting-up, organizing and supporting a
terroristic group, a criminal offence of terrorism, or some
forms of involvement in terrorism or for a criminal offence
concerning their professional conduct,

If the Contractor has been deprived of the authorization to
perform the subject matter of the Contract,

Breach of a trade secret or a confidential information non-
disclosure obligation,

If the Contractor breached any obligation from those
mentioned in the Article X on Subcontractors or if the
Contractor breached the subcontract and in the Customer’s
opinion, such breach endangers the quality and timely
delivery of the Performance or apart thereof (e.g. The
Contractor fails to pay the Subcontractor’s invoices duly and
on time),

Any other breach of the obligations by the Contractor
having impact on proper completion of the Performance,

Refusal by the Contractor
Performance,

to start executing the

Refusal by the Contractor to continue executing the
Performance according to the instruction from SE to
continue executing the Performance, the interruption of
which was instructed by SE,

If the Contractor assigned the right or established the
pledge right over the receivables resulting from the
Contract without previous written consent of the Client
contrary to the clause 11.1 herein,

If SE becomes subject to an obligation to guarantee the
VAT on behalf of the Contractor pursuant to Section 69 (14)
of the Act on VAT,

If the Contractor is a tax debtor pursuant to Section 69 (14)
of the Act on VAT,

If the Contractor breached the obligation to enable
execution of audit according to the clause 12.12.12 or
12.12.20 herein,

If the Contractor breached the obligation and authorisation
to use all the things, documents, background data handed
over to it by SE exclusively for the purposes agreed upon in
the Contract according to the clause 9.5.2 herein,

If the Contractor breached the obligation to allow audit of
the quality management system or a review of compliance
with only selected requirements of the ISO 9001:2008

16.6

16.7

16.8
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standard, and the audit of the observance of Contractor’s
quality plans pursuant to clause 12.12.12 or 12.12.20
herein.

The Contractor is obliged to inform SE without undue delay
about occurrence of any of the aforementioned situations,
which may be the reason for SE’s withdrawal from the Contract.

In order to avoid any doubt, the Parties expressly agreed that
SE are entitled to withdraw from the entire Contract even if the
subject matter of the Contract contains several separate
Performances and the breach of the Contract, irrelevant
whether material or minor, only applies to any individual
Performance.

In the event of a withdrawal from the Contract due to reasons
on the Contractor’s part, SE shall be entiled to require
handover of the part of the Performance already executed by
the Contractor. In such case, SE shall pay to the Contractor the
proportion of the Price corresponding with the Performance
executed.

Termination of the Contract by withdrawal due to
reasons on the Contractor's part regarding non-
compliance with the Occupational Health and Safety
Requirements

SE is entitled to terminate the Contract due to following
material breaches of the Contract:

a) If the Contractor breaches any of the requirements
concerning occupational health and safety of the
Contractor’s employees or persons involved in execution of
the Performance, mainly:

(i) Failure to complete/sign/prepare/update/deliver the
documents concerning OHS in the way and deadlines
pursuant to the Contract or applicable legal
regulations,

If SE finds out that for execution of Performance the
Contractor uses personnel, who do not comply with
the requirements for the specific execution of works,
as set out in the Contract or applicable legal
regulations,

If SE finds out that the Contractor has failed to
observe the requirements set out in the Contract or
applicable legal regulations related to OHS and use of
work equipment,

If SE finds out that the Contractor has breached any
of the obligations set out herein related to OHS.

()

(iil)

(iv)

b) In case of occurrence of some of very serious breaches
indicated in the Indicative list of serious and very serious
breaches of occupational safety, provided at the end of this

document.

Unless otherwise agreed in the Contract, withdrawal shall enter
into effect on the day of the delivery of the notice of withdrawal
to the other Party and shall not affect the confidentiality
provision which shall remain valid and effective.

In the event of a withdrawa! from the Contract, the Parties shall
agree within 15 days upon the manner of settling the
liabilities resulting from the terminated contractual relationship.

If possible and unless agreed otherwise by the Parties, the
Contract shall be cancelled from the very beginning and the
Parties will mutually return any provided Performance and
payments or other considerations and advances. SE shall waive
any rights to the returned items. The cost of removal shall be
borne by the Contractor.
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If it is not possible or practical to return apart of the
Performance and unless agreed otherwise between the Parties,
SE shall not return a part of the Performance and the Contract
shall not be cancelled from the very beginning, in which case
SE shall pay the Contractor only for the part taken over and
invoiced and if such part of the Performance has not been
taken over and invoiced yet, SE shall pay to the Contractor only
the amount to which it is entitled with reference to the degree
of completion of the Performance. The sum shall be determined
on the basis of an agreement of the Parties. If the Parties do
not agree within 15 days from delivery of SE's written notice
of withdrawal from the Contract, the sum shall be determined
by SE. In such case, SE will only pay the Contractor the amount
due for the work, services, or performances carried out, handed
over and invoiced before the termination of the Contract came
into effect, except for the invoiced VAT in case the Contractor
has been published in the List kept by the Financial Directorate
of the Slovak Republic in compliance with the Section 69 (14) of
the Act on VAT. SE shall be entitled to retain the VAT from the
invoices issued until the Contractor proves the opposite, i.e.
that it delivers a declaration from the Tax Office that it has no
tax liabilities for the period when SE is the guarantor pursuant
to aforementioned provision of Act on VAT or it was deleted
from the list maintained by the Finance Directorate of the SR.

The Contractor shall be obliged to return SE any documents or
materials provided to the Contractor by SE in connection with
the Contract, namely immediately after:

a) the Contractor delivered the Performance to SE pursuant to

the Contract;

b) withdrawal from the Contract or termination of validity or

effect of this Contract in any other way; or
c) SE requests it.

LIABILITY PRECLUDING CIRCUMSTANCES / FORCE
MAJEURE

Neither of the Parties shall be held liable for failure to perform
its obligations arising from the Contract, except for the
obligation of the Contractor to provide SE with information
pursuant to the clauses 8.1, 8.4, 8.5, 8.6 and 12.5 herein if it is
proven (whereas the conditions shall be fulfilled cumulatively)
that:

a) such failure was caused by extraordinary unpredictable and
unavoidable events, and

b) neither obstacles nor their consequences could be predicted

at the time of the Contract conclusion; and at the same

time

c) neither obstacles nor their
prevented, avoided or overcome.

consequences could be

Unpredictable and unavoidable obstacles shall not include those
which were caused due to failure to grant official permits,
licences of similar authorisations for the purposes of the
Performance.

The Party, on the part of which a circumstance precluding
liability due to force majeure occurred, is obliged to inform the
other Party about such obstacle preventing it from duly
fulfiment of obligation, without undue delay after having
known about the obstacle, or could have known about it
considering all circumstances.

The Contractor cannot claim the
circumstances in the cases as follows:

liability  precluding
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a) Meteorological conditions or phenomena which could have
been reasonably anticipated taking into account the
Contractor's experience and in this respect it was possible
to avoid damaging effects, even if only partially,

b) Failure to ensure or delay in ensuring of materials or
workforce which occurred even it could have been
reasonably anticipated taking into account the Contractor's

experience or it could have been prevented or mitigated,

Strikes at the Contractor or its Subcontractors, with the
exception of nationwide strikes,

c)

d) Delay with executing works or services by Subcontractors,

unless it was caused due to force majeure,

e) Condition of the area, where the activities hereunder shall
be performed, preventing duly fulfilment of contractual or
legal obligations of the Contractor and which could have
been reasonably anticipated taking into account the
Contractor’s experience, or which should have been
detected by the Contractor during technical inspection of

the area.”

The consequences of circumstances precluding liability are
limited to the duration of the obstacle to which these
consequences are related.

The time of Performance shall be extended by the duration of
liability precluding circumstances so as to be acceptable to the
eligible Party. During this period, the eligible Party is not
entitled to withdraw from the Contract.

Should the duration of liability precluding circumstances exceed
6 months, either Party shall be entitled to unilaterally
terminate the Contract by the withdrawal; such withdrawal is
effective on the day of delivery of the notice on withdrawal to
other Party.

MANAGEMENT SYSTEMS AND AUDITS OF SYSTEMS
Health & safety management system

This clause applies to the Contractor in the event that the
requirements for the Contractor or a part of the Contractor's
qualification contained a request for a health & safety
management system that functionally covers the principles
inspired by the OHSAS 18001:2007 or equivalent
standard/guideline.

The Contractor is obliged to have a functional health & safety
management system in place corresponding with the OHSAS
18001:2007 requirements or equivalent standard/guideline,
which shall be demonstrated on the SE request during the
effective period of the Contract by:

a) Valid certificate issued by an accredited certification
company, or
b) Documented description of its health & safety management

system in place.
Environmental management system

This clause applies to the Contractor in case the requirements
for the Contractor or a part of the Contractor’s qualification
contained a request for functional environmental management
system according to EN ISO 14001:2004 or equivalent
standard/guideline.
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The Contractor is obliged to have a functional environmental
management system corresponding with the EN ISO
14001:2004 requirements or equivalent standard/guideline,
which shall be demonstrated on the SE request during the
effective period of the Contract by:

a) Valid certificate issued by an accredited -certification
company, or

b) Documented description of its environmental management
system.

Management systems audits

SE shall be entitled to carry out the management systems
audits pursuant to the clause 18.1 and/or 18.2 herein at the
Contractor during the effective period of the Contract.

In such case, the Contractor is obliged to enable to carry out
the management systems audits pursuant to clause 18.1 and/or
18.2 herein to the technically competent SE staff or technically
competent staff of another organization on behalf of SE.

If the Contractor is a natural person performing the subject
matter of the Contract in person, he/she shall not be obliged to
have the management system during the Contract
performance.

LABOUR LAW AND OCCUPATIONAL HEALTH AND
SAFETY (OHS)

Provisions of this article shall apply only in case the Contractor
enters the SE premises.

Contractor’s obligations regarding OHS

19.1.1 In all working areas of SE, smoking is generally
forbidden. Smoking is allowed only in the marked
areas (smoking areas) provided for this purpose. The
Contractor agrees to comply with this rule. The
Contractor also undertakes to inform the personnel
engaged in the execution of the Contract in the
premises of SE about the prohibition of smoking
during the execution of the Performance under the
Contract. The Contractor is also responsible to carry
out related checks within this scope.

19.1.2  For the entire duration of the Contract, the Contractor

is obliged to:

a. identify from its personnel, a responsible person
for supervising the entire work activity and
ensuring the implementation of directives
received, checking the correct execution by
workers (hereinafter referred to as Head of
Works);

b. employ properly trained and informed personnel,
in relation to the work to be performed and to the
risks and preventive measures to be adopted;

c. employ staff with appropriate qualification and
certification in relation to the activities to be
carried out, required by national legislation and
SE procedures;

d. provide the services in full compliance with the
Contract, as well as comply with all provisions of
applicable law, regulations, standards and
techniques required by the relevant authorities, in
force during the execution of the Contract; the
Contractor directly assumes all its obligations and
costs;

19.1.3
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e. use regularly employed personnel in accordance
with current legislation, paying the remuneration
due to its employees and paying all taxes,

insurance, pension and social security
contributions provided for by the law and
applicable in accordance with collective

bargaining agreements;

f. comply with all applicable laws relating to fire
protection, safety, hygiene and the health of
workers;

g. permit SE and/or third parties appointed by SE to
carry out the checks provided for in the Contract
and/or the applicable legislation, to identify the
work-related skills of the Contractor’s personnel;

h. notify by the 15th of each month, the number of
hours (ordinary and extraordinary) of work in
connection with the Contract executed in the
previous month, specifying separately the hours
worked by self-employed workers, if any.”

Prior to entering the SE premises, the Contractor shall
take over the workplace from SE (Contract Manager
on behalf of SE in cooperation with the object
administrator), recording the OHS status in the
Logbook.

When preparing and performing the subject matter of
the Contract, the Contractor undertakes to comply
with any and all regulations in order to ensure OHS
and fire protection (hereinafter referred to as “FP"),
set out in legal regulations and technical standards
valid in the territory of the SR and to comply with the
agreed work procedures and technological discipline.
The Contractor is obliged to determine and is liable
for implementation of safe working and technological
procedures, organization of contractual performances,
identification and spatial delimitation of the
workplace, for safe condition of workplaces,
premises, communications and social spaces taken
over from SE in writing.

The Contractor shall be held responsible for the safe
condition of the utilized mechanisms, machinery,
devices, tools, equipment, materials. The Contractor
is obliged to operate and to keep these facilities in
such technical condition and to behave in the SE
premises so as to prevent losses. In the event of
finding deficiencies at the Contractor’s technical
faciliies, SE shall be entitled to suspend operation
thereof or to order removal thereof from their
premises. Any delay in Performance shall not be
deemed a delay caused by SE.

When carrying out activities with increased fire risk,
the Contractor is obliged to establish the fire
assistance patrol at its own cost and to equip the
workers carrying out the aforementioned activity with
an orange warning waistcoat with inscription “Fire
Assistance Patrol” in conformity with the standard EN
1SO 14116 or EN 1SO 11612.

The Contractor is obliged to respect an order to
suspend the contractual performance issued by the
SE's Contract Manager, or a person authorized by
them, safety technician or fire protection technician
due to a threat to operation, health and life of
persons, or due to a threat to property, until further
notice. The SE’s Contract Manager issuing such order
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is obliged to make an entry in the Logbook thereon.
If the SE's Contract Manager issues an order to
suspend the contractua! performance due to reasons
on the Contractor's part, any resulting delay to the
Performance shall not be considered as delay caused
by SE.

The Contractor’s personnel is obliged to observe the
designated entrances and exits, to remain within the
workplace connected with execution of the
contractual Performance, and to keep the workplace
and other utilized SE premises clean and tidy during
the whole execution of the Performance. The
Contractor shall ensure continuous removal of
wastes. Upon completion of the contractual
Performance, the Contractor is obliged to hand the
workplace over in clean and flawless condition. The
Contractor and SE shall make a record of the
workplace hand over, also containing the documents
confirming the removal from SE’s premises of waste
resulting from the Contractor's own activity, or the
disposal of such waste.

The Contractor is responsible for professional and
medical capability and sufficient training in OHS and
FP of its personnel, incuding also self-employed
workers and the personnel of subcontractors; is
obliged to conduct and manage the Performance so
as to prevent injury of the SE personnel, own
personnel as well as third party personnel and to
prevent damage to property and environment. The
Contractor's personnel is prohibited to execute the
Performance under the influence of alcohol or
narcotics and psychotropic substances, to remain on
SE’'s premises under the influence of alcohol or
narcotics and psychotropic substances as well as to
use alcohol or narcotics and psychotropic substances
at the workplace.

The Contractor shall equip its personnel with
necessary personal protective equipment (hereinafter
referred to as “"PPE") and ensure utilization thereof.
The Contractor shall ensure labelling of working
clothes of its personnel with the Contractor's name,
so that the identification is clear and permanent.

The Contractor shall ensure the performance of
safety coordination representative during the
execution of the Contract, pursuant to the Regulation
of the Government of the SR No. 396/2006 Coll. on
the minimum safety and health requirements for
construction sites as amended.

The Contractor is obliged to ensure the workplaces
taken over by protocol have safety signage
conforming to the Regulation of the Government of
the SR No. 387/2006 Coll. on the requirements for
ensuring safety and health signs at work and the
Regulation of the Government of the SR No.
396/2006 Coll. on the minimum safety and heaith
requirements for construction sites and in the
Indicative list included at the end of this document.

The Contractor is obliged to fulfil the obligations
connected with occurrence of extraordinary events
(accidents, fire, emergencies, near miss, first aid,
etc.) in relation to the competent public authorities
and to report to them, as well as to SE, the
occurrence of all events immediately (within 30
minutes) for the purposes of objective investigation
and the adoption of preventive measures. The
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Contractor is obliged to notify SE of any electrical
injury or fall from heights occurring during execution
of activities under the Contract, whatever the
accident’s outcome, and subsequently to provide SE
with information including a detailed description of
the event.

In the event of an accident, if the affected worker
could not be tested for alcohol, the Contractor is
obliged to carry out such test at the earliest
opportunity. A record of the test shall be immediately
submitted to SE.

In case of fire and its subsequent extinguishing by
the fire units using their fire extinguishers, if the fire
started by the Contractor's fault, the Contractor
undertakes to pay the costs connected with the
extinguishing of the fire.

The Contractor is obliged to label all containers
holding flammable substances, heavy heating oils,
vegetable and animal fats and oils in accordance with
the Decree of the Ministry of Interior of the SR No.
96/2004 Coll., regulating the principles of fire safety
in handling and storage of flammable liquids, heavy
heating oils and of vegetable and animal fats and oils
and the containers with flammable gases and
combustion supporting gases pursuant to the Decree
of the Ministry of Interior of the SR No. 124/2000
Coll. regulating the principles of fire safety in
operations with flammable gases and combustion
supporting gases found in the Contractor’s workplace.

The Contractor is obliged, according to the character
of contractual performances, to process and submit
to SE safe working procedures, OHS plan and risk
analysis for the working activities performed.

The Contractor is obliged to inform SE in advance on
any changes in the technology of the Performance
execution and on changes in the documentation
referred to in the previous clause and in the clause
9.4.5 herein.

Additional provisions referring to the SE plants

The Contractor is obliged to ensure that its personnel
remain only in the designated workplace.

The Contractor shall equip its personnel with
necessary PPE and provide for utilization thereof. The
minimum equipment of the personnel with PPE
contains (i) protective helmet with fixing strap
pursuant to EN 397, (ii) protective glasses pursuant
to EN 166, EN 170, (iii) safety shoes pursuant to STN
EN ISO 20345 in version at least S3, or S1P and (iv)
working clothes (on construction site equipped with
reflex components, or also a reflex waistcoat), in
technological areas in antistatic version complying
with the requirements of EN 1149-5. If it is necessary
to comply with requirements for other prescribed PPE
in order to perform the working activities, the
Contractor shall provide for assignment and utilization
thereof beyond the minimum requirements of SE. The
obligation to use the minimum PPE applies for
technological areas and construction sites of SE.
Protective glasses for the personnel working in the
controlled area of nuclear plant shall be provided by
SE. The Contractor shall provide visible and
permanent identification of work clothing of all its
personnel, by labelling it with the Contractor's name.
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The Contractor is obliged to equip workers carrying
out the activity of “load binder” with an orange
warning waistcoat with inscription “Load Binder” and
with sleeve for helmet with inscription “Load Binder”.

If necessary, SE shall provide for calling the
emergency services to the personnel affected by an
accident.

Unless agreed otherwise in the Contract, the
Contractor shall ensure, at its own cost, safety and
fire protection measures in activities containing
increased danger of fire in the places with fire or
explosion risk, performed by the Contractor. SE shall
report these places to the Contractor when handing
over the workplace.

Sanctions for breaching the OHS rules

19.2.1  For breach of the OHS legal regulations and rules by
a Contractor's personnel, SE may claim from the
Contractor to ensure additional special OHS trainings
for the said personnel.

INSURANCE

Contractor’s insurance contract shall be valid for the entire
duration of the Contract, concluded in the scope and with the
limit that sufficiently covers all damage that the Contractor may
cause by its activity. In the case that the Contractor provides
warranty on the Performance, the insurance contract shall be
valid in the above range during the warranty period too.

In the event the Contract subject matter is to execute the
Performance related to SE’s assets and in order to meet this
purpose the Contractor takes over and relocates SE's assets
outside the SE's premises, the Contractor must have a liability-
for-damage insurance policy able to cover the new value of the
relocated assets belonging to SE.

Assets may be relocated only with the consent of SE in writing,
given either in the form of an entry in a Logbook signed by the
SE’s Contract Manager or a record on takeover or in the form of
any other record on handover and takeover of SE’s assets for
the purpose of relocation outside SE’s premises.

INDUSTRIAL AND INTELLECTUAL PROPERTY

The Parties take note that, under Section 558 et seq.
Commercial Code, if the subject of Performance is a result of
activity that is protected by law of industrial or intellectual
property (hereinafter referred to as the "author's work"), SE
are entitted to use it for the purposes resulting from the
Contract in the manners necessary for the proper use of the
Performance, in particular for the use according to Section 18
of Act No. 618/2003 Coll. on copyright and copyright-related
rights as amended (hereinafter referred to as the “Copyright
Act”), for the duration of property rights of the author under
Section 21 of the Copyright Act. The remuneration for the use
of author's work pursuant to this clause is included in the Price.

The Parties have agreed that if the author's work is to be used
also in a different manner than in the preceding clause, the
Contractor as the author shall conclude a licence agreement
with SE as the licensee, in accordance with the provisions of
Section 40 of the Copyright Act, without undue delay but not
later than 15 days from notice by SE, the subject matter of
which shall be the granting of consent to utilize the author's
work, and based on which the Contractor shall grant to SE an
exclusive licence and a right to provide sub-licence for the
period of existence of the author’s rights in property pursuant
to the Section 21 of the Copyright Act, based on which SE will

21.3

214

XXI11.

22.1
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be entitled to utilize the author's work mainly in the ways
specified in Section 18 (2) of the Copyright Act. The
remuneration for licensing pursuant to this clause has been
included in the Price.

If during the execution of the Performance the Contractor
creates the work meeting the definition of

a) a patentable invention in compliance with respective
provisions of the Act No. 435/2001 Coll. on Patents and
Supplementary Protection Certificates as amended and
requests for awarding a patent for the work, or

b) a technical solution protected by an utility model in
compliance with respective provisions of the Act No.
517/2007 Coll. on Utility Models as amended and requests
for protection of the work by an utility model, or

c) design in compliance with respective provisions of the Act
No. 444/2002 Coll. on Design as amended and requests for
registration of the work as design, or

d) other subject matter of industrial property

(hereinafter jointly referred to as “Subject matter of
Industrial Property”),

the Contractor as the provider undertakes to conclude a licence
agreement with SE as the licensee without undue delay but no
later than within 15 days from acquisition of the right to the
Subject matter of Industrial Property in compliance with Section
508 et seq. of the Commercial Code, the subject of which is the
granting of consent to use the work protected as the Subject
matter of Industrial Property (hereinafter referred to as
“Licence”). The Contractor undertakes to grant an exclusive
and territorially unlimited Licence to SE for its performance in
the extent of the entire activity of SE, for the duration of
validity of the right to the Subject matter of Industrial Property.
The remuneration for granting the Licence according to this
clause is included in the Price.

The Contractor undertakes to settle all legal relations with third
parties that created or supplied the Performance content,
namely by concluding relevant copyright and other contracts so
that such parties cannot make any claims resulting from the
moral, copyright, industrial rights, rights related to the
copyright or other similar rights related to the due performance
of the Contractor's obligations to SE resulting from the
Contract. In the event of the cancellation of a Contractor
without a legal successor, the Contractor shall, before its
cancellation, provide SE with source data related to the created
work or to Subject matter of Industrial Property.

CONFIDENTIALITY OF INFORMATION

The Contractor undertakes to treat any data, information or
documents received in relation to the selection procedure,
conclusion and/or performance of the Contract as information
being confidential in nature (while information of confidential
nature include a business secret, confidential information of
financial nature and sensitive information about crucial
infrastructure), which cannot be disclosed to third parties or
used contrary to the purpose thereof for its needs without SE's
prior written consent. The Contractor undertakes also to keep
secret information of a confidential nature even after the expiry
of the Contract. The limitations stated in this clause shall not
apply to the disclosure of confidential information to dependent
persons of SE according to the Act on income tax, i.e. to
persons close economically, personally or otherwise connected
with SE (hereinafter referred to as "“SE’s interrelated
company”) and the Party’s consultants (e.g. auditors,
attorneys) provided that SE’s interrelated company and the
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aforesaid consultants are bound by a non-disclosure duty of at
least the same extent as set forth in this clause. The Parties
shall also note that providing confidential information upon the
request of a public authority or another governmental body,
and the case of imposing such provision of confidential
information by a generally binding legal regulation shall not be
considered a breach of the provisions of this clause.

Information handed over on the basis of and in connection with
the Contract shall be subject to the terms and conditions of the
Contract for the period of 5 vears from the Contract validity
expiry day. If required so by either Party, they undertake to
immediately enter into negotiations regarding the extension of
the duty of the Parties to maintain confidentiality of the
“confidential” information handed over on the basis of the
Contract; if they agree on the up-to-datedness of the content of
the “confidential” information approved by both Parties, they
undertake to enter into an amendment which will extend the
duty of the Parties to maintain confidentiality of the
“confidential” information handed over on the basis of the
Contract beyond the expiry of the agreed period.

In the event of leakage of the facts which have the nature of
confidential information or trade secret for reasons for which
the Contractor is liable or if the Contractor breaches obligation
of this clause, SE may claim from the Contractor the contractual
penalty pursuant to clause 15.9 herein.

If in connection with the Contract fulfilment the Contractor
comes in contact with classified matters, the Contractor
undertakes to observe the principles of their protection and
classification in accordance with the legal regulations in force.
If the Contractor breaches obligation of this clause, SE may
claim from the Contractor the contractual penalty pursuant to
clause 15.9 herein.

Unless otherwise agreed in the Contract, the Contractor shall
not be entitled to present SE as its trading partner or use SE
trade name or logo in promoting itself or its activity or in
statements for the media in any form whatsoever without prior
written consent. If the Contractor breaches the obligation laid
down in this clause, SE may claim from the Contractor the
contractual penalty pursuant to clause 15.9 herein.

PERSONAL DATA PROCESSING

Where the fulfilment of the Contract subject matter involves the
processing of SE personal data or in the event the Contractor
comes in contact with SE personal data, the Contractor
undertakes to proceed in compliance with the applicable
legislation, in particular with the Act No. 122/2013 on Personal
Data Protection as amended.

ENVIRONMENTAL PROTECTION

In preparation and implementation of the subject matter of the
Contract, the Contractor undertakes to comply with any and all
environmental protection regulations set out in legal regulations
and technical standards valid in the territory of the SR.

The Contractor is obliged to operate and maintain the utilized
mechanisms, machinery, devices, tools, equipment and
materials in such technical conditions and to conduct on the SE
premises so as to prevent damage to the environment.

The Contractor is obliged to respect an order to suspend the
performance of Contract issued by the SE's Contract Manager
due to a danger to environment, until further notice. The SE's
Contract Manager issuing such order is obliged to make an
entry in the Logbook thereon. If the SE's Contract Manager
issues an order to suspend the performance of Contract due to

24.4

24.5

24.6
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reasons on the Contractor's part, any resulting delay in the
Performance shall not be considered as delay caused by SE.

The Contractor is obliged to fulfil obligations related to
occurrence of extraordinary events with effect on the
environment, in relation to the competent public authorities and
to immediately report such event also to SE for the purpose of
objective investigation and adoption of preventive measures.

In case of occurrence of threat to the environment on the
Contractor’s part, the Contractor is obliged to eliminate the
cause and consequences as well as to pay the any applicable
financial compensation for damages.

Handiing Chemical Substances and Chemical Mixtures

24.6.1 The Contractor is obliged to handle the CS and CM in
accordance with the Chemicals Act No. 261/2002 Coll.
on Prevention of Major Industrial Accidents as
amended, Regulation (EC) No. 1907/2006 concerning
the Registration, Evaluation, Authorization and
Restriction of Chemicals (REACH) and the Regulation
(EC) No. 1272/2008 on Classification, Labelling and
Packaging of substances and compounds (CLP).

(i) Sufficiently in advance before starting the
performance of the subject matter of the
Contract (min. 14 days before the start of
Performance), the Contractor is obliged to
submit to the SE's Contract Manager the list of
CS and CM to be used in its activity on the SE
premises under this Contract. Along with the
used CS and CM, the Contractor is obliged to
submit the Safety Data Sheet ("SDS"), the
presence of which must also be ensured at the
Contractor's workplace and to indicate on
request the pre-registration or registration
numbers of CS and CM in compliance with the
REACH regulation. The SDS must be in the
Slovak language. At SE's request, the
Contractor is also obliged to submit the
technical certificate of the CS and CM, user
manual and technological process for working
with the respective CS and CM.

(i) The Contractor may only use the CS and CM
found in the list of CS and CM approved to be
used in SE. The list of CS and CM approved to
be used in SE shall be provided on request to
the Contractor by the SE’s Contract Manager.
The Contractor is entitled to ask for approval
and addition of the used CS and CM in the
aforementioned list only through the SE's
technical supervisor or the SE's Contract
Manager, who shall further follow the internal
managing regulation for management of
chemicals. For this purpose, the Contractor is
obliged, in addition to the SDS, to provide SE
also with further additional data in order to
document the selected critical CS and CM
parameters.

SE is entitled not to approve utilization of the
Contractor's CS and CM, if there is a suitable
equivalent or if there is a risk of environmental
danger in usage or problems may occur in
liquidation thereof.

The packages of all CS and CM used by the
Contractor must be labelled with warning
symbols and description labels in the Slovak
language in compliance with valid legislation.

(iii)

(iv)
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Should the Contractor use CS and CM other
than agreed or the packaging thereof does not
contain warning symbols and description labels,
SE is entitled to suspend or completely stop the
Contractor’s contractual performance.

The Contractor is obliged to provide information
about the amounts of the CS and CM stored

with prescribed periodicity (min. on a monthly
basis), in the form set out by SE.

)

(vi)

In connection with the Performance execution, the
Contractor is obliged to enable the qualified SE
personnel (Environment Department) to inspect the
handling of CS and CM in order to verify correctness
of the procedures used.

SE may apply contractual penalty from the Contractor
pursuant to clause 15.21 herein, should the
Contractor fail to submit the list of CS and CM to be
used in its activity on the SE premises or should he
use unapproved CS and CM.

Waste Management

24.7.1

The Contractor is obliged and undertakes to manage
the waste in compliance with the Act No. 223/2001
Coll. on Wastes as amended (hereinafter referred to
as the "Act on Wastes"), especially:

(i) To prevent or reduce adverse impact of the
waste production and waste management
within the waste hierarchy;

In the performance of contracting activity
related to waste generation, to follow the
instructions of the competent SE technical
supervisor in compliance with the internal
regulations applicable for wastes in the
respective SE plant;

To collect waste sorted out according to the
waste types and secure it against degradation,
theft or other undesired leakage, whereas the
locations for waste collection shall be assigned
to the Contractor by SE (competent SE technical
supervisor);

To collect the hazardous waste separately by
types, to label them as prescribed (name of
waste, graphic symbol of hazardous properties
and waste identification sheet), to protect the
place of collection of hazardous waste against
leakage of pollutants into the sail, water and
air;

If the subject matter of the Contract also
contains the Contractor's commitment to
recover or dispose of the waste, submit to the
SE's Contract Manager a copy of own
authorization to recover or dispose of the waste
or a copy of the authorization of an organization
which will carry out this activity on behalf of the

Contractor, well in advance (at least 5 working
days) before the start of Performance;

If the Contractor is to perform processing and
recycling of used batteries and accumulators,
recovery or disposal of waste oils, processing of
waste from electric and electronic devices, to
submit authorization for the performance of this
activity (so-called authorization granted by the
Ministry of Environment of the SR);

(i)

(i)

(iv)

0]

24.7.2

24.8

Handling of

v 01/10/2014

In case of handling hazardous waste or
transport of hazardous waste from SE to the
Contractor’s place of recovery or disposal, to
submit a copy of valid authorization for handling
or transporting hazardous waste;

Well in advance (at least 5 working days) before

expiry of the validity of authorizations, consents
or decisions referred to in this letter, to submit
to the SE's Contract Manager the copies of
newly issued documents from the relevant
waste management state authorities during the
whole period of the contractual relation;
Every 3 months and within 5 days after
leti to inform SE
about the method of removal of the waste
produced, providing the catalogue number of
waste, quantity thereof, name of the SE's
Contract Manager taking over the waste for
recovery or disposal, date of transport of the
waste from the SE plant's area, the code of
waste disposalfrecovery and copies of the
hazardous waste cover letters;

In relation to the Performance, to enable the
qualified SE personnel (SE Environment
Department and SE Technical Supervision) to
inspect the waste disposal in order to check the
procedures used.

(vi)

(vii)

SE shall be the originator and holder of waste
produced during the service, cleaning or maintenance
works carried out in the SE plants.

In compliance with the Act on Wastes, the Contractor
shall be the originator of waste produced as a result
of civil and demolition works and construction,
maintenance, reconstruction and demolition of roads,
with the exception of scrap, ferrous metals and parts
of waste, including the waste suitable for further use
in households, specifically determined by SE.

hazardous substances, substances

depleting the Earth’s ozone layer and fluorinated
greenhouse gases

248.1

24.8.2
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In its activity, the Contractor is obliged to handle the
hazardous substances (oil substances, chemicals,
etc.) in accordance with the Act No. 364/2004 Coll.
on Waters as amended, so as to prevent endangering
and polluting waters, to prevent extraordinary
deterioration or endangering of water quality and in
cases when the Contractor's activity causes pollution
of the surface or underground waters, to report this
situation to SE without undue delay and to perform
measures necessary to prevent further deterioration
of the water quality.

In its activities, the Contractor is obliged to handle

(i) The substances depleting the ozone layer in
compliance with the Act No. 321/2012 Coll. on
Earth’s ozone layer protection and amending
certain laws as amended, and the Regulation (EC)
No. 1005/2009 on Substances that Deplete the
Ozone Layer,

(i) The fluorinated greenhouse gases in compliance

with the Act No. 286/2009 Coll. On fluorinated

greenhouse gases and amending certain laws as
amended.
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24.8.3  Organic solvents may be used by the Contractor only
in compliance with requirements of the Decree of the
Ministry of Environment of the SR No. 410/2012 Coll.,
executing some of the provisions of the Act on Air as

amended,

24.8.4 In case of transporting the SE’s assets containing
hazardous substances, which is subject to
Performance, the Contractor undertakes to comply
with the provisions of the European Agreement
concerning the International Carriage of Dangerous
Goods by Road (ADR) (Decree of the Ministry of
Foreign Affairs No. 64/1987 Coll.) as amended and
the Act No. 56/2012 Coll. on Road Transport as
amended.

The Contractor is obliged to store hazardous
substances in the premises designated for such
purpose by SE, or in its own premises, created for
such purpose, as a part of the construction site
premises, with prior consent from SE.

VENDOR RATING

24.8.5

Evaluation of suppliers is carried out depending on the type of
performance, i.e. the merchandise group and contract value,
always after the contract period termination. In case of a
contract concluded for a period of time longer than one year,
the contract performance shall also be evaluated continuously,
at semi-annual intervals.

Depending on the IVR (Index Vendor Rating) value, the
Contractor is assigned an evaluation mark, on the basis of
which, the following measures towards the Contractor may be
taken:

IVR

Evaluation

mark Follow-up activities

<100

Satisfactory

Satisfactory
with
reservations

Requesting the Contractor to
perform remedies in order to
improve the performance.

Option to include the Contractor in

Unsatisfactory the List of SE excluded suppliers.

25.3

XXVI.

26.1

26.2

The evaluation results are available on the SE portal for
Contractors, MyHome.

LIST OF SE SUPPLIERS

The Contractor takes note that upon the Contract signing they
will be included in the internal list of SE suppliers (hereinafter
referred to as the “List of SE suppliers”).

In the event that:

a) the place of Performance are SE's premises and while
performing working duties resulting from the Contract, the
Contractor's personnel incurs in these premises a registered
injury with incapacity for work exceeding 30 days or a fatal
injury, or

b) the Contractor breaches its obligation resulting from the
Contract,

the Contractor's presence in the List of SE suppliers will be
suspended by assigning “suspended” status to them until the

26.3

26.4

26.5

XXVII.

27.1
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reasons and all circumstances behind the occurrence of the
registered injury are reviewed or remedies made.

If based on the review of all the reasons and circumstances
behind the occurrence of the registered injury SE conclude that
the Contractor is not responsible for the registered injury, or if
the Contractor has made remedies for the breaches of
contractual obligations within the period stipulated by SE, SE
shall make a decision about re-including the Contractor in the
List of SE suppliers deleting the “suspended” status. Should the
opposite occur, the Contractor will be included in the list of SE
excluded suppliers (hereinafter referred to as “List of SE
exciuded suppliers”).

Should a Contractor be suspended from the List of SE suppliers,
SE shall send to the Contractor a written notice thereof
together with the reasons for the suspension. In the same way,
the Contractor will also be informed about the re-incorporation
into the List of SE suppliers, or about the inclusion in the List of
SE excluded suppliers.

If the Contractor made remedy in relation to the breach of
obligations pursuant to letter b) hereof within the deadline
determined by SE in a written notice, the Contractor shall be re-
included in the List of SE suppliers.

The Contractor may be included in the List of SE excluded
suppliers if the Contractor has breached the Contract in a way
defined as a material breach of a contract by the Commercial
Code or the Contract or if the Contractor attains an IVR of 60 or
less within the evaluation of the Contract fulfilment.

Should the Contractor be included in the List of SE excluded
suppliers, SE shall send the Contractor a written notice thereof
together with the reasons for its inclusion in the List of SE
excluded suppliers.

The Contractor included in the List of SE excluded suppliers
may ask for re-inclusion into the List of SE suppliers after 12
months from inclusion into the List of SE excluded suppliers if
the Contractor submits to SE an application for re-inclusion into
the List of SE suppliers together with a list of implemented
corrective measures preventing in an effective way the breach
of the Contractor’s obligations. After implementation of the
corrective measures, the Contractor shall allow SE to verify
implementation of the corrective measures by the means of
inspection - audit at the Contractor. Based on the results of the
audit, SE will decide on re-including of the Contractor into the
List of SE suppliers.

Suspended contractor or contractor included in the List of SE
excluded suppliers will not meet the requirements for tenderers
pursuant to the general tender conditions in SE for the
participation in the tenders announced pursuant to SE's internal
regulations (i.e. out of the Public Procurement Act No.25/2006
Coll. as amended)

RULES OF ETHICAL CONDUCT

The Contractor is aware of the fact that the business activities
and internal activities of Slovenské elektrarne, a.s., as a
member of the Enel Group, follow and are subject to principles
stipulated in the SE, a. s. Code of Ethics and in the Zero
Tolerance of Corruption Plan, wording of which is published at
web site http://www seas sk/icompany (hereinafter referred to
as the “Principles”). The Contractor shall apply equivalent
principles in conducting its business activities and in the
management of its relationships with third parties.
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APPLICABLE LEGAL REGULATIONS

The Contract and relations resulting from the Contract or
related to the Contract were concluded in compliance with the
provisions of the Commercial Code and other generally binding
legal regulations applicable in the Slovak Republic with
exclusion of application of the UN Convention on International
Purchase of Goods. Unless otherwise provided for by the
Contract, the mutual relationships of the Parties arising from
the Contract and not explicitly regulated therein shall be
governed by the relevant provisions of the Commercial Code
and by other generally binding legal regulations of the Slovak
law.
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XXIX. DISPUTES

29.1

29.2

The Contractor hereby declares that, as of the date of entering
the Contract, it is not a party to any litigation or arbitration
proceedings against SE.

All disputes arising from the Contract shall be submitted to the
decision of the competent court in accordance with the
provisions of the Cade of Civil Procedure no. 99/1963 Coll. as
amended.
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INDICATIVE LIST OF SERIOUS AND VERY SERIOUS BREACHES OF OCCUPATIONAL SAFETY

General provisions

Failure to timely notify to SE fatal or severe accident (within 24 hours after the event - first
prognosis — unable to work 30 or more than 30 days, regardless of prognosis, any injuries
resulting from fall from heights or relating to electric shock electrical accidents or accidents due to
fall from heights).

Failure to notify SE (within 24 hours from the event) in case of registered accidents (first L
prognosis — incapacity for work lasting from 1 to 30 days).

Missing Head of Works at the plant.

Performance of contractual activities by unprofessional staff.

Use of special vehicles not previously declared.

Utilization of tools, equipment, machines and chemical substances, the usage of which has not
been approved by SE or is not compliant with the technical standards and legislative requirements.

Failure to use temporary equipment and fencing on construction site and insufficient maintenance
thereof.

Insufficient or missing documentation necessary for inspections in OHS and Fire Protection areas ,A
which is determined by SE or by legislation.

Shortcomings resulting from the failure to observe the evaluation of risks, OH&S plans.

Non-conforming and uncertified personal protective equipment (e.g. CE designation, integrity,
maintenance, etc.).

Absence at coordination meetings convened.

Deficiencies in labelling of workplaces. I

Deficiencies in arrangements for work at the open reactor and foreign material exclusion (FME). f

Deficiencies and incompleteness of temporary signs required for temporary changes carried out on
roads of the factory site.

Presence of a person under the influence of alcohol or other narcotics and psychotropic
substances at the workplace in the premises of SE and bringing such substances to the SE
premises.

Failure to respect the safety and health labelling, instructions and prohibitions.

Insufficient safety signs.

Utilization of working equipment, the technical condition or version whereof does not comply with
the safety regulations.

Any interventions or changes to scaffolding provided by SE.

Insufficient removal of unnecessary material in the workplaces ~ mess in the workplaces.

Electrical work

In case of works at live electric equipment, the use of equipment owned by the Contractor that is
uncontrolled and unrevised (by the persons responsible for the area in question).

In case of works with live electric equipment, insufficient checking (by the persons responsible for
the area in question) of tools owned by the Contractor and non-existence of valid certificates.

Failure to comply with the legislation and the provisions of SE internal regulations (which the
supplier has been familiarized with) relating to protection against electrical hazards.

Insufficient protective or operational earthing or protection of the working machine.
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Insufficient earthing and protection of manual tools used at the workplace.

Work at heights

Lack of protection of employees against the dangers of falls from heights and over free depth.

Mechanical lifting
activities

Incorrect use of lifting devices and mechanisms / incorrect handling when lifting loads.

Chemical hazard

Carcinogen - Mutagen — Toxic substance

Deficiencies and violations in compliance with the regulations concerning the use of
hazardous substances (according to the safety labelling and tables related to any substance).

Deficiencies and violations in compliance with the regulations concerning the
handling / transportation and disposal of hazardous substances (according to the safety
labelling and tables related to any substance).

Deficiencies and breaches of rules regarding works with the risk of exposure to dust from asbestos
or from materials containing asbestos.

Harmful

Deficiencies at compliance with and the violations of the regulations concerning the use of
hazardous substances (according to the safety labelling and tables related to any substance).

Deficiencies at compliance with and the violations of the regulations concerning the
handling / transportation and disposal of hazardous substances (according to the safety
labelling and tables related to any substance).

Physical agents

Denial of dangerous effects of physical factors (e.g. noise, vibration, dust, etc.) b

Risk of fire /
explosion

Deficiencies and breaches of rules regarding fire safety (legal regulations and SE internal
regulations with which the Contractor has been familiarized).

Deficiencies at compliance with and the violations of the rules relating to prevention of works in
explosive atmosphere (ATEX).

Work in confined pla
ces

Works without protection against specific risks, to which a persen is exposed in the
premises such as tanks, silos, tunnels, wells, etc.

Underwater work

Professional competence of staff performing the respective activities notin compliance with
the requirements of SE.

Very serious breach

Serious breach

KEY
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