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Slovenské elektrarne, a.s.
GENERAL TERMS AND CONDITIONS

SE as a Customer
Version 01/10/2015

SCOPE OF APPLICATION

These are the General Terms and Conditions of Slovenske
elektrarne, a. s. (hereinafter referred to as the “GTC"), which
shall form an integral part and annex to the order/contract
(hereinafter referred to as the “Contract”) and shall enter in
force together with the Contract. The respective provisions
herein shall not apply if otherwise agreed in the Contract
(pursuant to Section 273 (2) of the Act No. 513/1991 Coll.
Commercial Code as amended, hereinafter the "Commenrcial
Code”) or their application is precluded exclusively in the
Contract.

DEFINITIONS

The company Slovenské elektrarne, a. s. is identified as SE,
regardless of their titles in the Contract.

For the purposes of the GTC, the party, which provides
services, works or performances to SE, including any deliveries
of goods related to the Contract subject matter, or delivers
goods (hereinafter the “Performance”) based on the Contract,
to which the GTC are enclosed, is identified as the
“Contractor”. The GTC provisions containing the identification
“Contractor” shall apply both to domestic as well as foreign
contractors.

For the purposes of the GTC, the "Party” shall mean SE or the
Contractor, where the “Parties” shall mean SE and the
Contractor.

On behalf of and for SE:

a) a contact person shall be entitled to act in matters relating
to the Contract, who is specified in the Contract as the
“Contact Persorf’, or other person/persons, authorised by
the Contact Person,

b) a person/persons shall be entitled to act in the matters of
the Performance, which means the Performance execution,
the Performance controls, the Performance testing, the
Performance takeover, etc., who is specified in the Contract
as the “Contract Manager', or other person/persons,
authorised by the Contract Manager on behalf of SE. The
authorizations and powers of the Contract Manager acting
on behalf of SE do not include the execution of legal acts in
connection with the Contract (for instance, applying a
complaint, claiming the contractual penalties, compensation
for damage, efc.) without a valid authorization granted by
SE.

On behalf of and for the Contractor:

a) a contact person shall be entitled to act in matters relating
to the Contract, who is specified in the Contract as the
“Contact Persorl’, or other person/persons, authorised by
the Contact Person,

b) a person/persons shall be entitled to act in the matters of
the Performance, which means the Performance execution,
the Performance controls, the Performance testing, the
Performance handover, etc.,, who is specified in the
Contract as the “Contract Manager’, or other
person/persons, authorised by the Contract Manager for the
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Contractor, except for the Performance handover, where
the provision of clause 9.4.4 herein applies.

Either Party shall be entitled to change the Contract
Manager, or delegate some of the authorizations and powers
to another person at any time and shall be obliged to inform
the other Party thereof in writing without undue delay. The
extent of the delegated authorizations and powers shall be
unambiguously defined.

For the purposes of the GTC, the price of the Performance
(hereinafter the “Price”) shall mean:

a) the total price of the Performance, exclusive of the Value
Added Tax (hereinafter "VAT"), agreed in the Contract, if
the Contract subject matter is the Performance in whole,

b) the price of individual Performance, exclusive of VAT,
agreed in the Contract, if the Contract subject matter is the
delivery of several separate Performances,

c) the price of the Performance for a calendar month (or other
agreed period of time), exclusive of VAT, agreed in the
Contract, if the Contract subject matter is the repeating
Performance,

d) the price of the Performance upon written request,
exclusive of VAT, if the Contract subject matter is to
provide the Performance upon written requests,

e) the price of the Performance upon partial order, exclusive
of VAT, if the Contract subject matter is to provide the
Performance upon partial orders to framework contracts.

In case:

(i) of a domestic Contractor who is not a VAT payer in the
Slovak Republic (hereinafter the “SR"), or if

(i) the Contractor has its registered seat or place of business
outside the territory of the SR and does not have a fixed
establishment in the SR according to Act No. 222/2004 Coll.
on value added tax as amended (hereinafter the “Act on
VAT"), which participates in the Performance (hereinafter
the “Foreign Contractor”),

for the purposes of the GTC, in such case the Price shall mean
similarly the price as defined in letters a) to e) of this clause,
except for the text “exclusive of VAT".

In case of providing the Performance in the premises of SE, the
General Technical Terms of Performance at Slovenské
elektrarne, a.s. (hereinafter the “General Technical Terms”
or "GTT”") eventually Site Safety and Technical Conditions of
Performance in SE for MO34 Project (hereinafter the “Site
Safety and Technical Conditions” or "SSTC"), containing
specific conditions related to the providing of the Performance
in SE’s premises (i.e. in the areas and in the buildings of the
headquarters and the plants), shall form an annex to the
Contract.

LANGUAGE

The original version of all contractual documents, will be Slovak
language.
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If the GTC or the Contract are executed in both Slovak and
English language, in case of conflict between the language
versions, the Slovak version shall prevail. If the Contract is
executed in the Slovak language but the annexes to the
Contract are executed in the Czech language, these annexes do
not need to be translated into the Slovak language unless
otherwise agreed by the Parties.

If the Contractor has its registered seat abroad and the Parties
have not agreed upon another communication language in the
Contract, Slovak shall become the communication language.

CONCLUSION OF THE CONTRACT AND AMENDMENTS

The proposal for entering into the Contract or the proposal for
offer submission delivered by SE to the Contractor does not
mean a request to start to perform the Performance. The
Contractor can start to perform the Performance only after the
Contract has been concluded and on the basis and in
compliance with the conditions specified therein.

The Contract or GTC can be amended exclusively on the basis
of an agreement between the Parties, in the form of an
amendment to the Contract, which includes the GTC.

Any modifications or amendments to the Contract can be
executed only on the basis of an agreement between both
Parties, in the form of written and numbered amendments
hereto, signed by authorized representatives of both Parties,
except in the following cases:

a) change or adding of Contract Managers that the Party
makes by a unilateral written notice in the construction
logbook/building logbook/services logbook (hereinafter the
“Logbook") or by other written notice sent to the Contract
Manager of the other Party,

b) change or adding of a Subcontractor pursuant to the list of
Subcontractors, made by the SE's Contract Manager by a
record in the Logbook, based on a writen request for the
change or adding of a Subcontractor, including the
documents proving fulfilment of requirements for technical
and professional competence of the Subcontractor,
submitted to SE’s Contract Manager, who will ensure the
assessment of such request in accordance with SE's internal
regulations,

c) the change of a person executing the Performance, made
by the SE’'s Contract Manager by a record in the Logbook,
or by other record, upon proving the fulfilment of
requirements for technical and professional competence by
the Contractor.

INTERPRETATION
Severability of Provisions

Each provision of the Contract shall be interpreted so that it is
effective and valid pursuant to valid legal regulations. However,
in the event that it is unexecutable, or null and void pursuant to
valid legal regulations, it shall not affect the other provisions of
the Contract. In the event that a provision is unexecutable, or
null and void, the Parties shall agree in written form on a
solution preserving the context and purpose of the given
provision.

If any of the provisions of the GTC is or will become invalid in
the future, the remaining provisions hereof shall remain fully in
force.

The application of the general terms and conditions of the
Contractor or of any other general terms and conditions is
hereby expressly excluded, unless otherwise agreed in writing
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by SE and the Contractor.

In cases where in the GTC or in the Contract there are
references to legal regulations in force at the time of issuance
of this version of GTC or at the time of Contract conclusion,
which were replaced by other legal regulations during the
validity of the Contract, they are considered to be the
references to the legal regulations that have replaced them, as
amended.

COMMUNICATION

All notices and all communications between the Parties under
the Contract shall be made in writing, that is by registered mail,
express courier service, by fax or e-mail and are deemed to be
duly delivered by their delivery to the concerned Party to the
address or fax numbers given by the Parties in the heading of
the Contract in the event that the following text of the Contract
does not contain addresses or fax numbers for the delivery.

A document shall be also considered delivered in the following
cases:

a) the Party refuses to take over the document - the
document shall be considered delivered on that day, or if

b) it is not possible to deliver the document for the reason of
for example a failure to take over the mail within the
delivery period or because the addressee was not found,
the addressee was unknown or for other reason designated
by the post office on the mail; the document shall be
considered delivered on the date of mail deposition at the
post office.

PRICE, INVOICING AND PAYMENT TERMS
Price

7.1.1 Unless otherwise agreed in the Contract and if the
subject matter of the Performance is a delivery of
several types of assets with an individual technical-
economic specification, the Contractor shall be
obliged to submit to SE within 15 days from signing
of the Contract, however, no later than along with the
delivery of the first invoice, details of the Price; such
details shall be split into single tangible/intangible
assets/components of tangible/intangible
assets/groups of such assets with separate technical-
economic specification, containing their unit prices
and all direct and indirect costs. If relevant, the
details of the Price shall contain a separately specified
price for spare parts or other components of the
Performance or other components of the Performance
Price, the price of which is not part of the purchase
cost of the tangible assets according to the valid
Slovak legislation.

If in accordance with the Contract the Contractor is
also obliged to provide SE's employees with training
to be carried out before the handover of the
Performance, the price of training shall be included in
the Price, although it must be quantified as a
separate item in the Price detail or Price calculation.

Training provided after the handover of Performance
is considered another separate Performance, i.e. the
price for such training has to be specified in the
Contract as a separate price.

If the Contractor is a VAT payer in the SR, VAT shall
be added to the Price in the amount determined by
valid legal regulations governing the amount of VAT
on the day of origin of tax liability, in cases where
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VAT is applicable according to the valid wording of
the Act on VAT.

None of the Performance of the Contractor or SE
shall be provided free of charge.

The Price includes all the costs related to the
fulfilment of the Contractor’s obligations, in particular:

- transport charges,

- the costs of waste disposal or waste recovery
pursuant to the Contract, in relation to the waste
generated by the Contractor’s activities,

- the cost of unloading the Performance in the
place of performance,

- insurance costs for the Contractor's damage
liability insurance,

- insurance costs for the insurance of SE's assets,
which represents the subject matter of the
Performance,

- insurance costs for the transport of the
Performance, if it is stipulated in the Contract,

- customs duty,

- other taxes and customs duties,
- other import-related fees,

- product certification related fees,

- administration and similar fees collected by any
public authority body,

- price of the documentation necessary for or
related to Performance usage,

- accommodation, catering and transportation of
Contractor’s personnel,

- training of the Contractor’s personnel for entry to
SE’s premises and execution of Performance on
SE's premises.

If during the import of goods, the Contractor ensures
goods transportation (to the state border with the SR
or to the place of destination in the SR) and SE
ensures the customs clearance of the goods, for the
purpose of customs procedure the Contractor shall be
obliged to provide SE with information about the
transport charges no later than on the day of goods’
loading on the transport means unless the transport
charges are specified in the Contract.

Unless otherwise agreed in the Contract, the Price
according to the Contract shall be fixed, complete,
invariable and binding and the Contractor guarantees
its completeness until the supply of the Performance
also in the event that during the Performance the
need occurs to perform such activities, which were
not predictable at the time of Contract conclusion.

Invoicing Terms

7.21

7.2.2

The basic document for payment of the Price shall be
an invoice issued by the Contractor and delivered to
SE. The invoice has to be issued in accordance with
valid legislation and shall contain the agreed
particulars pursuant to clause 7.2.12 herein.

The Contractor shall issue an invoice containing VAT
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only provided that at the time when tax liability came
into existence it was a VAT payer and the
Contractor’s tax liability comes into existence at the
delivery of the Performance and the Contractor is a
person obliged to pay VAT.

The Contractor’s invoice shall be issued and and the
payment shall be paid by SE in Euros unless another
currency is agreed in the Contract.

If the Price agreed in the Contract is based on an
hourly rate, the Contractor shall be entitled to charge
SE only the hours actually worked during the
provision of the Performance. The Contractor shall
not charge SE the time necessary for breaks at work,
personnel transfers, for arranging entries to the SE’s
area efc.

All the Performances provided by the Contractor
above the scope agreed upon in the Contract shall be
approved by SE in writing in advance. SE shall not be
obliged to take over or pay for any Performance
executed prior to such an approval.

If a unit price of the Performance is agreed in the
Contract and simultaneously the Contract or annexes
give a number of units of the particular Performance,
the Contractor shall not be entitled to exceed the
number of Performance units without SE’s prior
written consent. SE shall not be obliged to take over
or pay for any Performance exceeding the number of
units specified in the Contract made without such
consent. In such case, SE shall be entitled to return
the invoice back to the Contractor.

The invoice for the delivered Performance shall be
issued on the basis of:

(i) a detailed list of the provided Performance in the
form of a takeover protocol pursuant to clause
9.4.1 herein (hereinafter the “Takeover
Protocol”), if invoicing after the takeover of the
respective separate Performance, including the
Performance upon written request, has been
agreed in the Contract; or

(i) a detailed list of the Performance performed
during whole period, for which the invoicing and
payment was agreed in the Contract (hereinafter
the “Invoicing Period”), confirmed by SE in
case of a recurring Performance or Performance
for which a continuous invoicing has been agreed
in the Contract. Depending on the nature of the
Performance, in such cases, for the detailed list of
the Performance can be considered for example a
protocol on the fulfilment of a Payment Milestone
(hereinafter referred to as “Milestone
protocol”), survey protocol on the provided
Performance (hereinafter referred to as “Survey
Protocol”), an acceptance protocol, copies of the
records in the assembly / construction / service
Logbook, or service statement or time sheet.

The invoice shall include as an integral part:

(i) a copy of the Takeover Protocol or Milestone
Protocol confiming the delivery of the
Performance pursuant to the Contract, or of the
Survey Protocol, confirming the extent of the
Performance provided within the relevant
Invoicing Period,
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(ii) Price detail in accordance with clause 7.1.1
herein, if applicable,

(iii) a copy of the record in the Logbook or of the list
of delivered material, if applicable.

Unless other way and time of Price invoicing has been
agreed in the Contract, the Contractor shall issue an
invoice for the provided Performance as follows:

(i) within 15 days after the takeover of each
individual Performance by SE on the basis of
the Takeover Protocol, if Price invoicing and
takeover by individual Performances is agreed
in the Contract, or

(i) within 15 days at the latest after the expiry
of a respective Invoicing Period agreed in the
Contract in case of the repeating Performance
or in case of a continuous invoicing for the
Performance; and the subject matter of
invoicing in this case shall be the Performance
delivered during the whole Invoicing Period,
and the delivery date in this case shall be the
last day of the Invoicing Period, or

(iii) according to a payment calendar agreed in the
Contract, or

(iv) no later than 15 days after the receipt of the
payment by the Contractor before delivery of
the Performance.

The Contractor shall be entitled to issue a summary
invoice under the Act on VAT within 15 days after
the end of a calendar month, for the Performace that
has been taken over by SE during the calendar
month.

Special invoicing conditions:

(i) if for the Performance delivered partially or
repeatedly (other than those in the following
clause) a payment has been agreed for a period
of time longer than 12 calendar months, the
Performance is deemed to be delivered on the
last day of every 12th calendar month until the
delivery of the Performance is completed, i.e. the
Contractor shall issue an invoice within 15 days
after every such day of the delivery,

(i) if services or goods with the assembly or
installation are provided partially or repeatedly
during the period of time longer than 12 calendar
months and the payment has been agreed for a
period of time longer than 12 calendar months,
where the place of the delivery is SE and SE is
obliged to pay VAT, such services or goods with
the assembly or installation are deemed to be
delivered on the last day of every calendar year
until the provisioning of the services or goods
with the assembly or installation is completed, i.e.
the Contractor shall issue an invoice within 15
days after every such day of the delivery.

The conditions given in these two cases shall apply
only to VAT purposes and are not related to invoice
settlement. The payment shall be made only after
real delivery of the Performance, within the payment
term pursuant to clause 7.3.1 herein or indicated in
the Contract.

In addition to the data specified in accordance with

the valid legal legislation, every invoice must contain:
(i)  SE's Contract No.,

(i) SAP number specified by SE in the Takeover
Protocol or Milestone Protocol or Survey
Protocol or specified in the Contract,

(iii) the code of the Common Customs Tariff in
respect of the supply of goods or the supply of
goods supplied as part of the provided
Performance,

(iv) the date of invoice shipment,

(v) invoice due date pursuant to clause 7.3.1
herein,

(vi) the banking institution name and the
Contractor’s bank account No.,

(vii) the signature of the representative authorized
to act on the Contractor’s behalf.

7.2.13  The Contractor shall be obliged to deliver the invoice
to SE no later than within 5 days following its issue.

7.2.14  The Contractor shall be obliged to send the invoices
for SE to the address:

Slovenské elektrarne, a.s.
Invoicing Department
Mochovce Nuclear Power Plant
P.0.BOX 11

935 39 Mochovee

or to another address specified in writing by SE.

7.2.15 In the event that the Contractor sends the invoice to
another address than the address according to clause
7.2.14, the period of maturity shall not start until the
respective invoice is delivered to the address specified
or determined according to the above clause 7.2.14.

7.2.16  The Contractor shall be obliged to deliver to SE to the
address pursuant to clause 7.2.14 herein at least 14
days before the invoice due date, a written
notification of the change of the bank account stated
in the invoice, in case of:

(i) a change of the bank,

(i) establishment of the pledge right to
receivables, or

(iii) formal shortcomings (e.g. incorrect, incomplete
bank account, etc.),

where the authenticity of the signature of the
Contractor's representative in the notification must be
officially verified.

7.2.17 If the Contractor fails to fulfil its notification duty
according to clause 7.2.16 herein, the day of debiting
SE’s bank account with the outstanding amount shall
be considered the day of fulfilment of the monetary
obligation regardless of whether the Contractor's
bank account is credited with the financial resources.

7.3 Payment Terms

7.31 The invoice shall be due within the period of 60
days following the invoice’s delivery to SE. The
date indicated by SE’s presentation stamp at the
address pursuant to clause 7.2.14 herein shall be the
date of delivery of the invoice. The invoice maturity
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period shall start on the day following the day of
delivery of the invoice to SE. If the last day of the
invoice maturity period falls on a public holiday, the
invoice shall be due on the very next business day.
The financial obligation shall be deemed fulfilled on
the day when the outstanding amount is debited from
the SE’s bank account.

7.3.2 Full payment shall be made to the account number
specified in the invoice or notice pursuant to clause
7.2.16 herein, no later than on the invoice due date.
If the invoice does not contain the particulars
required in accordance with the valid legal legislation
or if the data in the invoice are not stated in
compliance with the conditions agreed upon in the
Contract/GTC, SE shall be enttled to return the
invoice to the Contractor without payment. In such
case, the period of maturity of the invoice shall be
interrupted. SE shall be obliged to state the reason
for returning the invoice. The period of maturity shall
start again only on the date of delivery of the
corrected (new) invoice fulfiling the requirements of
generally binding legal legislation and the Contract.

7.33 All bank expenses and charges of the correspondent
banks and the Contractor’s bank shall be borne by
the Contractor.

7.34 If SE is in delay with the invoice payment, the
Contractor shall be entitied to charge SE an interest
on late payment amounting to 0.02% from the
outstanding amount for each day of the delay,
however, in the maximum of up to the total amount
of 10 % of the invoiced amount.

TAX CONDITIONS

During the period of validity of the Contract the Contractor shall
be obliged to notify in writing SE of the date of VAT payer
registration cancellation, as well as the date of VAT payer
registration, all that immediately after that date.

The following provisions of clauses 8.2, 8.3 and 8.4 apply to the
Foreign Contractor:

8.2

The Foreign Contractor shall inform SE in writing without undue
delay, no later than within 5 working days from the
signing of the Contract, of the following facts:

a) whether it is a VAT payer in the Slovak Republic,

b) of its tax residency (and it shall deliver a tax confirmation of
this fact confirmed by the respective tax authority),

c) of the setting-up of a permanent establishment pursuant to
Act No. 595/2003 Coll. on income tax as amended
(hereinafter “Act on Income Tax”) and the respective
treaty on double taxation avoidance, and also of the
dissolution of such permanent establishment,

d) of the setting-up of a fixed establishment pursuant to the
Act on VAT, of the dissolution of such fixed establishment
and also of any related change,

e) whether the Performance is provided by this fixed
establishment, even in case of a partial delivery by it,

in the event that the Foreign Contractor fails to notify SE of the
facts stated in this clause till the day of the Contract conclusion
by the Declaration on Tax Position and Interrelation, or the
Declaration on Tax Position.

If the correctness, completeness or veracity of the above-
mentioned facts changes during the term of this Contract due

to any facts that can or cannot be influenced, the Foreign
Contractor undertakes to inform SE thereof in writing, without
undue delay, no later than within 5 working days after the
change, otherwise, SE shall consider them valid, true and
complete also as on the date of origin of Foreign Contractor’s
tax liability.

8.3 If the Foreign Contractor is a resident of a country outside of
the EU and has a permanent establishment in the Slovak
Republic and pays income tax advance payments in the Slovak
Republic, it shall be obliged to submit, immediately after the
signing of the Contract or after the mentioned fact has come
into existence, the confirmation of the Tax Authority Bratislava
about the advance payments. If the Foreign Contractor fails to
submit the document, SE shall apply the collateral tax in
accordance with the Act on Income Tax.

8.4 Withholding Tax

Price and payment conditions set out in the Contract do not and
shall not include any withholding. If payments in favour of the
Foreign Contractor are subject to or shall be subject to
withholding tax pursuant to Act on Income Tax and respective
treaties on double taxation avoidance, SE shall decrease, upon
the above stated, the payments by the particular amounts
pursuant to the respective treaty on double taxation avoidance
and Act on Income Tax. In that case SE shall request from the
concerned tax authority in the Slovak Republic to provide a
confirmation of the deducted tax and shall submit it to the
Foreign Contractor. The Foreign Contractor shall provide SE any
cooperation for the exercise of SE's rights and the asserting
SE’s of claims according to this clause.

The Foreign Contractor is not entitled to request any
compensation from SE in connection with the deduction of
withholding tax by SE, but it itself may request settlement from
the concerned tax administrator.

The Foreign Contractor shall endeavour to identify payments
included in the Price that may be subject to the withholding tax
and specify their unit price. In case of doubt or the lack of
cooperation of the Foreign Contractor, SE shall be entitled to
deduct withholding tax from the total Price, with the exception
if the Foreign Contractor proves additionally that withholding
tax pursuant to the Act on Income Tax and the respective
treaty on double taxation avoidance is not to be deducted, or
the Foreign Contractor specifies that amount of the invoiced
Price that is subject to withholding tax.

The provisions of the following clause 8.5 apply to the VAT payer in
Slovak Republic:

8.5 Guarantee for VAT

The Contractor declares and undertakes that it shall submit a
proper tax return for VAT and in case of occurrence of a duty to
pay VAT, it shall pay it to the locally competent tax authority
within the specified payment period. The Contractor declares
that it has no intention to avoid VAT payment in relation to the
Performance according to the Contract and it has no intention
to reduce the tax or to elicit a tax allowance or has no intention
to get to a position in which it would not be able to pay this
tax.

In the event that the Contractor has been published on the
website of the Finance Directorate of the SR in the list pursuant
to the provisions of the Section 69 (15) of the Act on VAT
(hereinafter the "List"), SE is authorised to retain the amount
equal to VAT from each invoice for the Performance of the
Contractor pursuant to the Contract with the delivery date not
earlier than the date of publishing the Contractor in the List. If
SE applies retention of VAT, SE will notify the Contractor of this
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fact in writing.

SE is entitled to pay the retained amount of VAT to the
Contractor’s personal account kept by the competent tax office
(hereinafter the "Contractor’s PA"). The Contractor shall,
within 5 working days after the retention of VAT by SE, deliver
to SE in writing all information necessary for SE to pay VAT to
the Contractor’s PA, namely: the number of the Contractor’s PA,
the taxable period for which the tax is to be paid and the
number of the invoice for this taxable period. SE shall notify the
Contractor of any and each payment of VAT to the Contractor's
PA.

If the Contractor does not provide SE with all the above
information properly and on time, SE shall charge the
Contractor a contractual penalty in the amount of EUR
1,000. This contractual penalty must be paid within the period
pursuant to clause 15.17 hereof. SE will offset their claim for
payment of the contractual penalty against the first payable
liability of SE to the Contractorthat SE records in its accounts.

SE will return the retained amount of VAT to the Contractor,
minus the VAT paid by SE to the Contractor's PA, within 7
working days from receipt of the Contractor's written request
for return of the retained VAT, sent to the invoicing address
pursuant to clause 7.2.14, subject to the following conditions:

(i) if the request includes in an attachment a written
declaration from the tax office that the tax office records
no tax arrears against the Contractor; or

(i) the Contractor delivers the request at the earliest after
the expiration of the right to additionally impose tax
pursuant to Section 69 of the Act no. 563/2009 Coll. on
Tax Administration (Tax Procedure), as amended, or
other applicable laws governing the right to impose
additional tax. The Contractor shall indicate in the
request, at which time the right to impose additional tax
has ceased for each individual amount of retained VAT
separately.

In the event that, despite the payment of VAT by SE pursuant
to the foregoing provisions of this clause, the tax office, by
decision, imposes on SE, as a guarantor, the obligation to pay
VAT which is considered as unpaid tax pursuant to the provision
of Section 69b of the Act on VAT (hereinafter the “unpaid
tax”), and SE pays this unpaid tax instead of the Contractor,
the Contractor shall be obliged to reimburse such unpaid tax to
SE not later than 8 days after receipt of SE’s written instruction.

The provisions of the following clause 8.6 apply to the Foreign
Contractor based outside the EU:

Collateral Tax

In the event the obligation to deduct collateral tax from the
Price has arisen for SE, SE shall deduct the sum of collateral tax
from the invoiced Price pursuant to the Act on Income Tax and
pay the Foreign Contractor the invoiced Price reduced by the
given collateral. SE shall not deduct the collateral tax from the
Price if the Foreign Contractor submits to SE the original
confirmation from the concerned tax authority proving that the
Foreign Contractor pays tax advances pursuant to Section 34 or
42 of the Act on Income Tax.

If the Foreign Contractor fails to submit a written confirmation
proving the formation of a permanent establishment pursuant
to clause 8.2c) herein and SE is obliged to deduct the sum of
the collateral tax from the Price, SE shall:

a) be entitled to deduct the sum of the collateral tax from the
invoiced Price pursuant to Section 44 (2) of the Act on
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Income Tax and to pay the Foreign Contractor the Price or
its part reduced by the sum of such collateral tax, and

b) provide documentation to the Foreign Contractor
(confirmation of the deducted collateral tax submitted to
the concerned tax authority), which the Foreign Contractor
may use for the set-off of the payment against its tax
liability in Slovakia.

In other cases when the Foreign Contractor’s activities do not
cause the formation of a permanent establishment in Slovak
Republic, the application of the collateral tax will be assessed
on an individual basis, considering the nature of the
Performance, in accordance with the Act on Income Tax and
the respective treaty on double taxation avoidance.

The Foreign Contractor is not entited to request any
compensation from SE in connection with the deduction of the
collateral tax by SE, but it itself may request settlement from
the concerned tax administrator.

If SE's assets, within the execution of Performance or for the
purpose of the elimination of defects of the Performance, are
transported outside the territory of the Slovak Republic, where
such Performance or the elimination of defects shall be carried
out, and after the completion of Performance or the elimination
of defects the SE's assets shall be returned back to the Slovak
Republic, , and if the assets are transported by the Contractor
or at the Contractor's expense, the Contractor shall ensure, for
VAT purposes, the following documents:

transport documents or other documents regarding
dispatching, which contain the place of destination proving
the dispatching of the SE's assets from the Slovak Republic
to an EU member state and their returning to the Slovak
Republic from an EU member state, if the Contractor
provides the transport of the SE's assets through other
entity, or

- the written confirmation of receipt of the SE's assets by the
SE’s Contract Manager, if the transport of the SE's assets is
carried out by the Contractor, and other additional
documents proving the transport of the SE's assets,
required by SE.

The Contractor shall deliver the above mentioned documents to
SE:

a) in case the transport of the SE's assets was carried out for
the purpose of the execution of Performance - no later
than together with the invoice issued for such Performance,

b) in case the transport of the SE's assets was carried out for
the purpose of elimination of defects of the Performance -
by the date of the takeover of the SE's assets back by SE,
at latest.

In case of breach of the Contractor’s obligations under this
clause, SE may claim from the Contractor a contractual penalty
pursuant to clause 15.5 herein.

The Contractor undertakes that it shall be fully responsible for
calculations, reporting, tax returns and payment of its present
and future both monetary and non-monetary tax duties,
including the income tax, VAT and other taxes, fees and levies
(or respective penalties, fines or interests), which came or will
come into existence under the Contract according to any legal
jurisdiction, either in the Slovak Republic or out of its territory.
The Contractor shall make no claims towards SE in connection
with the above-mentioned matters.

PERFORMANCE EXECUTION
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Place of Performance up in accordance with the authorization procedures in
The place of Performance shall mean the seat of SE, forcratiSE
i.e. Mlynské nivy 47, 821 09 Bratislava, unless 9.1.6 In cases where the place of Performance is not
otherwise specified by the Contract. situated in the premises of SE, the Contractor shall be
If the Contractor provides the Performance on SE's ggg%?::e? :;IO;VE Toe :i;?ﬂ?g e::asélth;hzt:ersoﬁr:
premises, the Contractor shall take note of the fact Performance is executed, for the purpose of checking
that SE can provide to the Contractor: the proper Performance.
(i) premises having the nature of the temporary Inspections, Tests and Verification
works, offices or other rooms, '
. . . . 9.2.1 At any time during the Performance provision under
(i) electric energy, technical gases, compressed air, the Contract, SE shall be entitled to check the proper
water etc. fulfilment of the Contractor's duties pursuant to the
against payment and under a special contract(s). Contract and GTC. In the event that the inspections
during the Performance under the Contract find any
At the entry and at the departure of the Contractor’s defects or faults, the Contractor shall be obliged to
personnel, SE is entitled to carry out inspection of eliminate the defects and faults at its own expense
items and materials being brought in or taken out. within the time period specified by SE.
The Contractor must not bring into SE premises any 9.22  Prior to the Performance handover, SE shall be
of the following: entited to request a preliminary inspection of the
a) all kinds of guns, ammunition, explosives Performance. The Contraf:tc_)r and 55 shal[agree upon
trap explosive sy stéms and their i'mitations ! the date of the preliminary inspection of the
¢ Performance in order to find out whether the
b) alcohol, narcotic and psychotropic Performance meets the requirements specified in the
substances, Contract. The Contractor and SE shall execute a
. . . . ) protocol on the preliminary inspection of the
) unidentifiable  biological ~and  chemical Performance signed by the authorised representatives
substances, of the Contractor and SE, containing the results of the
d) cameras and camcorders without permission, preliminary inspection of the Performance and the
data on whether the Performance meets the
e) items evidently not related to working requirements specified in the Contract or the
activities. statement of the Contractor regarding the proper
The Contractor is not entited to take out the compiEtion ofithelReriomance.
following items from the SE's premises without 9.2.3 In the event that the preliminary inspection shows
permission: that the Performance does not meet the requirements
(i) any items and materi;ls not owned by the :geifqe:e:ty $: i‘imi:{ig; G;C,t:: ZI;af:ctt): ec;ht:;:
Contractor. and to which the Contractor has Performance and to determine the period, in which
no other right, the Contractor is obliged to eliminate the defects of
(i)) waste, which the Contractor is not entitled the Performance. After the expiry of the period for
and obliged to dispose or recyde in the elimination of Performance defects pursuant to
accordance with the Contract. this clause, SE shall be entitied to carry out another
inspection of the Performance. If the Contractor fails
In the event of breach of the obligation under this to eliminate the defects of the Performance
clause, SE may claim from the Contractor a satisfactorily, SE shall be entitted to withdraw from
contractual penalty pursuant to clause 15.9 herein. the Contract for material breach of the Contract by
5 ; : the Contractor, unless it specifies another period for
The Contractor’s personnel is obliged to observe the dhaiiy
ban on the consumption of alcohol, narcotic or elimination of the defects of the Performance.
psychotropic substances. At the entry of the 9.24  Execution of preliminary inspections of the
Contractor's personnel, SE is entitled to perform a Performance and possible elimination of defects of
breathalyser test or a test of use of narcotic or the Performance pursuant to this clause do not
psychotropic  substances of the Contractors’ relieve the Contractor of the obligation to hand over
personnel. The rejection to undergo a breathalyser the Performance within the period specified for
test or test of use of narcotic or psychotropic Performance handover and do not relieve the
substances shall be considered for positive result. If Contractor from the liability for proper and timely
the result is positive, SE can claim sanctions pursuant handover of the Performance, and the contractual or
to clause 15.10 herein. legal claims of SE resulting from the delay of the
No later than on the day of commencement of the Contractzr |n| Perfolr1manF £ handc:;/eg 522" rzm;:n
Performance under the Contract, the Contractor shall g;ft:;vcior Eniess cEpenwisetagieed) by an e
announce to SE the names and e-mail addresses of :
those Contractar’s representatives, who are supposed 9.2.5  Ifitis agreed in the Contract, the Contractor shall be
to be granted access to the SE's information system obliged to carry out testing or technical inspection
for the purpose of the fulfilment of the obligations (hereinafter the "Tests™) of the Performance before
solely in accordance with the terms and conditions. its hand-over, in order to find out whether the
The access to the SE information system has been set Performance meets the requirements for quality and
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Conditions
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execution and whether it meets the conditions
specified by the Contract. The Contractor shall be
obliged to submit the result of the Tests to SE no
later than upon the handover of the Performance.

Unless otherwise agreed in the Contract, the SE’s
Contract Manager has to be present at the execution
of the Tests of the Performance and the Contractor is
obliged to notify SE of the place and date of Tests no
later than 14 days prior to the planned date of the
Tests or within another mutually agreed period.

If the Contract Manager for SE fails to arrive at the
specified time at the place of Tests execution, the
Contractor can carry out the Tests without the
presence of SE, however, it shall be obliged to inform
SE about the result of the Tests without undue delay.

The costs connected with the execution of the Tests
of the Performance shall be borne by the Contractor.
In case of execution of complex tests of the
Performance, the respective provision of the GTT, or
SSTC shall apply.

If the Tests are not carried out at the agreed date by
the fault of the Contractor or if the result of the Test
of the Performance is unsatisfactory, the Contractor
shall be obliged to reimburse to SE all the costs
incurred by it in this connection.

Performance of the Tests in the presence of SE shall
not relieve the Contractor from the liability for the
defects found after the handover of the Performance.

Carrying out an inspection or Tests is not a reason for
the delayed delivery of the Performance.

of Delivery and Take-Over of the

Performance

9.3.1

Period of Delivery and Take-Over of the
Performance

In the event of a threat that the Contractor will fail to
deliver the Performance within the period specified in
the Contract, it shall be obliged to inform SE in
writing about this fact without undue delay after it
has learned of the fact and it shall be obliged to carry
out all the measures to speed up the Performance.
The notice shall specify the causes of the delay and
the expected day of the delivery of the Performance.

If the Contractor fails to carry out the measures
accoording to this clause or the Contractor’'s measures
turn out to be insufficiently efficient and the provision
of the Performance is not speeded up, SE shall have
the right to carry out measures speeding up the
provision of the Performance itself, including
withdrawal of the provision of any part of the
Performance by the Contractor (e.g. in the form of a
partial withdrawal from the Contract with immediate
effect from the date of receipt of the notice by the
Cantractor) and assigning its provision to a third
party, while the Contractor shall be fully responsible
for coordinating its work with the new contractor so
designated, where the eligible costs in connection
with this measure shall be borne by the Contractor.
SE shall have the right to claim or set off these costs
on the basis of a separate invoice delivered to the
Contractor. For the avoidance of doubt it shall apply
that SE shall be entitled to set-off against the Price or
to request payment of all increased costs and

9.3.2
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expenses connected with the withdrawal of the
provision of any part of the Performance and
assigning it to a third party (e.g. the price difference
between the withdrawn part of the Performance
which was subsequently newly assigned, the damage
incurred, other induced costs, any penalties etc.).

Any costs incurred by the Contractor as a result of
failing to observe the date of execution of the
Performance or Payment Milestones, or in connection
with achieving their proper and timely fulfilment (e.g.
overtime work, shift work, increased deployment of
machines, non-rational supply of materials, increased
work load etc.) shall be always borne by the
Contractor. In such cases, the Price shall not be
changed.

In cases where the Contractor properly completes the
Performance or part of it, in compliance with the
Contract and its annexes prior to the agreed date of
Performance execution or Payment Milestone, SE
shall be entitled but not obliged to take over the
Performance or part of it also on the earlier date
proposed by the Contractor.

Also in cases when the commencement or course
executing the Performance is in delay for other
reasons than for the reasons exclusively on the part
of SE, individual dates of Performance execution or
Payment Milestones must be properly observed or
met without any right to any increase in the agreed
Price.

In the cases when the commencement of
Performance (or the course of Performance itself} is
in delay for reasons exclusively on the part of SE for
more than 5 working days, the Contractor shall be
entited to postpone all the following terms of
Performance or Payment Milestones by the same
number of days as is the length of postponement of
the start or of the course of Performance execution
for reasons on the part of SE. Any sanctions
applicable against the Contractor remain valid also
when applying new postponed dates of Performance
execution or Payment Milestones.

The Contractor shall be obliged, in writing and
sufficiently in advance, to inform SE about the date
when the Contractor will be ready to complete and
handover the Performance and to call upon SE in
writing to take over every Performance in accordance
with the Contract at least 5 working days prior to
the delivery of the Performance.

Materials and Equipment

If the subject matter or a part of the Performance is a
supply of goods, the Contractor shall be obliged to
pack such Performance or prepare it for transport in
the way usual for such Performance in business
relations or, if that way cannot be determined, then
in the way necessary to preserve and protect the
Performance. The Contractor undertakes to remove
and dispose of the packaging from the Performance if
it is required by SE.

Unless otherwise stated in the Contract, the
conditions regarding the supply of goods from abroad
shall be governed exclusively by international rules
for the interpretation of delivery terms INCOTERMS
2010, using the provisions of parity "DDP” or “"DAP",
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with the place of Performance specified in the
Contract.

The Contractor shall be obliged to insure the
transportation of goods if it is required by the
Contract.

In the event that the nature of the goods to be
delivered within the Performance requires permits in
accordance with the respective legal regulations, the
Contractor shall be obliged to obtain such permits at
its own expense,

SE is entitled to request the extension of the period
of Performance supply. In such a case SE and the
Contractor shall agree on the share in which they will
bear the costs connected with further storage.

Chemical Substances and Chemical Mixtures

Provisions of this Article are applicable only to
Contractors supplying chemical substances or
chemical mixtures to SE (hereinafter “CS or CM").

The Contractor supplying CS or CM to SE shall deliver,
along with the delivered CS or CM, the Safety Data
Sheet (hereinafter the “SDS") in the Slovak language.
For the CS or CM that are not hazardous, the
Contractor only needs to deliver a statement that the
delivered CS or CM is not classified as hazardous.

The expiration date of the CS or CM must be
indicated directly on the packing of the CS or CM by
the manufacturer or by the Contractor. In justified
cases (where the CS or CM are in liquid form and are
delivered in large-volume tanks or freely stored), the
expiration date may be specified in the test
certificate, other certificate or directly in the SDS.

Upon an additional written request by SE, the
Contractor shall be obliged within 10 days from the
delivery of such written request to deliver to SE's
Contract Manager any additional documents specified
in SE's written request by (e.g.: a test certificate,
technical specification, technical sheet, certificate,
purpose of use, authorisation, other specific
requirements for quality and cleanliness, or the type
of the product).

The Contractor shall provide marking of the CS or CM
packages in compliance with the applicable legislation
(Act No. 67/2010 Coll. on Conditions to Introduce
Chemical Substances and Chemical Mixtures to the
Market as amended (hereinafter as the “Chemistry
Act")). Labelling of CS or CM on the package must in
proportion to the size of the package be of such size,
location, form, and design as to be always clearly and
constantly visible. Labelling and documentation of the
CS or CM must be in the Slovak language. The
packing of hazardous CS or CM must also provide the
following data:

(i) name of the hazardous substance, commercial
or other name of mixtures,

(i) company name, seat, and telephone number of
the legal entity, or the name, surname,
permanent address, and phone number of the
natural person supplying the hazardous CS or
CM,

(iii) warning symbols and verbal identification of
hazard,

v 01/10/2015

(iv) verbal identification of the specific risk,
(v) verbal identification of safe use,

(vi) EC number (registration number for every CS
commercially available in the European Union);
for mixtures name of the substances, the
presence of which caused the classification of
the mixture as carcinogenic and mutagenic and
substances with reproductive toxicity to human
health,

(vii) weight or volume.

9.4 Performance Takeover

9.4.1

9.4.2
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SE shall take over the Performance in the form of a
written Takeover Protocol, where:

(i) in case of goods delivery, the Takeover Protocol
shall be the delivery note, containing the list of
individual items delivered pursuant to the
Contract, and respective amounts, certifying the
takeover of the delivery by SE showing the date
of goods takeover by SE and handover of the
goods by the Contractor, and which shall contain
the data of the goods codes according to the
Commeon Customs Tariff,

in case of goods delivery from the territory
outside the Slovak Republic the delivery note
shall contain:

- Common Customs Tariff code of goods,
- country of goods origin,
- net weight of goods,

- date and place of loading the goods by the
Contractor,

- date of goods handover by the Contractor in
the place of Performance

(i) in case of other types of Performance the
Takeover Protocol shall be any document
containing a detailed list of Performance
performed, ie. the list of individual items
delivered pursuant to the Contract, and
respective amounts.

The Takeover Protocol signed by SE and the
Contractor represents a document proving the
fulfilment of the Contract subject matter, i.e. it
confirms that the delivery has been executed in the
quantity and quality defined in the Contract.

The Takeover Protocol shall be executed at least in
three counterparts and at least two of them shall be
received by the Contractor.

Any statement of the Contractor regarding the
handover of the Performance must be recorded in the
Takeover Protocol.

If identification cards for entry (hereinafter referred
to as “Entry IDC") issued by SE were assigned to
the Contractor’s personnel for the purposes of
execution of the Performance on the premises of SE,
the Takeover Protocol of the last Performance
executed under the Contract shall contain the number
of Entry IDC not returned by the Contractor's
personnel by the date of the takeover of such
Performance. In such case, SE shall be entitled to



9.4.3

9.4.4

9.4.5

9.4.6

9.4.7

Slovenské elektrame, a.s. — General Terms and Conditions

claim from the Contractor retention in the amount
corresponding to the multiple of the number of
unreturned Entry IDC and the amount of the
contractual penalty for failure to return an Entry IDC
in the amount of EUR 30. SE shall apply the amount
of retention calculated in such a way until return of
the last Entry IDC. SE shall be obliged to release the
retention within 30 calendar days following the return
of the last Entry IDC.

The Contractor shall invite SE, in writing, to take over
each Performance in accordance with the Contract at
least 5 working days before the handover of the
Performance.

If the Performance is handed over on behalf of the
Contractor by other person than the one authorized
pursuant to clause 2.5b) herein, such person shall
submit to SE no later than at initiation of the
Performance handover a written authorization signed
by a statutory body of the Contractor proving his/her
right to act on behalf of the Contractor in the
Performance handover procedure.

No later than at the Performance takeover by SE, the
Contractor shall be obliged to hand over to SE:

(i) the documents necessary for Performance
takeover and usage as well as other documents
specified in the Contract and in the technical
specification if it is enclosed to the Contract
(e.g. all the declarations of conformity,
protocols and certificates of equipment tests,
which it assembled, installed or executed) in
the Slovak language at least to the extent
specified by the respective legal legislation of
the SR,

(i) equipment operating, repair and maintenance
manuals within the scope specified by the
respective legal legislation of the SR, where all
the manuals and labels of control panels of
equipment must be in the Slovak language,

(iii) the respective technical documentation, test
certificates of the materials used during the
execution of the Performance and documents
of the executed tests, or other documents, if it
is prescribed by the generally binding legal
regulations or respective technical regulations
or if it is agreed in the Contract or if they are
required by SE or their submission is usual with
regard to the Performance character.

In the case that SE took over the Performance with
Small Defects specified in detail in clause 14.11
herein, SE shall be entitled to retain money in the
amount of 10% of the Price of the Performance.
SE shall be obliged to release the retention within 30
calendar days following the elimination of the Small
Defects.

For the avoidance of doubt, SE undertakes to take
over the Performance and to draw up the Takeover
protocol only provided that

(i) the Performance can be used for the specified
purpose without any limitations, totally safely
and in compliance with the respective legal
legislation,

(i) the Contractor has fulfilled all its duties
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pursuant to the Contract, has successfully
performed all the Tests and has handed over
the documentation according to clause 9.4.5
herein to SE,

(iii) the Parties have agreed upon the final scope of
the executed Performance and final
Performance Price, and

(iv) the Performance has been completed in
compliance with the Contract without defects
and outstanding work, except for the cases,
when the delivery is taken over with Small
Defects in accordance with clauses 9.4.6 and
14.11 herein.

If the Performance is not taken over for the reasons
specified in clause 9.4.7 herein, the Performance has
defects and the procedure in accordance with Article
X1V shall be applied.

Transfer of the Ownership Right

9.5.1

9.5.2

Materials and Equipment

The Performance, which is the subject matter of
takeover, passes to SE's ownership with all the rights
and duties resulting from it at the moment of
Performance takeover based on the signing of the
Takeover Protocol. At the moment of Performance
takeover, the risk of damage to the Performance also
passes to SE.

Works

Unless otherwise agreed in the Contract, if the
subject matter of the Contractor’s Performance is
production of a thing on the Contractor’s premises,
the ownership right to the thing and the risk of
damage to the thing passes to SE at the moment of
its takeover in accordance with the Contract.

Unless otherwise agreed in the Contract, if the
subject matter of the Contractor’s Performance is the
construction of a thing on the land of SE or on land
procured by SE, the ownership right to individual
materials, components, products and other parts of
the constructed thing used by the Contractor in
constructing the thing shall be acquired by SE at the
moment of their installation into the constructed
thing. Any subsequent separation of these materials,
components, products and other parts of the
constructed thing from the constructed thing shall not
result in the change of the ownership right. The risk
of damage to the Performance passes to SE at the
moment of Performance takeover.

If it is not agreed otherwise in the Contract, the
Contractor shall bear the risk of damage to the thing
taken over from SE, which is the subject matter of
the assembly, maintenance, repair, modification,
revision or measurement. In such case the ownership
right to the thing remains with SE.

The Contractor undertakes that all the materials,
components, products or other parts of the
constructed thing used for the construction of the
thing will be free of any legal defects (they will not be
the subject matter of a right of lien, other rights of
third parties, the subject matter of execution
procedure, they will not be included in the assets in
bankruptcy or restructuring etc.) and at the time of
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their delivery, the Contractor will be the unlimited
owner of the materials, components, products and
other parts of the constructed thing.

The Contractor undertakes that in producing the thing
it shall use no material, components, products or
other parts of things, which would be burdened by
the retention of tile of any third party. The
Contractor confirms that at all events, SE is entitled
to suppose that at the time of delivery, SE is the
exclusive owner of the supplied material, component,
product and/or any part of the produced thing and
that at the moment of installation of the material,
component, product and/or any part of the produced
thing into the produced thing SE becomes its
exclusive owner.

Unless otherwise agreed in the Contract, the
Contractor shall bear the risk of damage to things,
documents, background data taken over from SE for
the purpose of proper and timely construction of the
thing, assembly, maintenance, repair, modification,
review or measurement, this being valid for the whole
period of thing production, performance of assembly,
maintenance, repair, modification, review or
measurement by the Contractor until the moment of
their handover to SE in accordance with the Contract.
The Contractor shall be obliged and authorised to use
all the things, documents, background data handed
over to it by SE exclusively for the purposes agreed
upon in the Contract. After the proper completion of
the Performance and handover of the Performance as
well as in the case of premature termination of the
Contract, the Contractor shall be obliged to return to
SE all the things, documents, background data
handed over to it by SE for the purpose of the
production of the thing.

SUBCONTRACTORS

Through an adequate regulation of the obligations in the
contracts with its Subcontractors covering the Contract
fulfiiment, the Contractor undertakes to allow SE to inspect the
contracts.

The limit of the subsupply share is 30% and it relates to works
and services. In case of services, this limit refers to the total
contractual amount. In case of works, this limit refers only to
contractual amount for works. Works shall mean any types of
physical activities of the Contractor's personnel (including
Subcontractors), which are performed for the purpose of
Contract performance.

A self-employed worker is considered for a Subcontractor.
Solely for the purposes of subsupply share calculation and
subcontracting levels determination, the self-employed workers
shall not be included.

Only one subcontracting level is permitted.

In the event that a Subcontractor takes part in the
Performance, the Contractor shall be obliged to use for
Contract performance only such Subcontractors that meet the
following conditions for personal standing:

a) No bankruptcy has been declared against it, nor is in
liquidation, nor was a declaration of bankruptcy rejected
due to a lack of assets,

b) Neither it nor its statutory body or a member of its
statutory body was lawfully condemned for a crime of
corruption, for a crime of damaging the financial interests

104

10.5

10.6
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of the European Communities, for a crime of legalising
income from criminal activities, for a crime of establishing,
plotting and supporting a criminal group or for the crime of
establishing, plotting and supporting a terrorist group, or
for the crime of terrorism and some forms of participation
in the terrorism and neither it nor its statutory body or a
member of its statutory body was lawfully condemned for a
crime concerning the professional conduct of business,

c) It has no registered outstanding payments for health
insurance, social insurance, and outstanding payments for
contributions to old-age pension scheme, which are being
claimed by means of a decision execution,

d) It has no registered tax arrears being claimed by means of
a decision execution,

e) No severe breach of its professional obligations has been
proved within the previous three years,

f) It is authorized to deliver goods, to perform construction
work or to provide service.

SE exclusively reserves the right at its own discretion to refuse
in writing the participation of the Subcontractor in the
Performance at any time during the Contract execution without
the Contractor’s right to any compensation or reimbursement.
In such case, the Contractor shall be obliged to immediately
perform all the necessary acts in order to terminate the
cooperation related to the Performance with the refused
Subcontractor. SE can refuse Subcontractor’s participation in
particular, however, not exclusively, in the following cases:

a) a failure to fulfil the requirements for technical and
professional competence and the conditions for assurance
of occupational health and safety (hereinafter "OHS") by
the Subcontractor, or

b) submission of a proposal of an entited person to
enforcement of an execution of the Subcontractor’s assets,
or

¢) publication of a resolution on the commencement of
bankruptcy proceeding against the Subcontractor in the
Commercial Journal, or

d) publication of a resolution on the commencement of
restructuring proceeding against the Subcontractor in the
Commercial Journal, or

e) the failure to perform the previous performances executed
for SE, either as the contractor or Subcontractor, properly
and in time.

The approved list of Subcontractors and share of subsupplies
can be altered only on the basis of the previous written consent
of SE in accordance with clause 4.2b) herein.

The Contractor undertakes:

a) to observe the maximum share of Subcontractors in the
Performance, specified by SE,

b) to apply for the written consent of SE in advance, in the
following cases:

(i) additional occurrence of the need of Subcontractor’s
participation in the Performance,

(i) participation of every other Subcontractor in the
Performance and any related change of shares of
individual Subcontractors in the Performance,

(i} every change of shares of the existing Subcontractors
in the Performance,
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c) to prove the fulfilment of the requirements for technical and
professional competence and conditions for OHS assurance
by the Subcontractor,

d) to fully pay the Subcontractors for all the subcontract
orders and to sette any additional costs related to such
subcontracting relations; all the Performance parts
performed in the form of subsupplies shall be exclusively at
the expense and risk of the Contractor,

e) to immediately eliminate the violation of any
Subcontractor's duty through any suitable means and to
bear the resulting consequences including, if suitable, the
replacement of the Subcontractor that has violated its
duties,

f) to ensure that the Subcontractors also fulfil properly all the
duties assumed by the Contractor in the Contract and its
annexes and that the Subcontractor fulfils its obligations
pursuant to the subcontract so that the Performance is
supplied in compliance with the Contract’s conditions and
there is no threat to or violation of its duty to deliverthe
Performance properly and in time, and

g) to reflect the conditions of the Contract in the subcontract
so that the Performance is delivered in compliance with the
conditions of the Contract (properly and in time) and it
undertakes to agree in the subcontract upon the possibility
of making accessible the subcontract and its related
documents to SE so that such disclosure is not considered a
violation of trade secret of the Subcontractor or a violation
of protection of confidential information.

The Contractor shall be fully responsible for proper, timely and
complete performance of subsupplies by the Subcontractor as if
it performed the subsupply itself, regardless of the fact whether
the subsupply is executed by a Subcontractor selected by the
Contractor or appointed by SE. If SE has any doubts if the
Contractor fulfils its duties according to the subcontract
properly and in time and if according to SE such activity
endangers the quality and timely delivery of the Performance or
part of it, SE shall have the right to request from the
Contractor evidence confirming that it fulfils its duties properly
and in time (e.g. by submitting a statement of bank account of
the Contractor confirming the timely setement of
Subcontractors’ invoices), and the Contractor shall be obliged to
submit such evidence without undue delay.

The Contractor shall be fully responsible for complying with all
the health, safety and labour law regulations as well as those
from the area of environment and for the obligations
concerning the Subcontractors.

The fact that SE approves any subsupplies shall in no way fimit
the liability of the Contractor and in this connection it shall not
mean the occurrence of any liability of SE as the subsupplies do
not relieve the Contractor from any contractual obligations or
liability. The Contractor shall remain fully responsible for any
activity, defects or negligence of its Subcontractors and their
representatives and personnel in the same way as the
Contractor is responsible for its own or its employees’ or
personnel’s activity, defects or negligence.

In justified cases, SE shall be entitled (however, not obliged) to
take over a Subcontractor of the Contractor (i.e. to exclude the
supply of the Subcontractor from the total Performance of the
Contractor) and to conclude a contract with the Subcontractor
directly, besides the Contractor. In such case, the Price shall
be reduced by the sum of the performance executed by the
Subcontractor. In such case, the Contractor shall be obliged to
enter into a separate amendment to the Contract with SE,
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which will organize the mutual rights and duties of the Parties,
and at the same time, to organize its contractual relations with
such Subcontractor taken over.

If the Contractor fails to pay the Subcontractor properly and in
time the agreed remuneration for the properly executed
performance, in consequence of which the Subcontractor will
notify SE in writing of the possibility of suspending the provided
performance executed by it or it will directly suspend it and
according to SE, such suspension of the performance of the
Subcontractor or several Subcontractors could endanger the
work procedure and observance of the term of Performance
execution and handover, after a previous written notice
submitted to the Contractor and after the expiry of the period
specified by SE for correction, SE shall be entitled to withhold
the settlement of invoices (tax documents) till the time when
the authorised claims of the Subcontractor, who threatened in
writing the possibility of work suspension, are fulfilled by the
Contractor and the fulfilment is proved to SE. During the period
of payment withholding according to this clause SE is not in
delay with payment of its monetary obligations and the
Contractor shall not be entitled to any legal or contractual
sanctions.

In the event that the Contractor breaches any of the duties
specified in this Article X, SE can claim a contractual penalty
from the Contractor pursuant to clause 15.6 herein.

TRANSFER OF RIGHTS AND RECEIVABLES

The Contractor undertakes neither to assign or otherwise
dispose or trade, either with or without consideration, the
receivables resulting from the Contract, nor to establish pledge
rights over the receivables resulting from the Contract without
the previous written consent of SE. Otherwise such act is
invalid. In case of breach of the above-mentioned, SE may
claim from the Contractor a contractual penalty pursuant to
clause 15.7 herein.

In the event of the assignment of receivables or transfer of
liabilities under the Contract (in whole or in part) within the
enterprise, a part of which is any of the Parties, or of the
transfer to a legal successor or company established by a fusion
or acquisition of such company, such assignment/transfer shall
not require the consent of the other Party. The Contractor
undertakes to inform SE about this fact without undue delay.

If in accordance with this clause, the Contractor establishes the
pledge right over the receivables from SE under the Contract,
the Contractor undertakes to inform SE without undue delay
about any change or extinction of the pledge right established
over the receivables from SE under the Contract.

The Contractor shall not be entitled to transfer its obligations
resulting from the Contract without the previous written
consent of SE. Otherwise, such transfer of obligations shall be
invalid.

CONTRACTOR'S DUTIES

The Contractor undertakes to provably familiarise the
Subcontractors and its personnel taking part in the provision of
the Performance in favour of SE with all the duties resulting
from the GTC and to ensure their observance by its employees,
Subcontractors and Subcontractors’ employees.

Based on the request of SE, the Contractor shall be obliged to
provide SE with all information and data regarding the provision
of the Performance under the Contract or to supplement them
within an adequate time period. At SE's request, the Contractor
is obliged to submit documents proving the nature of the
Contractor’s contractual relationship with personnel entering

Mg
4)\‘Enel



123

124

12.5

12.6

Slovenské elektrarne, a.s. — General Terms and Conditions

the premises of SE (e.g. a certificate of registration with the
Social Insurance Institution).

The Contractor declares that:

a) the items supplied by the Contractor in connection with the
provision of the Performance are not encumbered and will
not be encumbered at the time of Performance provision by
any right of a third party, in particular, but not only, by a
third party reservation of property, by any lien or pre-
emption;

b) such items are not leased and will not be leased to any
third party at the time of the provision of the Performance;
and

c) there is no legal regulation or decision of a public authority
which would in any way prevent the Contractor from
disposal of such items.

In case of providing the Performance in the premises of SE, the
Contractor undertakes to observe the terms and conditions
specified in the GTT, or SSTC.

During the Contract duration, the Contractor shall be obliged to
notify SE within 5 working days of all the changes regarding
its:

a) business name,
b) registered office or place of business,
c) scope of business,

d) statutory bodies including the way of their acting towards
third persons,

e) entry into Contractor’s liquidation,

f) commencement of execution procedure covering the
Contractor's assets, and

g) commencement of a procedure pursuant to Act No. 7/2005
Coll. on bankruptcy and restructuring.

In the event that the Contractor violates the duty pursuant to
this clause, SE shall be entitled to claim from the Contractor a
contractual penalty in accordance with clause 15.5 herein.

The Contractor declares that:

a) it disposes of all the authorisations required by the
respective legal regulations and respective bodies for the
fulfilment of the Contract conditions and for proper and
timely Performance execution and the executed
Performance is in compliance with the scope of its business,

b) is able to execute the Performance properly and in time
according to the conditions of the Contract and its annexes;
the Contractor also declares that the Performance will be
carried out by professionally competent personnel in
compliance with the valid legal regulations and GTT, or
SSTC if they are part of the Contract; in the event that the
Contractor violates this duty, SE shall be entitled to claim
from the Contractor a contractual penalty in accordance
with clause 15.5 herein,

c) in the event that the Contract also contains the list of
subcontractors, the Contractor undertakes to observe the
duties specified in Article X; in the event that the Contractor
violates the duties specified in Article X, SE shall be entitled
to claim from the Contractor a contractual penalty in
accordance with clause 15.6 herein,

d) in the event that damage occurs during the Contract
execution in connection with its activity, it undertakes to
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compensate the damage to SE to a proved extent, including
the lost profit,

e) it is aware of the scope of the Performance as well as of
other circumstances affecting the fulfilment of the Contract
and Performance execution. In this connection, the
Contractor confirms that it cannot refer to an error or to
acting by mistake or to the fact that some deliveries are not
specified in the Contract or its annexes unless the errors or
mistakes are caused exclusively by SE by its wilful activity
or if it did not draw attention to them prior to the signing of
the Contract,

f) it has checked properly and in detail all the documents,
background data handed over to it by SE or representing
annexes to the Contract and at the same time it undertakes
to execute the Performance based on them; in this
connection, the Contractor is obliged to check also any
other things, documents, background data provided by SE
for the purposes of Performance execution and the
Contractor shall inform SE without undue delay (no later
than within 7 days after the date of takeover) in writing in a
registered letter about any discrepancy, ambiguity, error or
incompleteness or imperfectness, which results or could
result in defects, malfunction of the Performance or its part,
any deviation from the contractually specified standard,
function or purpose of the Performance or in the influence
on the Performance Price, otherwise, the Contractor’s
claims connected with the incompleteness or imperfectness
of the background documents handed over to it by SE will
cease to exist.

In executing the subject matter of the Performance under the
Contract, the Contractor undertakes to observe all the duties
resulting from:

a) generally binding legal regulations of the SR, and

b) those parts of SE internal regulations, with which he has
familiarised itself provably and which are applicable to:

(i) the activities performed by the Contractor for SE, and

(ii) the activity of the Contractor's personnel on the
territory and the premises of SE on the basis of the
Contract

and are in compliance with the generally binding legal
regulations on OHS, on creation and protection of the
environment and on fire protection.

In the event that the Contract or its annexes do not contain
certain facts concerning the Performance execution, the
Contractor shall be obliged to notify the facts to SE in writing
no later than prior to Contract signing. In the event that the
Contractor fails to inform SE about the facts in writing, SE shall
not be obliged to accept any comments after the conclusion of
the Contract on the facts found later or not indicated and they
shall be deemed to have been known by the Contractor prior to
Contract conclusion.

In the event of any conflict between the Parties regarding the
scope, contents or quality of the Performance, in the cases,
which are not directly and/or indirectly solved by the Contract
or its annexes, the written standpoint of SE shall be decisive
until the adoption of a mutual agreement of the Parties or a
decision of the respective body and the Contractor shall be
obliged to respect the standpoint of SE and to comply with any
conditions set out therein. The Party, whose standpoint in
solving the conflict turns out to be incorrect shall bear the costs
connected with the solving of this conflict.
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12.10 If during the Performance execution any conflicts occur

12.11

12.12

between SE and the Contractor, the Performance must not be
suspended, interrupted or delayed or otherwise affected by the
Contractor.

Any consent or approval of SE or of its authorised
representative regarding the Performance, documents,
documentation or work performed by the Contractor shall not
relieve the Contractor from its liability for proper and timely
execution of the Performance, as well as for the correctness of
the submitted documents, documentation, background data or
works.

Quality Assurance

In case of the Performance, which in accordance with the
Contract belongs to Quality Assurance Category 1, the
following provisions shall apply:

12.12.1 The Contractor shall be obliged to dispose of a
functional quality management system, which
conforms to the requirements of the international
standard ISO 9001:2008. In case of a Foreign
Contractor, also a similar quality management system
shall be accepted, which meets the specific
requirements defined by the respective national body
for nuclear safety supervision. The Contractor
documents the functionality of the quality
management system by a valid confirmation of audit
execution of the quality management system by SE or
it shall ask SE for an audit. If a Contractor’s quality
management system has not been verified it must be
audited with a successful result before the signing of
the Contract. In urgent cases the audit can be
performed up to one (1) month after the effective
date of the Contract (provided that that the
documents submitted during the tender by such a
Contractor demonstrate its competence).

When the validity period of the audit of a verified
Contractor’s quality management system expires, a
repeat audit shall be carried out depending on
previous audit results, the scope of changes made by
the Contractor within its quality management system
and the Contractor’s current IVR score (Index Vendor
Rating) pursuant to Article XXV.

After the expiry of a three-year period of audit validity
(on condition of annual favourable evaluation of the
Performance by SE during the Contract term), the
submission of confirmation of favourable assessment
of the Contractor by the respective national body for
nuclear safety supervision, by other nuclear
installation operator or by an independent (that did
not take part in the subject matter of Contract
performance and that is not paid by the reviewed
Contractor) entity on behalf of them, or the execution
of a review by SE after a mutual agreement with the
Contractor in other simplified way, with the
prolongation of the audit validity by one to three
years, can represent an accepted substitution of the
successful audit performed by SE.

If the Contractor is a natural person, who executes
the Performance on the basis of proving his/her
professional competence in person, he/she need not
have a quality management system in place during
the Contract term and need not perform internal
audits. For such Contractor, SE shall not perform a
quality management system audit, it can verify only
the fulfiment of selected requirements of the
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standard ISO 9001:2008, which cover the main
activities of the Contractor and which guarantee the
fulfilment of SE's requirements. The other applicable
requirements of these provisions, except for clause
12.12.1 herein about internal audits, must be
observed by the Contractor - natural person, in
particular he/she must prove his/her professional
competence and meet the requirements of the plan
of quality of classified equipment or other document
of equal value approved by the Nuclear Reguiatory
Authority of the Slovak Republic (hereinafter the
"NRA SR"), or of the plan of quality according to the
1SO 10005:2005 standard.

If the Contractor is not the producer of the
Performance subject matter, the provisions of this
clause shall refer to the producer of the Performance
subject matter and the Contractor undertakes to
ensure that the producer of the Performance subject
matter is bound to meet the requirements of this
clause.

The Contractor shall be obliged within its quality
management system:

e to develop and implement the requirements and
principles defined in the Integrated policy of SE,
a.s. published at web site

K ? which are applicable
to the subject of Performance

to determine the responsibilities and competences
of personnel, their functional responsibiliies and
entitements, including a description of the
organizational structure, the impact of specific job
function on nuclear safety, responsibility for quality
assurance and managing of quality management
system

to take into account the requirements of the graded
approach (eg. requirements for qualification and
independence of staff performing inspections and
tests, specific assembly processes, documenting
certificates and attestations, etc.), if the subject of
Performance has an impact on nuclear safety

The Contractor shall be obliged to respect the specific
requirements of the state supervision and state
professional supervision and to reflect them into its
own documentation of guality assurance.

The Contractor shall be obliged to apply the principles
of clean assembly and testing of equipment in the
phase of production (supplies), as well as during
maintenance, to be sure that assembled equipment
does not contain foreign materials or loose parts,
which could be the cause of damage and malfunction
of the equipment itself or could be the cause of the
release of these parts in an uncontrolled way into
other components of systems (pipes, exchargers,
valves, pumps ...) in phase of equipment operation
resulting in the malfunctioning or damage of the
equipment itself or connected equipment, or
preclusion of media flow, or loss of reactor coaling.

In cases where the execution of the Contract subject
matter includes classified equipment, it must be
provably qualified for the required functional
competence and expected environmental effects for
the design basis conditions including the seismic
resistance by the respective method of qualification in
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accordance with Regulation of the NRA SR No.
431/2011 Coll. on quality management system as
amended (hereinafter the “Regulation on Quality
Management System”). The quality and properties
of metallurgical products and welding filler materials
used for classified equipment must be proved by the
respective inspection document in accordance with
the Regulation on Quality Management System.

If the subject matter of the Performance is classified
equipment or if the subject matter of the
Performance is connected with classified equipment,
the Contractor shall be obliged to ensure the
fulfilment of requirements of respective technical
documentation, including the plan of quality of
classified equipment according to the Regulation on
Quality Management System or other document of
the same value, approved by the NRA SR.

If the Performance is not connected with classified
equipment but it can in other ways affect the nuclear
safety of a nuclear installation, the Contractor shall be
obliged to ensure the fulfilment of requirements of
the respective technical documentation, including the
plan of quality pursuant to the ISO 10005:2005
standard, approved by SE.

In cases where the already completed plan of quality
of classified equipment or other equivalent document
(IPQA - individual programme of quality assurance) is
related to the Performance, the Contractor shall be
obliged to respect its requirements.

In cases relating to a revision or elaboration of a new
plan of quality of classified equipment or a plan of
quality according to ISO 10005:2005, the Contractor
shall be obliged to submit it for approval to SE within
30 days from concluding the Contract.

The execution of the Performance on classified
equipment can be started only after the approval of
the plan of quality of the classified equipment by the
NRA SR. If the Performance is not connected with
classified equipment, the execution of the
Performance can be started only after the approval of
the plan of quality pursuant to the standard 1SO
10005:2005 by SE.

If the subject matter of the Contract or part of it is
the development of documentation, every developer
of documentation for SE must, as a part of it, work
out a list - the summary of the generally binding legal
regulations used and the normative technical
documentation used, including the safety guides
issued by the NRA SR and harmonised standards valid
in the EU.

When performing documentation revision, the
relevance of the original list must be assessed. Its
potential revision must be approved by SE. If there is
no such list attached to the existing document, it
must be produced additionally by the Contractor
during the document revision and approved by SE
along with the revised document.

The Contractor shall be obliged to rate and select its
Subcontractors for Performance execution according
to their abilities to fulfil the requirements under the
Contract with SE. The Contractor shall reflect the
requirements from the Contract with SE into the
contracts with its Subcontractors, including the

Page 15 of 32

12.12.12

12.12.13

12.12.14

12.12.15

12.12.16

v 01/10/2015

requirement for the Subcontractor’s quality
management system and respecting of the plan of
quality, which the Contractor is obliged to verify at
least once during the Contract duration, however, at
least once per three years. The Contractor shall
ensure and verify the ability of its Subcontractors to
fulfit the requirements under the Contract during the
Contract duration.

The Contractor undertakes to keep the documents
related to the activities affecting the quality of the
Performance for the entire period of the contractual
relationship so that it prevents their damage, loss or
destruction. The documents that are not handed over
to SE, shall be stored by the Contractor for a period
of 10 years after the completion of the Performance
under the Contract. Prior to destruction, it shall hand
them over to SE.

The Contractor shall be obliged to allow inspectors of
the state supervision and state professional
supervision, professionally competent personnel of SE
or professionally competent personnel of another
organisation to perform an audit on its behalf, for the
purpose of audit of the quality management system
or a review of compliance with only selected
requirements of the ISO 9001:2008 standard,
including the review of personnel, technical, material
and organisational preconditions for the Performance
execution and the audit of the observance of
Contractor’s quality plans in all premises and facilities
of the Contractor and its Subcontractors. A breach of
this duty by the Contractor shall be deemed a
material breach of the Contract.

The Contractor is obliged to plan and perform the
internal audits in accordance with the international
standards 1SO 9001:2008 and I1SO 19011:2011 with
the objective to verify whether the activities in the
area of quality assurance and their results are in
compliance with the planned requirements and is
obliged to verify and evaluate the effectiveness of its
quality management system. Internal audits shall be
carried out by independent employees with the
respective professional competence.

This clause shall not be applied, if the Contractor is a
natural person, who executes the subject matter of
the Performance on the basis of proving its
professional competence in person and he/she need
not have a quality management system in place
during the Contract execution.

If the subject of Performance has an impact on
nuclear safety, the inspections and tests at the
Contractor, through which the Contractor proves the
compliance of the Performance with the
requirements, must be carried out by independent
professionally competent persons, i.e. other than
those, who were executing or directly managing the
contractual performances, which are subject to the
inspections and tests.

The Contractor shall be obliged to provide SE with the
copies of all reports on the nuclear safety related
nonconformities or nonconforming products found
during the execution of the Performance, specifying
whether it decided to eliminate the nonconformity or
nonconforming product by repair or it decided to
leave the nonconformity or nonconforming product
with an exception. These reports must contain the
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technical reasoning of the nonconformity or
nonconforming product settlement. If classified
equipment is the subject of Performance, the
Contractor is required, within the process of
continuous improvement, to use feedback from
similar performances executed by him in nuclear
powerplants.

In case of the Performance, which in accordance with the
Contract belongs to Quality Assurance Category 2, the
following provisions shall apply:

12.12.17 The Contractor shall be obliged to dispose of a
functional gquality management system, which
conforms to the requirements of the standard ISO
9001:2008, which it shall prove to SE on demand.

If the Contractor is a natural person, who executes
the Performance subject matter on the basis of
proving his/her professional competence in person,
he/she need not have a quality management system
in place during the period of Contract operation but
he/she shall prove the personnel, technical, material
and organisational preconditions for the Performance
execution.

If the Contractor is not the producer of the
Performance subject matter, the provisions of this
clause shall refer to the producer of the Performance
subject matter and the Contractor undertakes to
ensure that the producer of the Performance subject
matter is bound to meet the requirements of this
clause.

12.12.18 The Contractor shall be obliged to respect the specific
requirements of the state professional supervision
and to reflect them in its own gquality assurance
documentation by incorporating them into the quality
manual in accordance with the ISO 9001:2008
standard or by elaborating them in the plan of quality
according to the ISO 10005:2005 standard. The
Contractor shall hand over the quality plan to SE
within 30 days after the signing of the Contract.

12.12.19 The Contractor shall be obliged to rate and select its
Subcontractors according to their abilities to fulfil the
requirements under the Contract with SE. The
Contractor shall reflect the requirements under the
Contract with SE in the contracts with its
Subcontractors, including the reguirement for the
Subcontractor's quality management system and for
the application of the quality plan requirements. The
Contractor shall ensure and verify the ability of its
Subcontractors to fulfil the requirements under the
Contract during the Contract duration.

12.12.20 The Contractor undertakes to keep the documents
related to the activities affecting quality for the entire
period of the contractual relationship so that it
prevents their damage, loss or destruction. The
documents that are not handed over to SE, shall be
stored for a period of five years after the completion
of the Performance under the Contract. Prior to
destruction, it shall hand them over to SE.

12.12.21 The Contractor shall be obliged to allow inspectors of
the state supervision and state professional
supervision, professionally competent personnel of SE
or professionally competent personnel of other
organisation to perform audit on its behalf, for the
purpose of checks and review of quality and related
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documentation during Performance execution, audit
of the quality management system or a review of
compliance with only selected requirements of the
1SO 9001:2008 standard, including the review of
personnel, technical, material and organisational
preconditions for the Performance execution and the
audit of the observance of Contractor’s quality plans
in all premises and facilities of the Contractor and its
Subcontractors.

LIABILITY FOR DAMAGE

The Contractor shall be responsible for losses SE incurs due to
its failure to adhere to legal or contractual obligations or SE
incurs due to its performance during the Contract fulfilment.

Unless otherwise agreed in the Contract, the Contractor
undertakes to indemnify SE for all the duties, losses, damage,
fines, claims, complaints, taxes, obligations, disputes, expenses
and costs (including the adequate fees for legal consulting,
costs and expenses of investigation), which SE will have to
execute or which are incurred by SE and related to or occurring
on the basis of the direct or indirect violation of any
declaration, guarantee or obligation of the Contractor under the
Contract.

If during the Contract fulfilment damage is caused to SE due to
the Contractor’s activities, the Contractor undertakes to
compensate for the damage caused to SE to a provable extent
according to this Article. The Contractor shall compensate the
damage to SE within 10 days from the delivery of its
statement to the Contractor.

The title to claim the contractual penalties according to the
Contract or Article XV, shall not affect the title of SE to damage
compensation in an amount exceeding the contractual penalty.

SE and the Contractor are not responsible for damage suffered
as a result of circumstances excluding liability pursuant to
Article XVII.

WARRANTY AND LIABILITY FOR DEFECTS

The Contractor declares and guarantees that the Performance
will be delivered to the SE in compliance and to the extent,
quality and under conditions as agreed in the Contract and
annexes thereto. At the same time, the Contractor guarantees
that the Performance will be free of legal defects.

Unless stated otherwise in the Contract, the Contractor
undertakes that the Performance will retain its features
pursuant to the Contract and shall be held liable for defects of
Performance throughout the warranty period which shall be 24
months.

The warranty period shall start on the day of the takeover by
SE of the Performance without any defects and unfinished
works, and signing of the Takeover Protocol pursuant to the
clause 9.4.1 herein, if not agreed otherwise in the Contract or
in legal regulations in force. If the Contractor is obliged to send
the Performance to SE, the warranty period shall start to lapse
from the day of arrival or handover of the Performance to the
place of destination and its takeover by SE.

The Contractor may unilaterally extend the warranty period by
making a statement of warranty extension.

If the quality warranty is provided, the warranty period shall
start to lapse at the moment of passing of the risk of damage
to the Performance to SE.

The warranty period shall not apply for the period when SE is
unable to use the Performance due to its defects for which the
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Contractor is responsible. The warranty period shall also be
interrupted for the parts of Performance, on which the claimed
defects are being removed and shall recommence only on the
day following after the date of SE's written confirmation of the
defect’s removal. In case of defects to the Performance, for
which repair is only possible through exchange of the part or
replacement thereof, the warranty period shall recommence on
the day following after the date of removal of such defects
repaired this way and their written takeover by SE.

The warranty also applies to any defects resulting from defects
of material or defective components of the Performance. The
Contractor is responsible for defects of material, defects caused
by the manufacturer, Subcontractor or any other defects.

The Contractor shall notify SE in writing, at the latest on
takeover of the Performance, of any specifics of the
Performance provided and at the same time provide SE with a
detailed manual defining the necessary maintenance. In case of
the parts of the Performance, for which a special service or
reviews are requisite by the manufacturer or supplier, the
Contractor is obliged to provide SE with a written service plan
or a plan of mandatory reviews over the warranty period, along
with drafts of relevant service contracts with the entities
authorized to carry out such service or review.

If performance which is purchased by the Contractor from a
third party for resale to SE is covered by a warranty provided
by the third party, this must not be shorter than the period
pursuant to clause 14.2 herein from the Performance takeover.
The Contractor is obliged to inform SE about any circumstances
which could possibly influence filing of claim from defects of
such Performance, in particular, it is obliged to notify SE in
writing of the date of expiry of the warranty period and is
obliged to hand over the SE on handover of the Performance
any documents necessary to be submitted in case of filing
claims from liability for defects, as well as a full list of parts of
the Performance, specifying the warranty period of a particular
part of the Performance.

The Performance has defects if it fails to correspond with the
result specified in the Contract, with the purpose of its usage,
or if the qualities set out in the Contract or in the generally
binding legal regulations or valid technical standards or other
obligations of the Contractor pursuant to the clause 9.4.7
herein failed to be met.

The Contractor shall be held liable for defects of the
Performance at the time of its handover and takeover by SE,
regardless of when the defect was detected by SE, even if the
defect becomes obvious (detected by SE) after this time, if SE
notifies such defects to the Contractor not later than until
expiry of the warranty period.

In the event that the Performance shows obvious defects at the
takeover, SE shall be entitled to refuse to take over the
Performance. If takeover of the Performance is refused, SE
shall make a record where it shall state the defects. One
counterpart of the record on the refusal to take over the
Performance shall be provably handed over to the Contractor.
The Contractor is obliged to remove the defects without undue
delay, however at the latest within 5 working days, unless
the Parties agree otherwise. After their removal, the Contractor
shall be obliged to repeatedly call upon SE to take over the
Performance pursuant to this clause and to draw up the
Takeover Protocol pursuant to the clause 9.4.1 herein. Should
the Parties agree a period longer than 5 working days, the
Contractor is obliged to start removing the defects within 2
working days from the drawing up of the record pursuant to
this clause.
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SE may take over the Performance with defects that do not
prevent its use or unfinished works that are capable of use
(hereinafter referred to as “Small Defects”). If this is the
case, the Takeover Protocol shall contain a list of Small Defects.
Description of the Small Defects mentioned in the list shall be
specific and clear, and a date of removal of each Small Defect
shall be agreed on with the Contractor. Where agreement on
the date is not reached due to various reasons, the deadline for
the Small Defect removal is 5 working days after its detection
at the Performance takeover.

Should the Parties agree a period longer than 5 working days,
the Contractor is obliged to start removing the Small Defects
within 2 working days from drawing up the Takeover Protocol.
For the avoidance of doubt also in the case of takeover of the
Performance with Small Defects, the Performance will be
deemed duly handed over and the Contractor’s obligation duly
fulfilled only upon removal thereof.

The Contractor is responsible for defects of the Performance
which arose after the Performance’s handing-over if these
defects were caused by a breach of its duties or if the defect
occurs in the context of SE's action (e.g. defects occurring due
to damage to the Performance by SE or by a third party, or due
to an act of SE or a third party) according to the user manual
or other documents supplied by the Contractor pursuant to the
Contract (e.g. pursuant to the clause 14.6 herein).

The Contractor is not responsible for defects of the
Performance that resulted when SE supplied inappropriate or
incomplete basic documents by SE and the Contractor could not
find out their inappropriateness even when using professional
care, except in the event of a breach of the declarations or
obligations of the Contractor pursuant to the clause 12.6
herein, or when the Supplier notified SE of inappropriateness in
writing and SE insisted on their usage.

Claims for defects

If the Contractor provided a Performance with defect/defects,
SE may:

a) ask for removal of the defect/defects at the Contractor's
expense by alternate performance instead of the
Performance with defects;

however, SE is not entitled to require the provision of the
alternate performance, if it is not possible to return or hand
the Performance over to the Contractor considering its
nature, except for the Performance on the basis of contract
for work, where SE are entitled to require the alternate
performance even if it is not possible to return or hand the
Performance over to the Contractor considering its nature,
unless agreed otherwise by the Parties, or

b) require the removal of the defect/defects by the delivery of
missing Performance, or

c) require the removal of defect/defects at the Contractor's
expense in the form of repair in the case of reparable
defects; or

d) require an adequate discount from the Price of the
Performance; or

e) withdraw from the Contract.

SE shall be entitled to choose from the claims referred to in this
clause only if SE informs of such choice to the Contractor in the
claim.

SE shall be entitled to refuse partial Performance, i.e.
Performance which does not contain the agreed scope of the
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Performance.

All the cost connected with defects’ removal shall be borne by
the Contractor.

SE shall claim defects to the Contractor in written without
undue delay from the time of their detection. SE shall define its
requests and the choice between the claims mentioned in the
clause 14.14 herein. SE may also enclose appropriate evidence
with its claim. SE cannot change the applied claim without the
Contractor’s approval, except for the following cases:

a) After lapse of a period of time set by SE or a period defined
in the clause 14.16 herein, the Contractor fails to carry out
significant part of the acts leading to the satisfaction of SE's
claim, or

b) The defects of the Performance are irreparable, i.e. the
removal of the defects would be connected with
unreasonable cost exceeding 50% of the Price, or

c) Unreasonably extensive cooperation would be required
from SE for the removal of the defects, or

d) The removal of the defects would only be possible after
lapse of an disproportionate period of time.

If not set otherwise by SE in the claim, the Contractor
undertakes to start eliminating the defects without undue delay
after filing of the claim by SE in writing, within 3 working days
after delivery of the claim to the Contractor at the latest, in
case of operation-related failures within 12 hours at the latest
(in case of breakdowns immediately). The Contractor is obliged
to remove the claimed defects in the shortest possible period of
time, however, at the latest wi working days after
delivery of the claim to the Contractor, unless set otherwise by
SE in the claim. This shall not apply in the cases, when it is not
objectively possible, due to technical or technological reasons,
to remove the defect within the aforementioned 5-day period
(e.g. due to the delivery term of the material) and the
Contractor notifies SE of this fact prior to expiry of the
aforementioned period along with proper justification, in
particular at the latest within 3 days from the date of delivery
of the claim. Otherwise, the aforementioned periods shall

apply.

After removal of the claimed defect, the Contractor and SE shall
execute a protocol on the removal of warranty defect, where
SE shall confirm that the defect has been removed duly and on
time. For the avoidance of doubt, a defect shall be deemed
duly removed only by confirmation of SE on removal of the
defect in the written protocol pursuant to the previous
sentence.

Should the Contractor fail to start eliminating the defects of
Performance immediately or continue with the proper
elimination of the defects or meet the duty of eliminating the
defects of the Performance within the period referred to in this
clause, SE may claim from the Contractor the contractual
penalty pursuant to the clause 15.3 herein.

The Contractor is not entitled to refuse or anyhow postpone
removal of claimed defect even if, in its opinion, the claim in
question is not justified or not within its responsibility.
However, the Contractor is entitled to subsequently prove duly
the insubstantiality of such claim and if this is proved, the
Contractor shall be entitled to compensation of costs provably
incurred to remove such defect, but only on condition that SE
was notified of such circumstances by the Contractor within 3
days from the claim delivery. Until a lawful decision on the
claim is taken, all costs shall be temporarily borne by the
Contractor. For the avoidance of doubts, the burden of proof
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that a defect claimed by SE during the warranty period is not a
warranty defect and thus not within the Contractor’s
responsibility, shall be fully borne by the Contractor.

SE is entitled to make a unilateral assignment (even without the
Contractor’s consent) of their rights resulting from the
warranties provided by the Contractor for Performance, to any
third person, or several third persons.

For the avoidance of doubt, during the warranty period, the
Performance shall be fit for use and shall preserve the features
(quality) agreed upon herein.

Claims for failure to remove defects

Should the Contractor fail to remove the defects within the
deadline referred to in clause 14.16 herein or if the Contractor
notifies SE prior to the expiration of the deadline for their
removal that he will not remove the defects, SE may:

a) remove the defects themselves or have them removed by a
third party without any influence on the Contractor's
warranty, at the Contractor’s expense,

b) claim a reasonable discount on the Price for the
Performance;

c) withdraw from the Contract.

In such case, SE is obliged to inform the Contractor about its
decision in writing and without undue delay.

Should SE remove the defects themselves or have them
removed by a third party, the price of these works will be
standard, considering the specific circumstances of the case
(time pressure especially), however, regardless of the
Contractor’s prices. Such price of works carried out by SE or a
third party shall be charged to the Contractor up to the amount
of invoiced costs, with a coordination premium equal to 10% of
the total net invoiced price.

Price discount

In case SE seeks a Price discount as a result of defective
Performance, the Parties agree that the Price discount will be
defined on the basis of their written agreement. If the Parties
do not agree on an adequate Price discount within 30 days
from the day of sending of a claim notice, the Price discount
shall be calculated as a sum of:

a) the difference between the value that the Performance
should have without any defects and the value of the
defective Performance at the time when the Performance
should be provided, and

b) costs to be spent by SE on activities necessary for the
Performance to become free of any defects pursuant to the
Contract.

The value of the Performance without defects and the value of
the Performance with defects as well as the sum of costs spent
by SE for elimination of the defects shall be specified by an
expert opinion submitted by SE.

In case of the Price discount application by SE before issuance
of an invoice for the Performance to which the Price discount
relates, the Contractor shall decrease the invoiced Price by the
amount of the discount. In the case of the Price discount
application by SE after issuance of an invoice for the
Performance, the Contractor shall issue an invoice for the
correction of the VAT basis in compliance with valid legislation,
unless the provision below applies. The Contractor is obliged to
issue and deliver the corrective invoice not later than within 15
days from the day when the Parties agreed on the Price
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discount. The provisions of clause 7.2 shall apply to the delivery
of the corrective invoice.

If the Contractor is a VAT payer in the SR and SE applies a
Price Discount pursuant to this clause, the Contractor and SE
agree, that in compliance with the provision of Section 25 (6) of
the Act on VAT, the tax basis and tax payable shall not be
adjusted.

Legal defects

14.24.1 The Performance shall be deemed to have legal
defects if it is encumbered with a right of a third
party or if the Contractor is obliged to create such
third-party rights (e.g. with the right resuiting from
industrial and intellectual property, lien and the like).
The Performance shall also be deemed to have legal
defects in the case pursuant to Section 433 (2) of the
Act No. 513/1991 Coll. Commercial Code as amended
(hereinafter referred to as “Commercial Code”).
The application of Section 434 of Commercial Code
shall be excluded for the purposes of this Contract
(hereinafter referred to as “the Legal Defects”).

SE shall be obliged to notify the Contractor of the
defects in writing after he has learned about the
exercise of the third-party right.

14.24.2

14.24.3 If the Performance has any legal defect, SE shall be
entitled to request from the Contractor to remove the
legal defects without undue delay and at its own
expense, not later than within 30 days after the
delivery of SE's written notice on the Legal defect,

unless set otherwise by SE in the notice.

14.24.4 If the Contractor fails to remove the legal defects of
the Performance within the deadline pursuant to

preceding clause, SE shall be entitled to:
(i) request a discount on the Price; or
(i) withdraw from the Contract.

14.24.5 SE is obliged to make the choice of the entilements
according to preceding clause within 30 days after
expiry of the deadline pursuant to clause 14.24.3

herein.

Until the time of removal of the Legal defects, SE
shall not be obliged to pay that part of the Price
which would correspond to the SE's right to a
discount if the Legal Defects were not removed.

14.24.6 In the case of Legal defects of any component of the
Performance, the Contractor shall be also obliged to
defend SE, at its expense, against the claims of third
parties resulting from the breach of their rights, and
to pay all sums, in particular, the costs, damages and
costs of legal representation, which will be
adjudicated by a final court decision to a third party,
or to which such a third party will be entitled,
according to a third party settlement agreement
approved by the Contractor, provided that SE notify
the Contractor in written form of the Legal defects
within the deadline pursuant to preceding clause and
allow the Contractor to cooperate with SE in the
defence and related negotiations on a settiement.

In such a case, the Contractor shall have the
obligations referred to in this clause also in the case
that third-party rights are breached due to the actions
of SE or a third party authorized by SE, made
according to the specifications or instructions
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communicated by the Contractor to SE in advance.

Other relations of the Parties related with the warranty for
Performance, defects of the Performance or entitlements
resulting therefrom, shall be governed by the respective
provisions of the Commercial Code.

CONTRACTUAL PENALTIES AND SANCTIONS

If the Contractor fails to commence executing the Performance
according to this Contract or if it interrupts provision of the
Performance, SE may claim from the Contractor the contractual
penalty in the amount of 10% of the Price.

Should the Contractor fail to meet the deadline for the delivery
of the Performance agreed in the Contract, SE may claim from
the Contractor the contractual penalty in the amount of 0,5%
of the price for non-delivered Performance for every, even a
started, day of delay. The above shall also apply if the
Contractor fails to meet the deadline for the Payment
Milestone, or in the case of non-delivery or delayed delivery of
documents, that are necessary for the takeover or use of the
Performance, or other documents, which the Contractor is
obliged to hand over to SE under the Contract.

Should the Contractor fail to start removing the defects of
Performance or of Legal Defects without undue delay or to
continue with the proper removal of the defects or to meet the
duty of removing the defects of the Performance or of Legal
Defects pursuant to the clause 14.16 or 14.24.3 herein or
another deadline agreed between SE and the Contractor, or set
in the Takeover Protocol, SE may claim from the Contractor the
contractual penalty in the amount of 0,5% of the Price, for
every individual defect of the Performance or of Legal Defect
for every, even a started, day of the delay related to its
removal.

If the Performance has defects not caused by SE, and SE will
not be able to properly utlize the Performance during the
warranty period, SE is entitled to claim from the Contractor and
the Contractor is obliged to pay the contractual penalty in the
amount of 2,5% of the Price.

Should the Contractor fail to fulfil any obligation from those
mentioned in the clause 12.5 herein, SE may claim from the
Contractor the contractual penalty in the amount of EUR 100
for every individual breach.

Should the Contractor fail to fulfil any obligations from thase
mentioned in the Article X herein, SE may claim from the
Contractor the contractual penalty in the amount of 1% of the
Price for every individual breach.

Should the Contractor assign or establish the pledge right over
the receivables resulting from the Contract contrary to the
clause 11.1 herein, SE may claim from the Contractor a
contractual penalty in the amount of 100% of the financial
volume of such assigned, pledged or sold receivable. For the
purposes of this clause, the financial volume shall mean the
total value of the principal receivables including the value of
accessories to the receivables as of the date of the assignment
or sale or other disposal of the receivable.

If information of a confidential nature (trade secret, confidential
information of financial nature, sensitive information about
critical infrastructure etc.) is leaked on grounds for which the
Contractor is liable or if the Contractor breaches any obligation
from those mentioned in the Article XXII herein, SE may daim
from the Contractor the contractual penalty in the amount of
EUR 20,000 for every individual breach.

In case of breach of the prohibition of bringing in and taking
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out prohibited items pursuant to clause 9.1.3 herein, SE may
claim from the Contractor a contractual penalty in the amount
of EUR 1,700 per case, except for the cases defined in letter
b). A worker for the Contractor who breaches the prohibition
will be included in the database of undesirable persons with
entry banned for the whole contract term, as a minimum for a
period of 12 months from such violation, and potentially for
longer period, depending on the severity of breach.

In case of a positive result of a test performed in accordance
with clause 9.1.4 herein, SE may enforce against the Contractor
and the Contractor's personnel the following sanctions:

a) If a breathalyzer test result is up to 0.14mg/| (0.29 per
mille) inclusive is considered an obstacle to the work on the
side of the Contractor's worker and the controlled
Contractor's worker will be banned from entry into SE
premises, respectively the Contractor's worker shall be
taken out from the premises of SE, accompanied by the
entrusted person of SE.

b) If a breathalyzer test result is in extent from 0.15 mg/| to
0.29 mg/l (0.30 - 0.60 per mille) - the controlled
Contractor’s worker shall be banned from entry into the
premises of SE and the Entry IDC of the controlled
Contractor's worker will be withheld until the next arrival for
the Performance in the premises of SE. In the event that
the controlled Contractor's worker repeatedly breaches the
prohibition of the use of alcohol (use of narcotic and/or
psychotropic substances) he shall be banned from entry
into the premises of SE for the whole contract duration, up
to a maximum period of 12 months.

c) If a breathalyzer test result is exceeding 0.29 mg/l (above
0.60 per mille) - the Entry IDC of the controlled
Contractor's worker shall be collected and he shall be
banned from entry, accompanied by the entrusted person
of SE, he shall be taken out from the premises of SE. The
controlled Contractor’s worker shall be permanently banned
from entry into the premises of SE.

d) In case of rejection to undergo a breathalyser test or test of
use of narcotic or psychotropic substances — the Entry IDC
of the controlled Contractor’s worker shall be collected, the
Contractor's worker shall be permanently banned from
entry into the premises of SE and he shall be taken out
from the premises of SE, accornpanied by the entrusted
person of SE.

For demonstrable breach of the OHS legal regulations and rules
by the Contractor, SE may claim the contractual penalty from
the Contractor:

a) In the amount of EUR 500 for each individual case, unless
the breach has been classified severe, very severe or
severe according to the Indicative list included at the end of
this document,

b) In the amount of EUR 1,000 for each individual case, for
severe breach according to the Indicative list included at
the end of this document,

c) In the amount of EUR 2,000 for each individual case, for
very severe or extremely severe breach according to
Indicative list included at the end of this document.

In case of demonstrable breach of OHS rules or in case of
repeated occurrence of a breach present in the Indicative list
which is included at the end of this document, by the same
worker, the worker shall be included in the database of
undesirable persons with entry banned for the whole contract
term, up to a maximum period of 12 months from the breach.
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Should the Contractor breach the OHS legal regulations and
rules, resulting in:

a) an accident at work of a member of SE personnel,
Contractor’s personnel or third party personnel causing the
affected person's incapacity for work lasting up to 30 days,
SE may claim a contractual penalty from the Contractor in
the amount of 1% of the Price, however not less than

EUR 5,000 per each individual case,

b) a fatal accident at work of the SE personnel, Contractor’s
personnel or third party personnel, or serious accident at
work of the SE personnel, Contractor’'s personnel or third
party personnel that caused the personnel's incapacity for
work lasting longer than 30 days, SE may claim the
contractual penalty from the Contractor in the amount of
2% of the Price, however not less than EUR 30,000 per
each individual case.

For failure to report a fire, accident or an extraordinary event
with effect to the environment pursuant to the clause 24.4
herein, SE may daim the contractual penalty from the
Contractor in the amount of EUR 1,700 per each case.

In case of breach of valid legal regulations regarding the
environment on the SE premises by the Contractor’s personnel,
SE may claim the contractual penalty from the Contractor in the
amount of EUR 2,000 per each case.

In the event that a penalty or any other type of sanction is
imposed on SE by state authorities in connection with the
Contractor’s breach of tax andfor customs obligations,
obligations related to nuclear safety, OHS or environmental
protection, which are set out in the Contract, SE shall be
entitled to a contractual penalty and the Contractor shall be
obliged to pay a contractual penalty in the amount of the
imposed penalty and/or sanction, and that in its full extent. If
SE is obliged to pay a certain financial sum imposed by the
state authorities in connection with the Contractor’s breach of
tax and/or customs obligations in line with the applicable legal
regulations (e.g. additionally levied tax) in addition to the
imposed sanction and/or penalty as stated in the previous
sentence, this financial sum shall be also included into the
contractual penalty agreed herein. The Contractor hereby
declares in line with Section 401 of the Commercial Code, that
the limitation period for SE’s right to contractual penalty as
stipulated herein, shall not be statute barred earlier than 10
years after the day of the breach of the Contractor's obligation
as set out herein, if no special arrangement for the start of the
limitation period is defined in special legal regulations.

Any contractual penalties pursuant to the Contract will be
applied in the form of a penalty invoice and are due within
10 days foliowing the day of issuing a penalty invoice.

The Parties declare the amount of contractual penalties agreed
under the Contract to be considered as adequate to the
secured claims.

A claim for payment of the contractual penalty shall not relieve
the Contractor of the obligation to provide the Performance or
hand over the documents under the Contract.

If the amount of contractual penalties, which SE claimed from
the Contractor pursuant to the Contract, exceeds the limit of
50% of the Price, SE is entitled to withdraw from the contract.

SUSPENSION OF WORKS AND TERMINATION OF THE
CONTRACT

Suspension of works

16.1.1 In the case of any breach of the Contractor’s
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abligations related with Occupational Health and Safety
(OHS) during execution of the Performance on the SE
premises, SE shall be entitled to give an instruction to
the Contractor and the Contractor, based on this
instruction, will be obliged to suspend (even
repeatedly) all or some works on the Performance. SE
shall specify to the Contractor the reason for its
instruction to suspend works. Should the subject matter
of Performance be manufacturing of work, the
Contractor shall take appropriate measures for correct
storage, conservation, protection and preservation of
the work, and to protect, conserve and preserve work
from any decay, devastation or damage during the
suspension. SE shall make a record about such
instruction in the Logbook. SE shall inform the
Contractor about the estimated duration of the
suspension and in case of change in the estimated
duration of the suspension, SE shall inform the
Contractor about a new estimated date of re-starting of
works. In case of any suspension of works, the Parties
always have to meet in order to discuss the scope of
suspension, in particular demobilisation, scope of
conservation works, estimated costs of suspension and
other consequences. The obligation of the Contractor to
interrupt the works does not concern a suspension of
technology equipment and other activities, if pursuant
to the Contract they are supposed to be manufactured
outside SE's premises or if the place of
delivery/execution, handover and takeover of the
Performance is outside SE.

Should:

(i) the instruction for suspension be given for a period
not longer than 72_days and in total such
instructions for suspension of works do not exceed

20 days; or

(i) the Contractor bear the responsibility for the reason
causing instruction for suspension, or if such
suspension was caused by breach of the Contract
by the Contractor,

then all costs incurred with regard to the suspension of
works are borne by the Contractor.

Should the Contractor due to the suspension get into
delay, the Contractor shall inform SE. If the delay of the
Contractor arose from the reasons on the part of SE,
the Contractor shall have the right for extension of the
deadline for the execution of the Performance,
including the dates of the Payment Milestones, if any.

The Contractor is not entitled to the extended deadline
for executing the Performance, including the dates of
the Payment Milestones, if the Contractor is liable for
the reason why a suspension was ordered or such
suspension was enforced as a result of a breach of the
Contract by the Contractor (defective performance,
breach of the Contract). Costs connected with repeated
commencement of works shall be borne by the
Contractor.

After issuing a permission or instruction to continue
warks, SE and the Contractor shall together review the
subject matter of Performance to which the suspension
of works applied. The Contractor shall repair or replace
decay, defects, degradations or damage in the
Performance if they occurred during suspension of
works. Should it be necessary, due to error of the
Contractor, to perform certain measures to mitigate
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losses, the Contractor shall take such measures.

SE and the Contractor have agreed that the Contract shall be
terminated by:

a) The delivery of the Performance and by fulfilment of the
related contractual obligations of the Parties,

b) Expiration of the term for which the Contract is concluded,
c) A written agreement of the Parties,
d) A written notice of termination under clause 16.3 herein,

e) A written withdrawal from the Contract pursuant to clause
16.4 herein.

Termination of the Contract by notice

Unless otherwise agreed in the Contract, SE shall have the right
to terminate the Contract for the recurring Performance
concluded for a fixed term, without giving reasons, by delivery
of a written notice of termination to the Contractor.

Notice period is one month which shall start on the first day of
the month following the delivery of the notice to the
Contractor.

In case of a Performance with the character of a work, the
Contractor shall undertake to hand the work over to SE in the
condition in which it is at the end of the notice period, and SE
shall undertake to pay to the Contractor only the amount to
which it is entiled with regard to the degree of the work’s
completion. The sum shall be set on the basis of an agreement
of the Parties. If the Parties do not agree within 15 days from
the termination of the Contract or in the period agreed between
the Parties, the sum shall be set by SE.

Termination of the Contract by withdrawal

Any Party is entitled to immediately terminate the Contract in
the following cases:

a) Pursuant to Section 345 (1) of Commercial Code, i.e. in
case of material breach of the legal obligations or
obligations laid down in the Contract by the other Party,
where the Party should notify the other Party thereof
immediately upon learning of such breach, or

b) Pursuant to Section 346 (1) Commercial Code, i.e. in case
of minor breach of the Contract, should the other Party
breach some of its legal or contractual obligations and fail
to make good even within an adequate additional period,
upon written notice,

in which case termination shall be based on a unilateral written
notice.

Termination of the Contract by withdrawal due to
reasons on the Contractor’s part

A material breach of the Contract by the Contractor shall be
considered mainly but not limited to:

a) The Contractor's delay of due completion of the
Performance, exceeding 30 days,

b) The Contractor's interruption or suspension of the
Performance without the instruction or consent of SE,
exceeding 5 days,

c) Failure to observe the agreed deadline for the removal of a
defect on the Performance, or deadline pursuant to the
clause 9.2.3 herein, or delay with the removal of the defect
found out during the execution of the Performance
recorded in the Logbook, in the claim or in other usual
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record the Contractor was familiarised with,

d) If the Contractor acts in any way whatsoever contrary to
the principles of fair business, commits an unfair
competition act, acts contrary to legal regulations on
competition protection, or harms the reputation and
legitimate interests of SE through its action,

e) If while providing the Performance for SE, the Contractor
breached, circumvented or failed to comply with the
pravisions of those clauses of the Contract the breach of
which is deemed a material breach of the Contract,
applicable legal regulations or SE internal rules related to
OHS, fire protection, the environmental protection, entries
to SE's premises, prohibition of illegal employment resulting
from the legal regulations valid in the territory of the Slovak
Republic or terms and conditions specified in the GTT, or
SSTC if applicable,

f) If the Contractor is declared bankrupt, the Contractor is in
liquidation, there was discontinued a bankruptcy proceeding
against the Contractor due to lack of assets or cancelled
bankruptcy due to lack of assets,

g) If the Contractor, the Contractor’s statutory body or a
member of the Contractor's statutory body was lawfully
sentenced for the criminal offence of corruption, for the
criminal offence of harming financial interests of the
European union, for the criminal offence of money
laundering, for the criminal offence of setting-up,
organizing and supporting a criminal gang, for the criminal
offence of setting-up, organizing and supporting a
terroristic group, a criminal offence of terrorism, or some
forms of involvement in terrorism or for a criminal offence
concerning their professional conduct,

h) If the Contractor has been deprived of the authorization to
perform the subject matter of the Contract,

i) Breach of a trade secret or a confidential information non-
disclosure obligation,

j) If the Contractor breached any obligation from those
mentioned in the Article X on Subcontractors or if the
Contractor breached the subcontract and in the Customer’s
opinion, such breach endangers the quality and timely
delivery of the Performance or a part thereof (e.g. The
Contractor fails to pay the Subcontractor’s invoices duly and
on time),

k) Any other breach of the obligations by the Contractor
having impact on proper completion of the Performance,

) Refusal by the Contractor
Performance,

to start executing the

m) Refusal by the Contractor to continue executing the
Performance according to the instruction from SE to
continue executing the Performance, the interruption of
which was instructed by SE,

n) If the Contractor assigned the right or established the
pledge right over the receivables resulting from the
Contract without previous written consent of the Client
contrary to the clause 11.1 herein,

o) If SE becomes subject to an obligation to guarantee the
VAT on behalf of the Contractor pursuant to Section 69 (14)
of the Act on VAT,

p) If the Contractor is a tax debtor pursuant to Section 69 (14)
of the Act on VAT,

q) If the Contractor breached the obligation to enable

16.6

16.7
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execution of audit according to the clause 12.12.13 or
12.12.21 herein,

r) If the Contractor breached the obligation and authorisation
to use all the things, documents, background data handed
over to it by SE exclusively for the purposes agreed upon in
the Contract according to the clause 9.5.2 herein,

s) If the Contractor breached the obligation to allow audit of
the quality management system or a review of compliance
with only selected requirements of the ISO 9001:2008
standard, and the audit of the observance of Contractor’s
quality plans pursuant to clause 12.12.13 or 12.12.21
herein.

The Contractor is obliged to inform SE without undue delay
about occurrence of any of the aforementioned situations,
which may be the reason for SE's withdrawal from the Contract.

In order to avoid any doubt, the Parties expressly agreed that
SE are entitled to withdraw from the entire Contract even if the
subject matter of the Contract contains several separate
Performances and the breach of the Contract, irrelevant
whether material or minor, only applies to any individual
Performance.

In the event of a withdrawal from the Contract due to reasons
on the Contractor's part, SE shall be entiled to require
handover of the part of the Performance aiready executed by
the Contractor. In such case, SE shall pay to the Contractor the
proportion of the Price corresponding with the Performance
executed.

Termination of the Contract by withdrawal due to
reasons on the Contractor's part regarding non-
compliance with the Occupational Health and Safety
Requirements

SE is entitled to terminate the Contract due to following
material breaches of the Contract:

a) If the Contractor breaches any of the requirements
concerning occupational health and safety of the
Contractor’s employees or persons involved in execution of
the Performance, mainly:

(i) Failure to complete/sign/prepare/update/deliver the
documents concerning OHS in the way and deadlines
pursuant to the Contract or applicable legal
regulations,

(ii) If SE finds out that for execution of Performance the
Contractor uses personnel, who do not comply with
the requirements for the specific execution of works,
as set out in the Contract or applicable legal
regulations,

(i) If SE finds out that the Contractor has failed to
observe the requirements set out in the Contract or
applicable legal regulations related to OHS and use of
work equipment,

(iv) If SE finds out that the Contractor has breached any
of the obligations set out herein related to OHS.

b) In case of occurrence of some of very severe or extremely
severe breaches indicated in the Indicative list of severe,
very severe and extremely severe breaches of occupational
safety, provided at the end of this document.

Unless otherwise agreed in the Contract, withdrawal shall enter
into effect on the day of the delivery of the notice of withdrawal
to the other Party and shall not affect the confidentiality
provision which shall remain valid and effective.
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In the event of a withdrawal from the Contract, the Parties shall
agree within 15 days upon the manner of settling the
liabilities resulting from the terminated contractual relationship.

If possible and unless agreed otherwise by the Parties, the
Contract shall be cancelled from the very beginning and the
Parties will mutually return any provided Performance and
payments or other considerations and advances. SE shall waive
any rights to the returned items. The cost of removal shall be
borne by the Contractor.

If it is not possible or practical to return apart of the
Performance and unless agreed otherwise between the Parties,
SE shall not return a part of the Performance and the Contract
shall not be cancelled from the very beginning, in which case
SE shall pay the Contractor only for the part taken over and
invoiced and if such part of the Performance has not been
taken over and invoiced yet, SE shall pay to the Contractor only
the amount to which it is entitled with reference to the degree
of completion of the Performance. The sum shall be determined
on the basis of an agreement of the Parties. If the Parties do
not agree within 15 days from delivery of SE’s written notice
of withdrawal from the Contract, the sum shall be determined
by SE. In such case, SE will only pay the Contractor the amount
due for the work, services, or performances carried out, handed
over and invoiced before the termination of the Contract came
into effect, except for the invoiced VAT in case the Contractor
has been published in the List kept by the Financial Directorate
of the Slovak Republic in compliance with the Section 69 (15) of
the Act on VAT. SE shall be entitled to retain the VAT from the
invoices issued until the Contractor proves the opposite, i.e.
that it delivers a declaration from the Tax Office that it has no
tax liabilities for the period when SE is the guarantor pursuant
to aforementioned provision of Act on VAT or it was deleted
from the List kept by the Finance Directorate of the SR.

The Contractor shall be obliged to return SE any documents or
materials provided to the Contractor by SE in connection with
the Contract, namely immediately after:

a) the Contractor delivered the Performance to SE pursuant to
the Contract;

b) withdrawal from the Contract or termination of validity or
effect of this Contract in any other way; or

c) SE requestsit.

LIABILITY PRECLUDING CIRCUMSTANCES / FORCE
MAJEURE

Neither of the Parties shall be held liable for failure to perform
its obligations arising from the Contract, except for the
obligation of the Contractor to provide SE with information
pursuant to the clauses 8.1, 8.4, 8.5, 8.6 and 12.5 herein if it is
proven (whereas the conditions shall be fulfilled cumulatively)
that:

a) such failure was caused by extraordinary unpredictable and
unavoidable events, and

b) neither obstacles nor their consequences could be predicted
at the time of the Contract conclusion; and at the same
time

c) neither obstacles nor their consequences could be
prevented, avoided or overcome.

Unpredictable and unavoidable obstacies shall not include those
which were caused due to failure to grant official permits,
licences of similar authorisations for the purposes of the
Performance.
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The Party, on the part of which a circumstance precluding
liability due to force majeure occurred, is obliged to inform the
other Party about such obstacle preventing it from duly
fulfilment of obligation, without undue delay after having
known about the obstacle, or could have known about it
considering all circumstances.

The Contractor cannot claim the liability precluding
circumstances in the cases as follows:

a) Meteorological conditions or phenomena which could have
been reasonably anticipated taking into account the
Contractor’s experience and in this respect it was possible
to avoid damaging effects, even if only partially,

b) Failure to ensure or delay in ensuring of materials or
workforce which occurred even it could have been
reasonably anticipated taking into account the Contractor’s
experience or it could have been prevented or mitigated,

c) Strikes at the Contractor or its Subcontractors, with the
exception of nationwide strikes,

d) Delay with executing works or services by Subcontractors,
unless it was caused due to force majeure,

e) Condition of the area, where the activities hereunder shall
be performed, preventing duly fulfilment of contractual or
legal obligations of the Contractor and which could have
been reasonably anticipated taking into account the
Contractor's experience, or which should have been
detected by the Contractor during technical inspection of
the area.”

The consequences of circumstances precluding liability are
limited to the duration of the obstacle to which these
consequences are related.

The time of Performance shall be extended by the duration of
liability precluding circumstances so as to be acceptable to the
eligible Party. During this period, the eligible Party is not
entitled to withdraw from the Contract.

Should the duration of liability precluding circumstances exceed
6 _months, either Party shall be entitled to unilaterally
terminate the Contract by the withdrawal; such withdrawal is
effective on the day of delivery of the notice on withdrawal to
other Party.

. MANAGEMENT SYSTEMS AND AUDITS OF SYSTEMS

Health & safety management system

This clause applies to the Contractor in the event that the
requirements for the Contractor or a part of the Contractor's
qualification contained a request for a health & safety
management system that functionally covers the principles
inspired by the OHSAS 18001:2007 or equivalent
standard/guideline.

The Contractor is obliged to have a functional health & safety
management system in place corresponding to the OHSAS
18001:2007 requirements or equivalent standard/guideline,
which shall be demonstrated on the SE request during the
effective period of the Contract by:

a) Valid certificate issued by an accredited certification
company, or

b) Documented description of its health & safety management
system in place.

Environmental management system

This clause applies to the Contractor in case the requirements
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for the Contractor or a part of the Contractor’s qualification
contained a request for functional environmental management
system according to EN ISO 14001:2004 or equivalent
standard/guideline.

The Contractor is obliged to have a functional environmental
management system corresponding to the EN ISO 14001:2004
requirements or equivalent standard/guideline, which shall be
demonstrated on the SE request during the effective period of
the Contract by:

a) Valid certificate
company, or

issued by an accredited certification

b) Documented description of its environmental management
system.

Management systems audits

SE shall be entitled to carry out the management systems
audits pursuant to the clause 12.12.12, 18.1 and/or 18.2 herein
at the Contractor during the effective period of the Contract.

In such case, the Contractor is obliged to enable to carry out
the management systems audits pursuant to clause 12.12.12,
18.1 and/or 18.2 herein to the technically competent SE staff or
technically competent staff of another organization on behalf of
SE.

If the Contractor is a natural person performing the subject
matter of the Contract in person, he/she shall not be obliged to
have the management system during the Contract
performance.

LABOUR LAW AND OCCUPATIONAL HEALTH AND
SAFETY (OHS)

Provisions of this article shall apply only in case the Contractor
enters the SE premises.

Contractor’s obligations regarding OHS

19.1.1  For the entire duration of the Contract, the Contractor
is obliged to:
a. identfy among its personnel, a person

responsible for supervising the entire work
activity and ensuring the implementation of
directives received, checking the correct
execution by workers (hereinafter referred to as
Head of Works);

b. employ properly trained and informed personnel
in relation to the work to be performed and to the
risks and preventive measures to be adopted;

c. employ staff with appropriate qualification and
certification in relation to the activities to be
carried out, required by valid legislation and SE
procedures;

d. provide the services in full compliance with the
Contract, as well as comply with all provisions of
applicable law, regulations, standards and
technical standards required by the relevant
authorities, in force during the execution, as well
as any other regulations that could affect the
Contract; the Contractor directly assumes all its
obligations and costs;

e. use regularly employed personnel in accordance
with current legislation, paying the remuneration
due to its employees and paying all taxes,
insurance, pension and social security
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law and
collective

contributions provided for by the
applicable in  accordance  with
bargaining agreements;

f. comply with all applicable laws relating to the fire
protection, safety, hygiene and the health of
workers;

g. permit SE and/or third parties appointed by SE to
carry out the checks provided for in the Contract
and/or the applicable legislation, to identify the
professional competence of the Contractor's
personnel in relation to the type of work;

h. in case of fatal or severe accidents and,
regardless of the prognosis, in case of electrical
accidents or accidents due to fall from heights,
occurred during execution of activities under the
Contract, immediately notify of the accident and
transmit the investigation report to SE within 8
calendar days after the accident;

i. notify by the 15th of each month, the number of
hours worked (ordinary and extraordinary)
pursuant to the Contract in the previous month,
specifying separately the hours worked by self-
employed workers, if any (unless a Logbook is
kept).

Prior to entering the SE premises, the Contractor shall
take over the workplace from SE (Contract Manager
on behalf of SE in cooperation with the object
administrator), recording the OHS status in the
Logbook.

When preparing and performing the subject matter of
the Contract, the Contractor undertakes to comply
with any and all regulations in order to ensure OHS
and fire protection (hereinafter referred to as “"FP"),
set out in legal regulations and technical standards
valid in the territory of the SR and to comply with the
agreed work procedures and technological discipline.
The Contractor is obliged to determine and is liable
for implementation of safe working and technological
procedures, organization of contractual performances,
identification and spatial delimitation of the
workplace, for safe condition of workplaces,
premises, communications and social spaces taken
over from SE in writing.

The Contractor shall be held responsible for the safe
condition of the utilized mechanisms, machinery,
devices, tools, equipment, materials. The Contractor
is obliged to operate and to keep these facilities in
such technical condition and to behave in the SE
premises so as to prevent losses. In the event of
finding deficiencies at the Contractor's technical
facilities, SE shall be entitled to suspend operation
thereof or to order removal thereof from their
premises. Any delay in Performance shall not be
deemed a delay caused by SE.

When carrying out activities with increased fire risk,
the Contractor is obliged to establish the fire
assistance patrol at its own cost and to equip the
workers carrying out the aforementioned activity with
an orange warning waistcoat with inscription “Fire
Assistance Patrol” in conformity with the standard EN
ISO 14116 or EN ISO 11612.

The Contractor is obliged to respect an order to
suspend the contractual performance issued by the
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SE's Contract Manager, or a person authorized by
them, safety technician or fire protection technidan
due to a threat to operation, health and life of
persons, or due to a threat to property, until further
notice. The SE’s Contract Manager issuing such order
is obliged to make an entry in the Logbook thereon.
If the SE's Contract Manager issues an order to
suspend the contractual performance due to reasons
on the Contractor’s part, any resulting delay to the
Performance shall not be considered as delay caused
by SE.

The Contractor’s personnel is obliged to observe the
designated entrances and exits, to remain within the
workplace connected with execution of the
contractual Performance, and to keep the workplace
and other utilized SE premises clean and tidy during
the whole execution of the Performance. The
Contractor shall ensure continuous removal of
wastes. Upon completion of the contractual
Performance, the Contractor is obliged to hand the
workplace over in clean and flawless condition. The
Contractor and SE shall make a record of the
workplace hand over, also containing the documents
confirming the removal from SE's premises of waste
resulting from the Contractor’'s own activity, or the
disposal of such waste.

The Contractor is responsible for professional and
medical capability and sufficient training in OHS and
FP of its personnel, incuding also self-employed
workers and the personnel of subcontractors; is
obliged to conduct and manage the Performance so
as to prevent injury of the SE personnel, own
personnel as well as third party personnel and to
prevent damage to property and environment. The
Contractor's personnel is prohibited to execute the
Performance under the influence of alcohol or
narcotics and psychotropic substances, to remain on
SE's premises under the influence of alcohol or
narcotics and psychotropic substances as well as to
use alcohol or narcotics and psychotropic substances
at the workplace.

The Contractor shall equip its personnel with
necessary personal protective equipment (hereinafter
referred to as "PPE") and ensure utilization thereof.
The Contractor shall ensure labelling of working
clothes of its personnel with the Contractor’s or
Subcontractor's name, so that the identification is
clear and permanent.

The Contractor shall ensure the performance of
safety coordination representative during the
execution of the Contract, pursuant to the Regulation
of the Government of the SR No. 396/2006 Coll. on
the minimum safety and health requirements for
construction sites as amended.

The Contractor is obliged to ensure the workplaces
taken over by protocol have safety signage
conforming to the Regulation of the Government of
the SR No. 387/2006 Coll. on the requirements for
ensuring safety and health signs at work and the
Regulation of the Government of the SR No.
396/2006 Coll. on the minimum safety and health
requirements for construction sites and in the
Indicative list included at the end of this document.

The Contractor is obliged to fulfil the obligations
connected with occurrence of extraordinary events
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(accidents, fire, emergencies, near miss, first aid,
etc.) in relation to the competent public authorities
and to report to them, as well as to SE, the
occurrence of all events immediately (within 30
minutes) for the purposes of objective investigation
and the adoption of preventive measures. The
Contractor is obliged to notify SE of any injury
occurring during execution of activities under the
Contract, whatever the accident's outcome, and
subsequently to provide SE with information including
a detailed description of the event.

In the event of an accident, if the affected worker
could not be tested for alcohol, the Contractor is
obliged to carry out such test at the earliest
opportunity. A record of the test shall be immediately
submitted to SE.

In case of fire and its subsequent extinguishing by
the fire units using their fire extinguishers, if the fire
started by the Contractor’s fault, the Contractor
undertakes to pay the costs connected with the
extinguishing of the fire.

The Contractor is obliged to label all containers
holding flammable substances, heavy heating oils,
vegetable and animal fats and oils in accordance with
the Decree of the Ministry of Interior of the SR No.
96/2004 Coll., regulating the principles of fire safety
in handling and storage of flammable liquids, heavy
heating oils and of vegetable and animal fats and oils
and the containers with flammable gases and
combustion supporting gases pursuant to the Decree
of the Ministry of Interior of the SR No. 124/2000
Coll. regulating the principles of fire safety in
operations with flammable gases and combustion
supporting gases found in the Contractor’s workplace.

The Contractor is obliged, according to the character
of contractual performances, to process and submit
to SE safe working procedures, OHS plan and risk
analysis for the working activities performed.

The Contractor is obliged to inform SE in advance on
any changes in the technology of the Performance
execution and on changes in the documentation
referred to in the previous clause and in the clause
9.4.5 herein.

The Contractor is obliged not to use any materials
and articles containing asbestos in the course of
works under this Contract. If asbestos is found in the
assigned work area or if there are grounds to suspect
its presence, the Contractor shall be obliged to stop
work and notify the competent supervisor, so as to
ensure proper management of the situation. All
subsequent activities relating to the situation shall be
carried out in accordance with Regulation No.
253/2006 Coll. as amended.

Additional provisions referring to the SE plants

The Contractor is obliged to ensure that its personnel
remain only in the designated workplace and related
premises,

The Contractor shall equip its personnel with
necessary PPE and provide for utilization thereof. The
minimum equipment of the personnel with PPE
contains (i) protective helmet with fixing strap
pursuant to EN 397, (ii) protective glasses pursuant
to EN 166, EN 170, (iii) safety shoes pursuant to STN
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EN ISO 20345 in version at least S3, or S1P and (iv)
working clothes (on construction site equipped with
reflex components, or also a reflex waistcoat), in
technological areas in antistatic version complying
with the requirements of EN 1149-5. If it is necessary
to comply with requirements for other prescribed PPE
in order to perform the working activities, the
Contractor shall provide for assignment and utilization
thereof beyond the minimum requirements of SE. The
obligation to use the minimum PPE applies for
technological areas and construction sites of SE.
Protective glasses for the personnel working in the
controlled area of nuclear plant shall be provided by
SE. The Contractor is obliged to equip workers
carrying out the activity of “load binder” with an
orange warning waistcoat with inscription “Load
Binder” and with sleeve for helmet with inscription
“Load Binder".

If necessary, SE shall provide for calling the
emergency services to the personnel affected by an
accident.

Unless agreed otherwise in the Contract, the
Contractor shall ensure, at its own cost, safety and
fire protection measures in activities containing
increased danger of fire in the places with fire or
explosion risk, performed by the Contractor. SE shall
report these places to the Contractor when handing
over the workplace.

Sanctions for breaching the OHS rules

19.2.1  For breach of the OHS legal regulations and rules by
a Contractor’s personnel, SE may claim from the
Contractor to ensure additional special OHS trainings
for the said personnel.

INSURANCE

Contractor’s insurance contract shall be valid for the entire
duration of the Contract, concluded in the scope and with the
limit that sufficiently covers all damage that the Contractor may
cause by its activity. In the case that the Contractor provides
warranty on the Performance, the insurance contract shall be
valid in the above range during the warranty period too.

In the event the Contract subject matter is to execute the
Performance related to SE’s assets and in order to meet this
purpose the Contractor takes over and relocates SE's assets
outside the SE's premises, the Contractor must have a liability-
for-damage insurance policy able to cover the new value of the
relocated assets belonging to SE.

Assets may be relocated only with the consent of SE in writing,
given either in the form of an entry in a Logbook signed by the
SE’s Contract Manager or a record on takeover or in the form of
any other record on handover and takeover of SE’s assets for
the purpose of relocation outside SE’s premises.

INDUSTRIAL AND INTELLECTUAL PROPERTY

The Parties take note that, under Section 558 et seq.
Commercial Code, if the subject of Performance is a result of
activity that is protected by law of industrial or intellectual
property (hereinafter referred to as the "author's work"), SE
are entitled to use it for the purposes resulting from the
Contract in the manners necessary for the proper use of the
Performance, in particular for the use according to Section 18
of Act No. 618/2003 Coll. on copyright and copyright-related
rights as amended (hereinafter referred to as the “Copyright
Act”), for the duration of property rights of the author under
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Section 21 of the Copyright Act. The remuneration for the use
of author's work pursuant to this clause is included in the Price.

The Parties have agreed that if the author's work is to be used
also in a different manner than in the preceding clause, the
Contractor as the author shall conclude a licence agreement
with SE as the licensee, in accordance with the provisions of
Section 40 of the Copyright Act, without undue delay but not
fater than 15 days from notice by SE, the subject matter of
which shall be the granting of consent to utilize the author's
work, and based on which the Contractor shall grant to SE an
exclusive licence and a right to provide sub-licence for the
period of existence of the author’s rights in property pursuant
to the Section 21 of the Copyright Act, based on which SE will
be entitled to utilize the author's work mainly in the ways
specified in Section 18 (2) of the Copyright Act. The
remuneration for licensing pursuant to this clause has been
included in the Price.

If during the execution of the Performance the Contractor
creates the work meeting the definition of

a) a patentable invention in compliance with respective
provisions of the Act No. 435/2001 Coll. on Patents and
Supplementary Protection Certificates as amended and
requests for awarding a patent for the work, or

b) a technical solution protected by an utility model in
compliance with respective provisions of the Act No.
517/2007 Coll. on Utility Models as amended and requests
for protection of the work by an utility model, or

c) design in compliance with respective provisions of the Act
No. 444/2002 Coll. on Design as amended and requests for
registration of the work as design, or

d) other subject matter of industrial property

(hereinafter jointly referred to as “Subject matter of
Industrial Property”),

the Contractor as the provider undertakes to conclude a licence
agreement with SE as the licensee without undue delay but no
later than within 15 days from acquisition of the right to the
Subject matter of Industrial Property in compliance with Section
508 et seq. of the Commercial Code, the subject of which is the
granting of consent to use the work protected as the Subject
matter of Industrial Property (hereinafter referred to as
“Licence”). The Contractor undertakes to grant an exclusive
and territorially unlimited Licence to SE for its performance in
the extent of the entire activity of SE, for the duration of
validity of the right to the Subject matter of Industrial Property.
The remuneration for granting the Licence according to this
clause is included in the Price.

The Contractor undertakes to settle all legal relations with third
parties that created or supplied the Performance content,
namely by concluding relevant copyright and other contracts so
that such parties cannot make any claims resulting from the
moral, copyright, industrial rights, rights related to the
copyright or other similar rights related to the due performance
of the Contractor's obligations to SE resulting from the
Contract. In the event of the cancellation of a Contractor
without a legal successor, the Contractor shall, before its
cancellation, provide SE with source data related to the created
work or to Subject matter of Industrial Property.

CONFIDENTIALITY OF INFORMATION

The Contractor undertakes to treat any data, information or
documents received in relation to the selection procedure,
conclusion and/or performance of the Contract as information
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Slovenské elektrame, a.s. — General Terms and Conditions v 01/10/2015

being confidential in nature (while information of confidential prevent damage to the environment.
nature include a trade secret, confidential information of
financial nature, sensitive information about critical
infrastructure etc.), which cannot be disclosed to third parties
or used contrary to the purpose thereof for its needs without
SE's prior written consent. The Contractor undertakes also to
keep secret information of a confidential nature even after the
expiry of the Contract. The limitations stated in this clause shall
not apply to the disclosure of confidential information to
dependent persons of SE according to the Act on income tax,

24.3  The Contractor is obliged to respect an order to suspend the
performance of Contract issued by the SE’s Contract Manager
due to a danger to environment, until further notice. The SE's
Contract Manager issuing such order is obliged to make an
entry in the Logbook thereon. If the SE's Contract Manager
issues an order to suspend the performance of Contract due to
reasons on the Contractor’s part, any resulting delay in the
Performance shall not be considered as delay caused by SE.

i.e. to persons close economically, personally or otherwise 244 The Contractor is obliged to fulfil obligations related to
connected with SE (hereinafter referred to as “SE's occurrence of extraordinary events with effect on the
interrelated company”) and the Party's consultants (e.g. environment, in relation to the competent public authorities and
auditors, attorneys) provided that SE's interrelated company to immediately report such event also to SE for the purpose of
and the aforesaid consultants are bound by a non-disclosure objective investigation and adoption of preventive measures.
duty of at least the same extent as set forth in this clause. The

Parties shall also note that providing confidential information 245 In case of occurrence of threat to the environment on the
upon the request of a public authority or another governmental Contractor’s part, the Contractor is obliged to eliminate the
body, and the case of imposing such provision of confidential cause and consequences as well as to pay the any applicable
information by a generally binding legal regulation shall not be financial compensation for damages.

GonskiSrediE; i cG oI ISIGn (e Hils\HIay Es 246 Handling Chemical Substances and Chemical Mixtures

Information handed over on the basis of and in connection with 24.6.1  The Contractor is obliged to handle the CS and CM in

the Contract shall be subject to the terms and conditions of the . -
. =¥ accordance with the Chemicals Act No. 128/2015 Coll.
Contract for the period of 5 years from the Contract validity on Prevention of Major Industrial Accidents as

expiry day. If required so by either Party, they undertake to . .
immediately enter into negotiations regarding the extension of amended,. Regylahon (EQ) No. 007 200.6 concerning
. . e the Registration, Evaluation, Authorization and
the duty of the Parties to maintain confidentiality of the e . .
N P N ! Restriction of Chemicals (REACH) and the Regulation
confidential” information handed over on the basis of the (EC) No. 1272/2012 Classificati Labell d
Contract; if they agree on the up-to-datedness of the content of o: on Llassitication, eing an

the “confidential” information approved by both Parties, they Packaging of substances and compounds (CLP).

undertake to enter into an amendment which will extend the (i) Sufficiently in advance before starting the
duty of the Parties to maintain confidentiality of the performance of the subject matter of the
“confidential” information handed over on the basis of the Contract (min. 14 davs before the start of
Contract beyond the expiry of the agreed period. Performance), the Contractor is obliged to
In the event of leakage of the facts which have the nature of Sme'; Eothe sts C°3t.’a°.t Mangger the list of
confidential information or trade secret for reasons for which e - £l tg eu:J.se IS actnlnty ) 'the SE
the Contractor is liable or if the Contractor breaches obligation prer:rses ur:j N 'sh ContscL g ong ;v.'th dthe
of this clause, SE may claim from the Contractor the contractual =S .CS ghid LI, s Contracior '“s ° h,ge vl
penalty pursuant to clause 15.8 herein Submit, dhe Sofely, Bofa Sheet ((SDSQ), (ths

! ’ presence of which must also be ensured at the

22.2  Unless otherwise agreed in the Contract, the Contractor shall Contractor’s workplace and to indicate on
not be entitled to present SE as its trading partner or use SE request the pre-registration or registration
trade name or logo in promoting itself or its activity or in numbers of CS and CM in compliance with the
statements for the media in any form whatsoever without prior REACH regulation. The SDS must be in the
written consent. If the Contractor breaches the obligation laid Slovak language. At SE's request, the
down in this clause, SE may claim from the Contractor the Contractor is also obliged to submit the
contractual penalty pursuant to clause 15.8 herein. technical certificate of the CS and CM, user

manual and technological process for working

XXIII. PERSONAL DATA PROTECTION with the respective CS and CM.

23.1  The Contractor undertakes that if the Contractor comes into (i) The Contractor may only use the CS and CM
contact with SE personal data in performing the Contract, the found in the list of CS and CM approved to be
Contractor undertakes to keep this information confidential and used in SE. The list of CS and CM approved to
comply with the requirements of applicable legislation, in be used in SE shall be provided on request to
particular with the Act No. 122/2013 on Personal Data the Contractor by the SE’s Contract Manager.
Protection as amended. The duty of confidentiality remains in The Contractor is entitled to ask for approval
force even after the expiry of the Contract. and addition of the used CS and CM in the

aforementioned list only through the SE's

XXIV. ENVIRONMENTAL PROTECTION technical supervisor or the SE's Contract

Manager, who shall further follow the internal
managing regulation for management of
chemicals. For this purpose, the Contractor is
obliged, in addition to the SDS, to provide SE
also with further additional data in order to

24.1  In preparation and implementation of the subject matter of the
Contract, the Contractor undertakes to comply with any and all
environmental protection regulations set out in legal regulations
and technical standards valid in the territory of the SR.

24.2  The Contractor is obliged to operate and maintain the utilized document the selected critical CS and CM
mechanisms, machinery, devices, tools, equipment and parameters.
materials, as well as the warehouses and workshops in such ; y Y
Y . ) iii} SE is entitled not to approve utilization of the
technical conditions and to conduct on the SE premises so as to (i) Contractor's €S and Cl‘qp if therel is : nsuitable
1]
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24.6.2

24.7
24.7.1

Slovenskeé elektrérne, a.s. — General Terms and Conditions

equivalent or if there is a risk of environmental
danger in usage or problems may occur in
liquidation thereof.

(iv) The packages of all CS and CM used by the
Contractor must be labelled with warning
symbols and description labels in the Slovak
language in compliance with valid legislation.

(v) Should the Contractor use CS and CM other
than agreed or the packaging thereof does not
contain warning symbols and description labels,
SE is entitled to suspend or completely stop the
Contractor’s contractual performance,

(vi) The Contractor is obliged to provide information
about the amounts of the CS and CM stored

with prescribed periodicity (min. on a_monthly
basis), in the form set out by SE.

In connection with the Performance execution, the
Contractor is obliged to enable the qualified SE
personnel (Environment Department) to inspect the
handling of CS and CM in order to verify correctness
of the procedures used.

Waste Management

The Contractor is obliged and undertakes to manage
the waste in compliance with the applicable Act on
Wastes, especially:

(i) To prevent or reduce adverse impact of the
waste production and waste management
within the waste hierarchy;

(i) In the performance of contracting activity
related to waste generation, to follow the
instructions of the competent SE technical
supervisor in compliance with the internal
regulations applicable for wastes in the
respective SE plant;

(iii) To collect waste sorted out according to the
waste types and secure it against degradation,
theft or other undesired leakage, whereas the
locations for waste collection shall be assigned
to the Contractor by SE (competent SE technical
supervisor);

(iv) To collect the hazardous waste separately by
types, to label them as prescribed (name of
waste, graphic symbol of hazardous properties
and waste identification sheet), to protect the
place of collection of hazardous waste against
leakage of pollutants into the soil, water and
air;

(v) If the subject matter of the Contract also
contains the Contractor's commitment to
recover or dispose of the waste, submit to the
SE's Contract Manager a copy of own
authorization to recover or dispose of the waste
or a copy of the authorization of an organization
which will carry out this activity on behalf of the

Contractor, well in advance (at least 5 working
days) before the start of Performance;

If the Contractor is to ensure processing and
recycling of used batteries and accumulators,
recovery or disposal of waste oils, processing of
waste from electric and electronic devices, to
submit authorization for the performance of this
activity (so-called authorization granted by the
Ministry of Environment of the SR);
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In case of handling hazardous waste or
transport of hazardous waste from SE to the
Contractor’s place of recovery or disposal, to
submit a copy of valid authorization for handling
or transporting hazardous waste;

Well in advance (at least 5 working days) before
expiry of the validity of authorizations, consents
or decisions referred to in this letter, to submit
to the SE's Contract Manager the copies of
newly issued documents from the relevant
waste management state authorities during the
whole period of the contractual relation;

(vi) If the Contractor ensures recovery or disposal
of the waste for SE pursuant to the preceding
paragraph (v) of this clause, the Contractor is
obliged to submit to SE within 10 days after the
end of each calendar year of Contract
Performance execution, and within 10 days
after completion of Performance, the following
documents and information: type and catalogue
number of waste, waste amount, date of waste
transport from the SE plant site, the code of
waste disposal/recovery, weight sheets, copies
of the hazardous waste cover letters and a
statement of the name of the final company
performing recovery/disposal of waste;

(vii) In relation to the Performance, to enable the

qualified SE personnel (SE Environment

Department and SE Technical Supervision) to

inspect the waste disposal in order to check the

pracedures used.

hazardous substances, substances

depleting the Earth's ozone layer and fluorinated
greenhouse gases

24.8.1

24.8.2

24.8.3

2484

In its activity, the Contractor is obliged to handle the
hazardous substances (oil substances, chemicals,
etc.) in accordance with the Act No. 364/2004 Coll.
on Waters as amended, so as to prevent endangering
and polluting waters, to prevent extraordinary
deterioration or endangering of water quality and in
cases when the Contractor’s activity causes pollution
of the surface or underground waters, to report this
situation to SE without undue delay and to perform
measures necessary to prevent further deterioration
of the water quality.

In its activities, the Contractor is obliged to handle

(i) The substances depleting the ozone layer in
compliance with the Act No. 321/2012 Coll. on
Earth’s ozone layer protection and amending
certain laws as amended, and the Regulation (EC)
No. 1005/2009 on Substances that Deplete the
Ozone Layer,

(ii) The fluorinated greenhouse gases in compliance
with the Act No. 286/2009 Coll. On fluorinated
greenhouse gases and amending certain laws as
amended.

Organic solvents may be used by the Contractor only
in compliance with requirements of the Decree of the
Ministry of Environment of the SR No. 410/2012 Coll.,
executing some of the provisions of the Act on Air as
amended,

In case of transporting the SE's assets containing
hazardous substances, which is subject to
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25.1

25.2

Slovenské elektrare, a.s. — General Terms and Conditions

Performance, the Contractor undertakes to comply
with the provisions of the European Agreement
concerning the International Carriage of Dangerous
Goods by Road (ADR) (Decree of the Ministry of
Foreign Affairs No. 64/1987 Coll.) as amended and
the Act No. 56/2012 Coll. on Road Transport as
amended.

248.5 The Contractor is obliged to store hazardous
substances in the premises designated for such
purpose by SE, or in its own premises, created for
such purpose, as a part of the construction site

premises, with prior consent from SE.
VENDOR RATING

Evaluation of suppliers is carried out depending on the type of
performance, i.e. the merchandise group and contract value,
always after the contract period termination. In case of a
contract concluded for a period of time longer than one year,
the contract performance shall also be evaluated continuously,
at semi-annual intervals.

Depending on the IVR (Index Vendor Rating) value, the
Contractor is assigned an evaluation mark, on the basis of
which, the following measures towards the Contractor may be
taken:

IVR

Evaluation

mark Follow-up activities

<100

Satisfactory

Satisfactory
with
reservations

Requesting the Contractor to
perform remedies in order to
improve the performance.

Option to include the Contractor in

Unsatisfactory the List of SE excluded suppliers.

25.3

XXVI.

26.1

The evaluation results are available on the SE portal for
Contractors, MyHome.

LIST OF SE SUPPLIERS
The Contractor takes note that upon the Contract signing they

26.2

26.3

XXVII.

27.1

XXVIII.

28.1

29.1

29.2
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will be included in the internal list of SE suppliers (hereinafter
referred to as the “List of SE suppliers”).

The Contractor may be suspended from the List of SE suppliers
or excluded from the List of SE suppliers and included in the list
of SE excluded suppliers (hereinafter referred to as “List of SE
excluded suppliers”).

The rules governing the suspension and exclusion of a

Contractor from the List of SE suppliers and its inclusion in the

List of SE excluded suppliers are published on the web site
rocurement.

RULES OF ETHICAL CONDUCT

The Contractor is aware of the fact that the business activities
and internal activities of Slovenské elektrdrne, a.s., as a
member of the Enel Group, follow and are subject to principles
stipulated in the SE, a. s. Code of Ethics and in the Zero
Tolerance of Corruption Plan, wording of which is published at
web site http://www.seas.sk/company (hereinafter referred to
as the “Principles”). The Contractor shall apply equivalent
principles in conducting its business activites and in the
management of its relationships with third parties.

APPLICABLE LEGAL REGULATIONS

The Contract and relations resulting from the Contract or
related to the Contract were concluded in compliance with the
provisions of the Commercial Code and other generally binding
legal regulations applicable in the Slovak Republic with
exclusion of application of the UN Convention on International
Purchase of Goods. Unless otherwise provided for by the
Contract, the mutual relationships of the Parties arising from
the Contract and not explicitly regulated therein shall be
governed by the relevant provisions of the Commercial Code
and by other generally binding legal regulations of the Slovak
law.

. DISPUTES

The Contractor hereby declares that, as of the date of entering
the Contract, it is not a party to any litigation or arbitration
proceedings against SE.

All disputes arising from the Contract shall be submitted to the
decision of the competent court in accordance with the
provisions of the Code of Civil Procedure no. 99/1963 Coll. as
amended.
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INDICATIVE LIST OF SEVERE, VERY SEVERE AND EXTREMELY SEVERE BREACHES OF OCCUPATIONAL SAFETY

Category

Breach

Accidents reporting

Failure to notify to SE (within 12 hours from the event) fatal or severe accident (first
prognosis of sick leave duration — 30 days or longer), or any injuries relating to
electrical accidents or accidents due to fall from heights, regardless of prognosis.

Failure to notify SE (within 24 hours from the event) registered accidents (first
prognosis of sick leave duration — from 1 to 30 days).

General provisions

Severity

Failure to participate at coordination meetings (if mandatory according to OHS

regulations or SE procedures).

Failure to appoint/identify the Head of Works at the workplace.

Paoor supervision of the performed work.

Failure to perform “Pre-Job check” (if applicable).

Consumption of alcohol! or drugs in the workplace.

Employment of personnel not notified to SE or not approved by SE.

Employment of personnel without professional profiles / qualification / training
requested to perform the activities in compliance with OHS regulations and SE
provisions (such as electrical works, works in confined space, works at height,
underwater works).

Start of activities before obtaining authorization from SE.

Use of special vehicles/machineries/equipment not in compliance with applicable
regulations and technical standards.

Use of special vehicles/machineries/equipment not previously declared to SE (e.g.
loads hoisting/lifting equipments, bucket truck).

Unauthorized use of special vehicles/machineries/equipment owned by SE.

Lack of relevant documentation to certify controls/tests on contractor's special
vehicles/machineries/equipments, used during works for SE, according to OHS
regulations.

Failure to respect regulations relevant to Code of traffic.

Utilization of tools, equipment, machines and chemical substances, the usage of
which has not been approved by SE or is not compliant with the technical standards
and legislative requirements.

Manipulation with scaffolds / temporary structures / protective measures belonging
to SE or other contractors.

Failure to use temporary equipment and fencing on construction site and insufficient ;

maintenance thereof.

Lack of contractors’ procedures related to safety relevant activities to be executed.

Insufficient or missing documentation necessary for inspections in OHS and Fire
Protection areas which is determined by SE or by legislation.

Failure to comply with the provisions reported in the Health and Safety Plans defined
by SE to manage interferences.

Failure to use PPE or the use of PPE non compliant with OHS standards or damaged
(e.g. CE conformity marking relevant to European Community).

Failure to sign workplace or to adopt adequate barriers to fence the area whenever
necessary.

Deficiencies in arrangements for work at the open reactor and foreign material |

exclusion (FME).

v 01/10/2015
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Missing/incorrect/incomplete adoption of safety signs for temporary road works.

Presence of a person under the influence of alcohol or other narcotics and
psychotropic substances at the workplace in the premises of SE and bringing such
substances to the SE premises.

Failure to respect the safety and health labelling, instructions and prohibitions.

Missing/incorrect/incomplete safety signs.

Utilization of working equipment, the technical condition or version whereof does not
comply with the safety regulations.

Inadequate  housekeeping /  materials storage in  workplace in
construction/maintenance sites and power plant.

Failure to keep order and cleanness in the workplace and other premises of SE that
are utilized.

Lack of adequate measures concerning emergency management.

Electrical risks

In case of live working, failure to apply / incorrect application / incomplete
application of relevant OHS procedures.

Failure to apply / incorrect application / incomplete application of 5 golden rules
regarding electrical risk.

Failure to use PPE and Collective Protective Equipments (CPE) for electrical risks.

Use of PPE and Collective Protective Equipments (CPE) for electrical risks not
compliant with OHS regulations.

In case of works at live electric equipment, the use of equipment owned by the
Contractor that is uncontrolled and unrevised (by the persons responsible for the
area in question).

In case of works with live electric equipment, insufficient checking (by the persons
responsible for the area in question) of tools owned by the Contractor and non-
existence of valid certificates.

Non-compliance / incomplete compliance with other H&S regulations and ENEL
provisions regarding prevention of electrical hazards.

Insufficient earthing and protection of manual tools used at the workplace.

Work at heights

Failure to use PPE and Collective Protective Equipments (CPE) related to the risks of
falling from heights.

Use of PPE and Collective Protective Equipments (CPE) related to the risks of falling
from heights inconsistent with OHS regulations.

Non-compliance / incomplete compliance with other OHS regulations relevant to
works at height.

Mechanical load
lifting

Incorrect use of load lifting equipment / adoption of incorrect procedures for load
lifting.

Lack of OHS plan for load lifting operations by mechanical equipments.

Works with
exposure to
chemical risks

Carcinogenic — Mutagenic — Acute Toxic Substances

Failure to notify SE of bringing of such chemicals into SE sites.

Missing/incomplete compliance with OHS regulations and SE provisions regarding
labelling and safety data sheet while handling, transporting, using and storing
chemicals.

Deficiencies and breaches of rules regarding works with the risk of exposure to dust
from asbestos or from materials containing asbestos.
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Other chemicals

Failure to notify SE of bringing of such chemicals into SE sites.

Missing/incomplete compliance with OHS regulations and SE provisions regarding
labelling and safety data sheet while handling, transporting, using and storing
chemicals .

Physical agents

Emission of physical agents (e.g. noise, vibration, dust) not notified to SE.

Risk of fire /
explosion

Deficiencies and breaches of rules regarding fire safety (legal regulations and SE
internal regulations with which the Contractor has been familiarized).

Missing/incomplete compliance with OHS regulations and SE provisions on fire
prevention measures.

Missing/incomplete compliance with OHS regulations and SE provisions on protection
measures in explosive atmosphere (ATEX).

Hot Works (such as
welding and cutting)

Works performed not in compliance with OHS regulations and SE provisions relevant
to hot works.

Excavations (depth
greater than 1.5 m)

Activities not protected against exposure to the OHS risks related to excavations.

Work in confined pla
ces

Activities not protected against exposure to the OHS risks relevant to confined
spaces as classified by SE.

Works above
water/with
hydraulic risk

Works performed not in compliance with OHS regulations and SE provisions
concerning risks related to works above water.

Works performed not in compliance with OHS regulations and SE provisions
concerning hydraulic risk.

Underwater work

Works performed not in compliance with OHS regulations and SE provisions relevant
to underwater works.

KEY

Extremely severe breach

Very severe breach

Severe breach
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