Annex no. v11,01.10.2014
Slovenské elektrarne, a. s., Bratislava
General Technical Terms of Performance in SE, a.s. (Headquarters)
. . of the subject, provision of service pursuant to
1  General provisions job order which was taken over by Contractor
1.1 General Technical Terms of Performance in from SE in the form of a protocol.
Slovenské elektrérne, a. s. (hereinafter 1.8 Application of contractual penalties for
referred to as “GTT") form an inseparable part Contractor's failure to satisfy duties stated
of the Contract in case of contractual herein shall not aggrieve the right of SE to
performance Cal'l'ied Out |n the pl'emlses Of SE, claim compensation of damages In fu" extent
a.s.
. ) 1.9 The provisions stated herein shall also apply in
1.2 Any different provision agreed .|n the Contract the same extent to all subcontractors and the
takes preference over the wording of the GTT. workers of the subcontractors who have a
1.3 Slovenské elektrarmne, a.s. (hereinafter to as contract in force with the Contractor in order
"SE* only) shall be considered for the to execute the pen‘orman(.:e or its part. The
Ordering party. The GTT herein shall be Contracto.r.shau be responsible for fulfiiment of
applied in case when the contractual GTT provisions by every subcontractor.
performance is carried out in the Headquarters L.
of SE, Miynské nivy 47, Bratislava Trainings
(deadquarters); 2.1 The Contractor’s workers shall attend the
1.4 The Contractor applies their rights and training on site before their first access on
obligations via an authorized person specified SE ‘s workplace, an instruction on current work
in the Contract — SE’s Contract Manager, and safety risks, specific to respective type of
an authorized employee or technical work and workplace. The training is organised
supervisor, in case that it is stated in the by SE. SE shall record the training in the
GTT. Construction/Assembly/Service/Training
. . . logbook. The training is focused on specific
g H:sjizg;ilgsro?fsuwt?jzﬁt riﬁ:'%fg\‘/?ggfg?nvsgrg conditions of providing performance in SE
or services, including d’elivery of material shall seiquadts. X TS oh SUbSHiite o
be  consi d:a red for the Contractor. The periodical training of.employees from the
Contractor in particular, specified iﬁ the OH&S and Fire Prevention that are mandatory
- ) ) by law, the attendance to which is under
heading of the Contract as well as their Contractor s responsibility
subcontractors and their legal successors shall ’
be considered for the Contractor. The GTT 2.2 The Contractor is obliged to organize, at the
provisions  containing the  designation training in question, the attendance of all
"Contractor" shall apply for both the inland employees performing contractual actions in
and foreign contractor. The workers of the the premises of SE Headquarters.
Contractor are considered employees of the
gotr)xtracttgrct andd Emplgyecc:s ( r?f . tf:-if 3 Terms and Conditions for
ubcontractors and subcontractors (hereinafter - - .
referred to as the "Contractor 's workers”). SE Allowing Entry and Drive-in to_ SE
will exercise its rights and duties through an Headquarters, Physical
authorised Contractor s person who has to be Protection and Contractual
permanently available during delivery of Penalties for Its Breaching
contractual performance, acting as partner of
SE’s authorised persons at organisation of 3.1 The system of physical protection in SE
contractual performance and solution of Headquarters consists of a combination of
problems related with the contract mechanical barrier means, technical security
performance. This person is defined as means, regime measures, and activity of the
Contractor’s Contract Manager in the physical protection  workers. Physical
Contract. protection performed for SE is provided by the
Private Security Service (hereinafter referred
1.6 For the purposes of the GTT herein and the to as “SBS”) on a contractual basis.
Contract, contractual performance and , . .
contract execution shall mean all contractually 3.2 Contractor's workers entering the premises of
agreed supplies, services, works, including the Headquarters shall observe the
delivery of goods, and performance of implemented measures of the physical
Contractor’s activities as well as construction protection system, the rules specified in the
of Work (hereinafter referred to as following provisions of GTT herein and to
"performance”). observe the instructions of physical protection
employees.
1.7 For the purposes of the GTT herein, the

workplace shall mean a place of Work
constructing, performance of works, site, place
to perform repair, maintenance or modification

For the violation of duties specified in
Article 3.2, SE may claim a contractual
penalty from the Contractor amounting
to EUR 300.
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3.3

3.4

3.5

3.6

3.7

3.8

3.9

At least 10 before the start of the
performance, the Contractor shall submit the
following:

3.3.1. The list of workers who will carry out
performance in accordance with the Contract.
The list, in electronic form, will have the
requested structure according to the
predefined template available on the following
web-site of SE: http://www.seas.sk/entry-
clearance-process.

3.3.2, The original of the signed consents
to the personal data processing of all the
entering workers in writing.

The Contractor undertakes to comply with the
rujes of Physical Protection (PP) in buildings of
SE, in case of breaching any duty concerning
the physical protection, SE shall be entitled to
apply sanctions for failure to comply with PP
rules.

The Contractor ‘s workers enter the premises
of SE Headquarters through the main entrance
guarded by the security service, using the
identification card issued by SE which will be
given to each Contractor s worker.

Upon entry, the SBS employee is entitled to
carry out personal inspection of bringing in
prohibited items.

Upon entry to the premises of SE as well as
during stay in SE premises, the SBS employee
or other authorized employee of SE is entitled
invite Contractor s workers for breath test for
presence of alcohol or use of narcotic or
psychotropic substances, to carry out such test
or to supervise during such test.

The rejection to undergo a test for
alcohol presence/test of use of narcotic
or psychotropic substances shall be
considered for positive finding, the Entry
IDC of the controlled Contractor’s worker shall
be collected for the duration of the Contract
with the Contractor, however up to a
maximum of 12 months and, accompanied by
the SBS employee or other authorized
employee of SE, he/she shall be taken out
from the premises of SE Headquarters.

In case that the positive result is
confirmed:

If the provisional test for presence of
narcotic or psychotropic substances results
positive, the Entry IDC of the controlled
Contractor's worker shall be collected, his/her
entry will be prohibited and, accompanied by
the SBS member, he/she shall be taken out
from the premises of SE. The police will be
called and the worker of the Contractor will
be handed in to Police to check the detected
result. The bodies of Police will safeguard
checking of the notice. If it is not proved that
the Contractor's worker was under the

3.10

3.11

influence of narcotic or psychotropic
substance, he/she shall be enabled to enter
to the premises of SE and he /she will be
able to continue in contractual performance.
If the positive result is confirmed, proceed
like in case of positive breathalyser test
exceeding 0.29 mg/I.

If the breathalyser test is performed by
means of a verified selected gauge and the
result is positive, the Contractor's worker
shall be allowed to undergo a repeated
breathalyser test. If during the repeated test
the finding is negative and the value is 0.00
mg/} (0.00 per mille), the Contractor's worker
will be permitted to enter.

The Contractor shall be responsible for
compliance with special regime measures in SE
premises.

- Unauthorized handling of technical means of
physical protection and of evocation of their
alarm status;

- Unauthorized stay in the premises of SE
Headquarters;

- Not respecting instructions for entering
persons and SBS guard 's instructions;

- Prohibition of physical assaulting of an SBS
guard or any other person on the SE
premises.

Breaching of the mentioned duty will
entitle SE to claim a contractual penalty
from the Contractor amounting to EUR
800 for each and every violation. In case
that several Contractor’s employees
repetitively violate special regime
measures, SE is entitled to withdraw
from the contract. Contractor's workers
will be included in the database of
undesirable persons with the entry
prohibited for the whole contract term,
however up to a period of 12 months
from the repeated violation. Violation of
the obligation according to this
provision by the Contractor will be
considered as a material breach of the
Contract by the contracting parties,
giving the possibility of immediate
withdrawal from the Contract.

The Contractor bears responsibility that their
employees will prevent entry of third persons
to the premises of SE Headquarters by
provision of the identification card, by misuse
of somebody else ‘s ID card and by unjustified
use of emergency exits without registration.

Breaching of the mentioned duty will
entitle SE to claim a contractual penalty
from the Contractor amounting to EUR
800 for such a violation. Contractor's
workers will be included in the
database of undesirable persons with
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3.12

3.13

3.14

3.15

the entry prohibited for the whole
contract term, however up to a period
of 12 months as the maximum.

The Contractor's workers are obliged to
protect the assigned identification card or pass
against loss, destruction, damage or theft. The
Contractor's workers are also obliged to
return the identification card or pass after
completion of activities or duration of the
Contract.

A violation of the above mentioned
duties will entitle SE to claim a
contractual penalty from the Contractor
amounting to EUR 30 for each Ioss,
damage or theft of the identification card
or pass. This contractual penalty includes
the costs of issuance of an identification
card or pass.

In the case that the Contractor fails to
return the identification card or pass to
SE after completion of the activity or at
the expiration of the Contract, the
contractual penalty shall be applied to
the Contractor anyway.

The Contractor shall report any loss or theft of
identification card of any Contractor's worker
to SBS without any delay. A failure to report
such loss or theft will cause Contractor's
responsibility for all consequences of misuse of
identification card or pass and his worker may
be banned from entry into SE's premises.

Unless the suffered damage is
compensated, the respective
Contractor’s worker shall be banned
from entry to the premises of SE.

Taking photos, filming or other recording in
the SE structures is prohibited.

Violation of this duty will entitle SE to
claim a contractual penalty from the
Contractor amounting to EUR 1,700 for
each violation case.

Contractor bears responsibility for any theft or
attempted theft of SE's property or property of
supplier organization committed by their
worker at SE's premises or equipment.

Contractor's worker will be included in
the database of undesirable persons with
the entry prohibited for the whole
contract term, however up to a period of
12 months as the maximum.

Violation of this duty will entitle SE to
claim a contractual penalty from the
Contractor amounting to EUR 1,700 for
individual violation case. Violation of the
obligation according to this provision by the
Contractor will be considered as a material
breach of the Contract by the contracting

3.16

3.17

4.1

parties, giving the possibility of immediate
withdrawal from the Contract.

Contractor bears responsibility for any proven
disassembly of or interference in the
technological equipment or for manipulation of
technological equipment made by Contractor's
worker without authorization or at the order
from the superior or  Contractor's
management.

Violation of the above mentioned duties
shall be considered as a substantial
breach of the Contract with a possibility
of immediate withdrawal from the
Contract by the Ordering party. The
Contractor’s worker will be included in
the database of undesirable persons with
the entry prohibited for the whole
contract term, however up to a period of
12 months as the maximum. At the same
time SE may claim a contractual penalty
from the Contractor amounting to EUR
1,700 for each and every violation.
Violation of the obligation according to
this provision by the Contractor will be
considered as a material breach of the
Contract by the contracting parties,
giving the possibility of immediate
withdrawal from the Contract.

The Contractor is obliged to ensure in a
reasonable extent of protection of their
property and stored items in the premises of
SE; in case of observed disruption of the
building, theft or attempted theft of SE's or
Contractor's property, the Contractor shall be
responsible for reporting of such event to the
responsible SE's person or to the SBS worker
without any delay.

Repeated breaching of the mentioned
duties will entitle SE to claim a
contractual penalty from the Contractor
amounting to EUR 400 for each and
every violation.

Conditions of Contractual
Performance and Technical
Equipment of the Contractor

Common Provisions

The Contractor shall hold respective valid
authorizations relevant to the subject of
Contract performance pursuant to legal
requirements of the Slovak Republic.
Contractual performance may be carried out
by professionally and medically capable
personnel only. All the Contractor’s
authorisations and certificates of professional
competence of their workers shall remain valid
for the entire duration of the contractual
relation. The Contractor "s workers are obliged
to have the respective documents available on
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4.2

4.3

4.4

4.5

4.6

4.7

4.8

the workplace and to prove their health
capability and professional competence upon
request of SE.

Failure to have valid authorizations and
certificates of general, mental, health
capability or professional competency by
Contractor or their workers during
execution of the contractual
performance will be considered as
material breach of Contract with the
possibility of immediate withdrawal
from Contract. SE will be also entitled to
claim contractual penalty from the
Contractor amounting to EUR 800 for
each detected case.

The Contractor shall notify SE of each change
— starting of works by a new worker,
termination of works by a worker, temporary
or permanent change of Contractor worker's
general, mental, health or professional
capability of any Contractor’s worker - in the
form of a record in Logbook or by a separate
letter.

In case of failure to report the changes
specified in the article herein, SE will be
entitled to claim the contractual penalty
from the Contractor amounting to EUR
800 for each detected case.

SE has reserved the right of unlimited
inspection of wvalidity of authorizations,
certificates  of  professional  capability,
instructing of individual workers at any time
during the contract execution. The Contractor
has agreed with this inspection.

The Contractor shall submit the list of brought
in and taken out unambiguously marked tools,
measuring instruments, machines, devices
and fixtures, work and protection means,
binding means brought to the premises of SE
for the purpose of the contractual
performance. The list serves for checking the
above mentioned items when taken out.

The Contractor shall provide for own
illumination sources to illuminate workplace,
which will be connected to the points of
electricity supply specified by SE on the basis
of separately made contracts of electricity off-
take.

The Contractor shall perform all tests and
inspections defined in technical standards,
valid legal regulations and in the project of
quality management and control during
provision of the performance. The Contractor
shall invite SE - technical supervision to
perform a test and inspection five work days
in advance, (the Contractor) shall also invite a
body of the state technical supervision
through SE if needed.

Contractor’s Contract Manager shall keep SE

4.10

4.11

4.12

4.13

4.14

4.15

4.16

informed about the situation of performance
at inspection meetings and operative meetings
of management organised by SE.

The Contractor shall provide performance on
workplace in a way preventing damaging of
underground infrastructure and installations.

If the Contractor provides for the spare parts
according to running requests of SE, they shall
be specified in the Logbook.

The workers of Contractor’s work group are
obliged to acquaint themselves with the task
prior to the execution of performance and to
participate in the meeting delivered by SE’s
Contract Manager before the start of the
performance.

The Contractor shall invite SE in writing for
inspection of the contractual performance
which will be covered, or will become

inaccessible not later than 2 work days in
advance or in agreed terms.

Assembly [/ Construction
Service Book / Service Account

The Contractor keep an
Assembly/Construction Logbook/Service
book/Service account (hereinafter referred to
as the Logbook) according to the type of
provided contractual performance. Where the
Contractor fails to keep properly the Logbook
from the day of the workplace/site takeover,
this fact will be considered as a substantial
breach of the Contract.

The Contractor shall bring the Logbook on the
workplace at the beginning of performance,
the same shall also organise its registration by
SE’s Contract Manager. The pages in the
Logbook shall be numbered, any impaired
page shall remain in the Logbook — it cannot
be pulled out. The Logbook shall be
permanently accessible on the workplace
during the working hours and constantly
available for SE.

Logbook/

shall

The Contractor shall submit the records in the
Logbook for signing to SE on dally basis.

Contractor's Contract Manager shall record the
following facts to the Logbook from the date
of site or workplace overtaking:

- Daily statement of the nominal list of its
workers present in the performance on
the workplace;

- Daily statement of the work completed
that is required in accordance with the
Contract; The list shall contain the unit of
measure and the number of units
pursuant to the Contract with a clear
identification of performances for
individual jobs executed, along with the
information about the place of
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performance unless the place is defined
by the Contract from the SAP system;

Daily information about any problem with
performance and decisive circumstances
related to performance and on
occurrence of any event preventing or
hindering execution of performance due
to a delay or prolongation of the
Performance period;

Opinions and statements to SE's
requirements, namely within 3 work days
after recording a requirement; otherwise,
it will be considered as their approval
with SE's record;

Opinions on SE’s requirements beyond
the scope of performance agreed in the
Contract;

Takeover of the special fixtures borrowed
(binding fixtures, special tools, etc. - date
and scope);

4,17 SE’'s Contract Manager shall record the

following in the Logbook:

- The record on initial training of
Contractor's workers on the workplace
containing the signatures of both
contracting parties;

Record on workplace/site handover to the
Contractor for the purposes of
performance;

- The scope of work and performance
required from the Contractor or a
reference to other record defining the
scope/performance in accordance with
the subject of the Contract; Any change
of the scope shall be recorded in writing
in accordance with the Contract.

SE's opinions to the Contractor's
requirements within 3 work days after
recording a requirement; otherwise, it will
be considered as its approval with
Contractor's record;

The check of performance and of the
compliance with the provisions of the
Contract at least once in two days;

- Confirmation with a signature about
borrowing of special fixtures (binding
fixtures, special tools, etc.);

- Confirmation  with  signature  about
material fulfilment of the contractual
performance.

4.18 If SE records a detected shortage into the

Logbook, the Contractor shall eliminate the
shortage in the term defined therein. If the
Contractor fails to do so, SE is entitled to
order an interruption of the contractual
performance wuntil the remedy of the

4.19

4.20

4.21

4.22

4.23

4.24

shortcoming. Consequences and damages
following from the interruption of performance
are born by the Contractor in full extent.

The Contractor shall prepare an Inspection
protocol needed for making breakdown of
costs to individual orders for invoicing
purposes. Having the documents approved by
SE, the documents shall be attached to the
invoice for the performance carried out.

The duty to keep the Logbook shall elapse on
the date of handover and takeover of properly
executed performance by mutually signed
Handover and Take-Over Minutes/ Protocol or
on the date of removal of all defects according
to the Handover and Take-Over Minutes /
Protocol. The duty to keep the Logbook in the
place of works shall not apply to the design
works.

Common Provisions on General

Requirements for Documentation

Providing that elaboration of the design and
technical documentation and/or contractual
technical documentation is the subject matter
or a part of the performance, in accordance
with the Contract, the Contractor shall follow
the requirements defined in the technical
assignment to be received from SE when
preparing documentation.

The Contractor shall prepare the design,
technical and/or contractual technical
documentation in compliance with generally
binding valid legal regulations and valid
standards (STN 01 31 60 — Technical drawings
- modifications of drawings, etc.). The
Contractor shall base preparation of their
design, technical and/or contractual technical
documentation on the existing code list
structures (SO), elementary system (PS),
elementary subsystem (DPS) provided by SE.

The Contractor shall submit the design,
technical and/or contractual technical
documentation in written form together with
list of drawings divided into individual packets
in the contractually agreed number of
counterparts. A list of documentation
prepared in the form of a protocol with
documentation check list shall be a part of the
project. It is a list where every document shall
be defined as a separate item. A document
shall mean any textual or drawing part of the
design documentation with its own stamp in
the corner. SE shall provide the form and
template for filling in the protocol.

The Contractor shall submit an elaborated
design, technical documentation and/or
contractual as-built documentation after
completion of the performance. Each
document shall contain:

- the as-built stamp,
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4.25

4.26

4.27

- legible name and signature of the
authorised person responsible for the
documentation submitted, proving that it
is in accordance with contractual
performance,

- the date and stamp of the organisation
which carried out the performance.

The as-built documentation (DSV) shall state
the relations to valid archive documentation
set by means of relevant references on the
drawings or in a form of a drawings list
related to as-build-documentation drawings in
the archives. Drawings from the as-built
documentation shall specify whether the
drawing changes or supplements or replaces
the original drawings or whether it is a new
one.

Contractor shall submit the hard-copy and its
electronic form in formats used by SE. Graphic
files in formats *.DWG, *.DXF, *DGN, text
ortable documents in formats *.DOC, *.XLS,
* ,MDB and*.PDF or other agreed form. All the
documentation delivered by the Contractor in
electronic form will be stored on a non-
erasable medium. Each medium will be
accompanied by a Hand-over protocol signed
by the contractual parties confirming the
compliance of the hard-copy with the digital

copy.

Providing that there is a digital form of the
design and technical documentation in SE, it
will be provided to the Contractor according to
the contractual provisions. The original
digitalisation principles have to be followed
when carrying out performance.

Contractor’'s failure to meet deadlines
for submission of fair copies of
individual documentation forming a part
of the subject of Contract (e.g. Detailed
design, Contractual technical
documentation, As-built documentation,

5.1

5.2

53

54

Technological procedure for construction
and installation works etc.) will entitle
SE to claim a contractual penalty from
the Contractor amounting to EUR 200
for each document and for each day of
delay.

Counter-performance by SE

Common Provisions

If owned by SE, SE shall provide the
Contractor with the available as-is
documentation as well as any other

documentation pertaining to the subject-
matter of the Contract. Within 2 weeks from
the date of the meeting, SE shall provide the
available documentation specified at the
bilateral meeting between the Contractor and
SE, which is held upon the appeal of the
Contractor made within 5 days from delivery
of the signed Contract.

SE shall provide the Contractor with technical
cooperation in the necessary scope which
includes delivery of supplementary data and
specification of documents needed during the
performance according to the contract.

If necessary, SE shall mark up the entire
underground network and infrastructure on
the workplace when handing over workplace
and, (SE) shall deliver the consent of
administrators of the underground and
elevated infrastructures to the Contractor, for
provision of the performance and conditions
of administrators under which the Contractor
may provide performance.

SE is entitled to suspend temporary
performance of the Contract or its part by a
notification in writing. For that period the
Contractor shall be divested of responsibility
for performance resulting from the Contract
until the written notification that (the
Contractor) may continue.
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