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1 General provisions 

1.1 General Technical Terms of Performance in 
Slovenské elektrárne, a. s. (hereinafter referred to 
as “GTT”) form an inseparable part of the Contract 
in case of contractual performance carried out in the 
premises of SE, a.s. 

1.2 Any different provision agreed in the Contract takes 
preference over the wording of the GTT.  

1.3 Slovenské elektrárne, a.s. (hereinafter to as "SE“ 
only) shall be considered for the Ordering party.  
The GTT herein shall be applied in case when the 
contractual performance is carried out in the 
Headquarters of SE, Mlynské nivy 47, Bratislava 
(Headquarters).  

1.4 The Contractor applies their rights and obligations 
via an authorized person specified in the Contract – 
SE´s Contract Manager, an authorized 
employee or technical supervisor, in case that 
it is stated in the GTT. 

1.5 The provider of work, repair, maintenance or 
modification of subject, the provider of works or 
services, including delivery of material shall be 
considered for the Contractor. The Contractor in 
particular, specified in the heading of the Contract 
as well as their subcontractors and their legal 
successors shall be considered for the Contractor. 
The GTT provisions containing the designation 
"Contractor" shall apply for both the inland and 
foreign contractor. The personnel of the Contractor 
are considered employees of the Contractor and 
employees of their subcontractors and 
subcontractors (hereinafter referred to as the 
"Contractor´s personnel”). SE will exercise its rights 
and duties through an authorised Contractor´s 
person who has to be permanently available during 
delivery of contractual performance, acting as 
partner of SE´s authorised persons at organisation 
of contractual performance and solution of problems 
related with the contract performance. This person 
is defined as Contractor´s Contract Manager in 
the Contract.  

1.6 For the purposes of the GTT herein and the 
Contract, contractual performance and contract 
execution shall mean all contractually agreed 
supplies, services, works, including delivery of 
goods, and performance of Contractor´s activities as 
well as construction of Work (hereinafter referred to 
as "performance"). 

1.7 For the purposes of the GTT herein, the workplace 
shall mean a place of Work constructing, 
performance of works, site, place to perform repair, 
maintenance or modification of the subject, 
provision of service pursuant to job order which was 
taken over by Contractor from SE in the form of a 
protocol. 

1.8 Application of contractual penalties for Contractor's 
failure to satisfy duties stated herein shall not 
aggrieve the right of SE to claim compensation of 
damages in full extent 

1.9 The provisions stated herein shall also apply in the 
same extent to all subcontractors and the personnel 
of the subcontractors who have a contract in force 
with the Contractor in order to execute the 
performance or its part. The Contractor shall be 
responsible for fulfilment of GTT provisions by every 

subcontractor. 

2 Trainings  

2.1 The Contractor´s personnel shall attend the training 
on site before their first access on SE´s workplace, 
an instruction on current work and safety risks, 
specific to respective type of work and workplace. 
The training is organised by SE. SE shall record the 
training in the 
Construction/Assembly/Service/Training logbook. 
The training is focused on specific conditions of 
providing performance in SE Headquarters.  It does 
not substitute a periodical training of personnel from 
the OH&S and Fire Prevention that are mandatory 
by law, the attendance to which is under 
Contractor´s responsibility.  

2.2 The Contractor is obliged to organize, at the training 
in question, the attendance of all employees 
performing contractual actions in the premises of SE 
Headquarters.  

3 Terms and Conditions for 
Allowing Entry and Drive-in to SE 
Headquarters, Physical 
Protection and Contractual 
Penalties for Its Breaching   

3.1 The system of physical protection (PP) in SE 
Headquarters is formed of a combination of 
technical means of PP, regime measures of PP and 
activity of the components of PP, whose execution is 
ensured mainly by the Private Security Service 
(hereinafter referred to as “SBS”) on a contractual 
basis and by own SE's  employees.  

3.2 Contractor´s personnel entering the premises of the 
Headquarters shall observe the implemented 
measures of the physical protection system, the 
rules specified in the following provisions of GTT 
herein and to observe the instructions of physical 
protection employees. 

For the violation of duties specified in Article 
3.2, SE may claim a contractual penalty from 
the Contractor amounting to EUR 300. 

3.3 At least 10 before the start of the performance, the 
Contractor shall submit the following:   

3.3.1 The list of identification data of the 
personnel who will carry out performance in 
accordance with the Contract. The list, in 
electronic form, will have the requested 
structure according to the predefined 
template available on the following web-site 
of SE:   http://www.seas.sk/entry-
clearance-process . 

3.3.2 The originals of the signed forms “Provision 
of personal data for the purpose to permit 
the entry into non-nuclear facilities” of all 
the entering personnel in writing 

3.3.3 An extract from the criminal records, which 
may not be older than three months before 
the first anticipated start of the Contractor's 
personnel to execute the Performance and it 
is required to submit it repeatedly every 
three years; any eventual criminal record is 
assessed individually and may be a reason 
for refusal of entry to the premises of SE. 

http://www.seas.sk/entry-clearance-process
http://www.seas.sk/entry-clearance-process
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3.3.4 Original of the document proving the 
presence at the entry clearance course or at 
the training to maintain general ability for 
entry and safe movement, stay and 
performance of contractual obligations, to 
the SE´s Contract Manager, before the 
commencement of performance pursuant to 
the Contract. 

3.4 The Contractor undertakes to comply with the rules 
of Physical Protection (PP) in buildings of SE, in case 
of breaching any duty concerning the physical 
protection, SE shall be entitled to apply sanctions for 
failure to comply with PP rules.   

3.5 The Contractor´s personnel enters the premises of 
SE Headquarters through the main entrance 
guarded by the security service, using the 
identification card (hereinafter as “Entry IDC”) 
issued by SE which will be given to each 
Contractor´s personnel.  

3.6 Upon entry to the premises of SE as well as during 
stay in SE premises, the SBS employee or other 
authorized employee of SE is entitled  invite 
Contractor´s personnel for test for presence of 
alcohol or narcotic and/or psychotropic substances, 
to carry out such test or to supervise during such 
test.  

3.7 Test for presence of alcohol 

The result of a test for presence of alcohol 0,00mg/l 
(0,00 promile) shall be considered for negative 
result. The result exceeding 0,00mg/l (0,00 promile) 
shall be considered for positive result and will be 
registered. 

If breathalyser test for presence of alcohol result is 
positive, the Contractor's personnel shall be allowed 
to undergo a repeated breathalyser test. If during 
the repeated test the result is negative – the value 
is 0.00 mg/l (0.00 per mille) – the Contractor's 
personnel will be permitted to enter. 

In case the positive result of a test for presence of 
alcohol is confirmed, it will be proceeded in 
accordance with the rules defined in the General 
Terms and Conditions of SE. 

3.8 Test for presence of narcotic and/or 
psychotropic substances 

If the provisional test for presence of narcotic or 
psychotropic substances results positive, the Entry 
IDC of the controlled Contractor's personnel shall be 
collected, he will be banned from entry or taken out 
from the premises of SE, accompanied by the SBS 
member. The police will be called and the 
Contractor's personnel will be handed over to the 
police to check the detected result. The body of the 
police will ensure verification of the notice. If it is 
not proved that the Contractor's personnel was 
under the influence of narcotic and/or psychotropic 
substance, he shall be enabled to enter the 
premises of SE and will be enabled to continue in 
contractual performance. 

If a positive result is confirmed, it will be proceeded 
the same as in case of a positive result of a test for 
presence of alcohol exceeding 0.29 mg/l (above 
0.60 per mille) in accordance with the rules defined 
in the General Terms and Conditions of SE, or 
Annex IX Slovakia. 

3.9 In case of the rejection to undergo a test for 

the presence of alcohol or narcotic and/or 
psychotropic substances, it will be proceeded in 
accordance with the rules defined in the General 
Terms and Conditions of SE. 

3.10 The Contractor shall be responsible for compliance 
with special regime measures in SE premises.  

- Unauthorized handling of technical means of 
physical protection and of evocation of their alarm 
status; 

- Unauthorized stay in the premises of SE 
Headquarters; 

- Not respecting instructions for entering persons 
and SBS guard´s instructions; 

- Prohibition of physical assaulting of an SBS guard 
or any other person on the SE premises. 

Breaching of the mentioned duty will entitle 
SE to claim a contractual penalty from the 
Contractor amounting to EUR 800 for each 
and every violation. In case that several 
Contractor´s employees repetitively violate 
special regime measures, SE is entitled to 
withdraw from the contract. Contractor's 
personnel will be included in the database of 
undesirable persons with the entry prohibited 
for the whole contract term, however up to a 
period of 12 months from the repeated 
violation. Violation of the obligation 
according to this provision by the Contractor 
will be considered as a material breach of the 
Contract by the contracting parties, giving 
the possibility of immediate withdrawal from 
the Contract. 

3.11 The Contractor bears responsibility that their 
employees will prevent entry of third persons to the  
premises of SE Headquarters by provision of the 
identification card, by misuse of  somebody else´s 
ID card and by unjustified use of emergency exits 
without registration. 

Breaching of the mentioned duty will entitle 
SE to claim a contractual penalty from the 
Contractor amounting to EUR 800 for such a 
violation. Contractor's personnel will be 
included in the database of undesirable 
persons with the entry prohibited for the 
whole contract term, however up to a period 
of 12 months as the maximum. 

3.12 The Contractor's personnel is obliged to protect the 
assigned identification card or pass against loss, 
destruction, damage or theft. The Contractor´s 
personnel is also obliged to return the identification 
card or pass after completion of activities or duration 
of the Contract.  

A violation of the above mentioned duties will 
entitle SE to claim a contractual penalty from 
the Contractor amounting to EUR 30 for each 
loss, damage or theft of the identification card 
or pass. This contractual penalty includes the 
costs of issuance of an identification card or 
pass. 

In the case that the Contractor fails to return 
the identification card or pass to SE after 
completion of the activity or at the expiration 
of the Contract, the contractual penalty shall 
be applied to the Contractor anyway.  
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3.13 The Contractor shall report any loss or theft of 
identification card of any Contractor's personnel to 
SBS without any delay. A failure to report such loss 
or theft will cause Contractor's responsibility for all 
consequences of misuse of identification card or 
pass and his personnel may be banned from entry 
into SE's premises.  

Unless the suffered damage is compensated, 
the respective Contractor´s personnel shall be 
banned from entry to the premises of SE. 

3.14 Taking photos, filming or other recording in the SE 
structures is prohibited. 

Violation of this duty will entitle SE to claim a 
contractual penalty from the Contractor 
amounting to EUR 1,700 for each violation 
case. 

3.15 Contractor bears responsibility for any theft or 
attempted theft of SE's property or property of 
supplier organization committed by their personnel 
at SE's premises or equipment. 

Contractor's personnel will be included in the 
database of undesirable persons with the 
entry prohibited for the whole contract term, 
however up to a period of 12 months as the 
maximum. 

Violation of this duty will entitle SE to claim a 
contractual penalty from the Contractor 
amounting to EUR 1,700 for individual 
violation case. Violation of the obligation according 
to this provision by the Contractor will be considered 
as a material breach of the Contract by the 
contracting parties, giving the possibility of 
immediate withdrawal from the Contract. 

3.16 Contractor bears responsibility for any proven 
disassembly of or interference in the technological 
equipment or for manipulation of technological 
equipment made by Contractor's personnel without 
authorization or at the order from the superior or 
Contractor's management. 

Violation of the above mentioned duties shall 
be considered as a substantial breach of the 
Contract with a possibility of immediate 
withdrawal from the Contract by the Ordering 
party. The Contractor's personnel will be 
included in the database of undesirable 
persons with the entry prohibited for the 
whole contract term, however up to a period 
of 12 months as the maximum. At the same 
time SE may claim a contractual penalty from 
the Contractor amounting to EUR 1,700 for 
each and every violation. Violation of the 
obligation according to this provision by the 
Contractor will be considered as a material 
breach of the Contract by the contracting 
parties, giving the possibility of immediate 
withdrawal from the Contract. 

3.17 The Contractor is obliged to ensure in a reasonable 
extent of protection of their property and stored 
items in the premises of SE; in case of observed 
disruption of the building, theft or attempted theft of 
SE's or Contractor's property, the Contractor shall be 
responsible for reporting of such event to the 
responsible SE's person or to the SBS person without 
any delay.  

Repeated breaching of the mentioned duties 
will entitle SE to claim a contractual penalty 
from the Contractor amounting to EUR 400 for 
each and every violation. 

4 Conditions of Contractual 
Performance and Technical 
Equipment of the Contractor  

Common Provisions 

4.1 The Contractor shall hold respective valid 
authorizations relevant to the subject of Contract 
performance pursuant to legal requirements of the 
Slovak Republic. Contractual performance may be 
carried out by professionally and medically capable 
personnel only. All the Contractor´s authorisations 
and certificates of professional competence of their 
personnel shall remain valid for the entire duration 
of the contractual relation. The Contractor´s 
personnel are obliged to have the respective 
documents available on the workplace and to prove 
their health capability and professional competence 
upon request of SE.  

4.2 Failure to have valid authorizations and 
certificates of general, mental, health 
capability or professional competency by 
Contractor or their personnel during 
execution of the contractual performance will 
be considered as material breach of Contract 
with the possibility of immediate withdrawal 
from Contract.  SE will be also entitled to 
claim contractual penalty from the Contractor 
amounting to EUR 800 for each detected 
case. 

4.3 The Contractor shall notify SE of each change – 
starting of works by a new person, termination of 
works by a personnel, temporary or permanent 
change of Contractor personnel’s general, mental, 
health or professional capability  of any 
Contractor´s personnel -  in the form of a record in 
Logbook or by a separate letter. 

In case of failure to report the changes 
specified in the article herein, SE will be 
entitled to claim the contractual penalty 
from the Contractor amounting to EUR 800 
for each detected case. 

4.4 SE has reserved the right of unlimited inspection of 
validity of authorizations, certificates of professional 
capability, instructing of individual personnel at any 
time during the contract execution. The Contractor 
has agreed with this inspection. 

4.5 The Contractor shall submit to the SE´s Contract 
Manager the list of brought in and taken out 
unambiguously marked tools, measuring 
instruments, machines, devices and fixtures, work 
and protection means, binding means brought to 
the premises of SE for the purpose of the 
contractual performance. The list serves for 
checking the above mentioned items when taken 
out.  

4.6 The Contractor shall provide for own illumination 
sources to illuminate workplace, which will be 
connected to the points of electricity supply 
specified by SE  on the basis of separately made 
contracts of electricity off-take.  
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4.7 The Contractor shall perform all tests and 
inspections defined in technical standards, valid 
legal regulations and in the project of quality 
management and control during provision of the 
performance. The Contractor shall invite SE - 
technical supervision to perform a test and 
inspection five work days in advance, (the 
Contractor) shall also invite a body of the state 
technical supervision through SE if needed.  

4.8 Contractor´s Contract Manager shall keep SE 
informed about the situation of performance at 
inspection meetings and operative meetings of 
management organised by SE.     

4.9 The Contractor shall provide performance on 
workplace in a way preventing damaging of 
underground infrastructure and installations. 

4.10 Contractor shall use during the works related to 
termination of electric cables and lines, the certified 
tools (pressing pliers) corresponding to STN EN 
50109-1 (Manual pressing tools Tools for pressing 
the termination of electric cables and lines for the 
low frequency and high frequency applications.). 

4.11 If the Contractor provides for the spare parts 
according to running requests of SE, they shall be 
specified in the Logbook.   

4.12 The personnel of Contractor´s work group are 
obliged to acquaint themselves with the task prior 
to the execution of performance and to participate 
in the meeting delivered by SE´s Contract Manager 
before the start of the performance.  

4.13 The Contractor shall invite SE in writing for 
inspection of the contractual performance which will 
be covered, or will become inaccessible not later 
than 2 work days in advance or in agreed terms.  

Assembly / Construction Logbook/ Service 
Book / Service Account 

4.14 The Contractor shall keep an Assembly/Construction 
Logbook/Service book/Service account (hereinafter 
referred to as the Logbook) according to the type 
of provided contractual performance. Where the 
Contractor fails to keep properly the Logbook from 
the day of the workplace/site takeover, this fact will 
be considered as a substantial breach of the 
Contract. 

4.15 The Contractor shall bring the Logbook on the 
workplace at the beginning of performance, the 
same shall also organise its registration by SE´s 
Contract Manager.  The pages in the Logbook shall 
be numbered, any impaired page shall remain in the 
Logbook – it cannot be pulled out. The Logbook 
shall be permanently accessible on the workplace 
during the working hours and constantly available 
for SE. 

4.16 The Contractor shall submit the records in the 
Logbook for signing to SE on daily basis.  

4.17 Contractor's Contract Manager shall record the 
following facts to the Logbook from the date of site 
or workplace overtaking: 

- Daily statement of the nominal list of its 
personnel present in the performance on the 
workplace; 

- Daily statement of the work completed that is 
required in accordance with the Contract; The 
list shall contain the unit of measure and the 

number of units pursuant to the Contract with 
a clear identification of performances for 
individual jobs executed, along with the 
information about the place of performance 
unless the place is defined by the Contract 
from the SAP system; 

- Daily information about any problem with 
performance and decisive circumstances 
related to performance and on occurrence of 
any event preventing or hindering execution of 
performance due to a delay or prolongation of 
the Performance period;  

- Opinions and statements to SE's requirements,  
namely within 3 work days after recording a 
requirement; otherwise, it will be considered 
as their approval with SE's record; 

- Opinions on SE´s requirements beyond the 
scope of performance agreed in the Contract; 

- Takeover of the special fixtures borrowed 
(binding fixtures, special tools, etc. - date and 
scope);  

4.18 SE´s Contract Manager shall record the following in 
the Logbook: 

- The record on initial training of Contractor's 
personnel on the workplace containing the 
signatures of both contracting parties; 

- Record on workplace/site handover to the 
Contractor for the purposes of performance; 

- The scope of work and performance required 
from the Contractor or a reference to other 
record defining the scope/performance in 
accordance with the subject of the Contract; 
Any change of the scope shall be recorded in 
writing in accordance with the Contract.  

- SE´s opinions to the Contractor's requirements 
within 3 work days after recording a 
requirement; otherwise, it will be considered 
as its approval with Contractor's record; 

- The check of performance and of the 
compliance with the provisions of the Contract  
at least once in two days; 

- Confirmation with a signature about borrowing 
of special fixtures (binding fixtures, special 
tools, etc.); 

- Confirmation with signature about material 
fulfilment of the contractual performance. 

4.19 If SE records a detected shortage into the Logbook, 
the Contractor shall eliminate the shortage in the 
term defined therein. If the Contractor fails to do 
so, SE is entitled to order an interruption of the 
contractual performance until the remedy of the 
shortcoming. Consequences and damages following 
from the interruption of performance are born by 
the Contractor in full extent. 

4.20 The Contractor shall prepare an Inspection protocol 
needed for making breakdown of costs to individual 
orders for invoicing purposes. Having the 
documents approved by SE, the documents shall be 
attached to the invoice for the performance carried 
out.  

4.21 The duty to keep the Logbook shall elapse on the 
date of handover and takeover of properly executed 
performance by mutually signed Handover and 
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Take-Over Minutes/ Protocol or on the date of 
removal of all defects according to the Handover 
and Take-Over Minutes / Protocol. The duty to keep 
the Logbook in the place of works shall not apply to 
the design works. 

Common Provisions on General Requirements 
for Documentation 

4.22 Providing that elaboration of the design and 
technical documentation and/or contractual 
technical documentation is the subject matter or a 
part of the performance, in accordance with the 
Contract, the Contractor shall follow the 
requirements defined in the technical assignment to 
be received from SE when preparing 
documentation. 

4.23 The Contractor shall prepare the design, technical 
and/or contractual technical documentation in 
compliance with generally binding valid legal 
regulations and valid standards (STN 01 31 60 – 
Technical drawings – modifications of drawings, 
etc.). The Contractor shall base preparation of their 
design, technical and/or contractual technical 
documentation on the existing code list structures 
(SO), elementary system (PS), elementary 
subsystem (DPS) provided by SE. 

4.24 The Contractor shall submit the design, technical 
and/or contractual technical documentation in 
written form together with list of drawings divided 
into individual packets in the contractually agreed 
number of counterparts. A list of documentation 
prepared in the form of a protocol with 
documentation check list shall be a part of the 
project. It is a list where every document shall be 
defined as a separate item. A document shall mean 
any textual or drawing part of the design 
documentation with its own stamp in the corner. SE 
shall provide the form and template for filling in the 
protocol.  

4.25 The Contractor shall submit an elaborated design, 
technical documentation and/or contractual as-built 
documentation after completion of the performance. 
Each document shall contain:  

- the as-built stamp,  

- legible name and signature of the authorised 
person responsible for the documentation 
submitted, proving that it is in accordance with 
contractual performance,  

- the date and stamp of the organisation which 
carried out the performance.    

The as-built documentation (DSV) shall state the 
relations to valid archive documentation set by 
means of relevant references on the drawings or in 
a form of a drawings list related to as-build-
documentation drawings in the archives. Drawings 
from the as-built documentation shall specify 
whether the drawing changes or supplements or 
replaces the original drawings or whether it is a new 
one.  

4.26 Contractor shall submit the hard-copy and its 
electronic form in formats used by SE. Graphic files 
in formats *.DWG, *.DXF, *DGN, text ortable 
documents in formats *.DOC, *.XLS, *.MDB 
and*.PDF or other agreed form. All the 
documentation delivered by the Contractor in 
electronic form will be stored on a non-erasable 
medium. Each medium will be accompanied by a 
Hand-over protocol signed by the contractual 
parties confirming the compliance of the hard-copy 
with the digital copy. 

4.27 Providing that there is a digital form of the design 
and technical documentation in SE, it will be 
provided to the Contractor according to the 
contractual provisions.  The original digitalisation 
principles have to be followed when carrying out 
performance.  

4.28 Contractor's failure to meet deadlines for 
submission of fair copies of individual 
documentation forming a part of the subject 
of Contract (e.g. Detailed design, Contractual 
technical documentation, As-built 
documentation, Technological procedure for 
construction and installation works etc.) will 
entitle SE to claim a contractual penalty from 
the Contractor amounting to EUR 200 for 
each document and for each day of delay. 

5 Counter-performance by SE  

Common Provisions 

5.1 If owned by SE, SE shall provide the Contractor with 
the available as-is documentation as well as any 
other documentation pertaining to the subject-
matter of the Contract. Within 2 weeks from the 
date of the meeting, SE shall provide the available 
documentation specified at the bilateral meeting 
between the Contractor and SE, which is held upon 
the appeal of the Contractor made within 5 days 
from delivery of the signed Contract. 

5.2 SE shall provide the Contractor with technical 
cooperation in the necessary scope which includes 
delivery of supplementary data and specification of 
documents needed during the performance 
according to the contract.  

5.3 If necessary, SE shall mark up the entire 
underground network and infrastructure on the 
workplace when handing over workplace and, (SE) 
shall deliver the consent of administrators of the 
underground and elevated infrastructures to the 
Contractor, for provision of the performance and 
conditions of administrators under which the 
Contractor may provide performance.  

5.4 SE is entitled to suspend temporary performance of 
the Contract or its part by a notification in writing. 
For that period the Contractor shall be divested of 
responsibility for performance resulting from the 
Contract until the written notification that (the 
Contractor) may continue.  

 


