Annex no. v 12, 01.10.2015
Slovenské elektrarne, a. s., Bratislava
General Technical Terms of Performance in SE, a.s. (Headquarters)
1  General provisions 2 Trainings
i . 2.1 The Contractor’s workers shall attend the training

1.1 General Technical Terms of Performance in on site before their first access on SE’s workplace,
Sloxensk'e elektrarng, a. s. (hereinafter referred to an instruction on current work and safety risks,
. GTT”) form an inseparable part of.the Coptract specific to respective type of work and workplace.
in case of contractual performance carried out in the The training is organised by SE. SE shall record the
premises of SE, a.s. training in the

1.2 Any different provision agreed in the Contract takes Construction/Assembly/Service/Training  logbook.
preference over the wording of the GTT. The training is focused on specific conditions of

providing performance in SE Headquarters. It does

1.3  Slovenské elektrame, a.s. (hereinafter to as "SE" not substitute a periodical training of personnel from
only) shall be considered for the Ordering party. the OH&S and Fire Prevention that are mandatory
The GTT herein shall be applied in case when the by law, the attendance to which is under
contractual performance is carried out in the Contractor 's responsibility.

Headquarters of SE, Mlynské nivy 47, Bratislava
(Headquarters). 2.2 The Contractor is obliged to organize, at the training
in question, the attendance of all employees

1.4 The Contractor applies their rights and obligations performing contractual actions in the premises of SE
via an authorized person specified in the Contract — Headquarters.

SE’s Contract Manager, an authorized
e e CUPSIMIBATIECESS CHISE 3 Terms and Conditions for

1.5 The provider of work, repair, maintenance or Allowmg Entry and Drive-in tO. SE
modification of subject, the provider of works or Headquarters, Phy5|ca|
services, including delivery of material shall be Protection and Contractual
considered for the Contractor. The Contractor in = =
particular, specified in the heading of the Contract Penalties for Its Breachlng
as well as their subcontractors and their legal 3.1 The system of physical protection in SE
successors shall be considered for the Contractor. Headquarters consists of a combination of
The GTT provisions containing the designation mechanical barrier means, technical security means,
“"Contractor” shall apply for both the inland and regime measures, and activity of the physical
foreign contractor. The workers of the Contractor protection workers. Physical protection performed
are considered employees of the Contractor and for SE is provided by the Private Security Service
employees  of  their  subcontractors  and (hereinafter referred to as “SBS”) on a contractual
subcontractors  (hereinafter referred to as the basis.

"Contractor's workers”). SE will exercise its rights

and duties through an authorised Contractor’s 3.2 Contractor’s workers entering the premises of the

person who has to be permanently available during Headquarters shall observe the implemented

delivery of contractual performance, acting as measures of the physical protection system, the

partner of SE’s authorised persons at organisation rules specified in the following provisions of GTT

of contractual performance and solution of problems herein and to observe the instructions of physical

related with the contract performance. This person protection employees.

Li:gﬁ?::’a:ts Gontyactdris) ContiSctEianager I For the violation of duties specified in Article
: 3.2, SE may claim a contractual penalty from

1.6 For the purposes of the GTT herein and the the Contractor amounting to EUR 300.
Contraf:t, contractual performance and contract 3.3 At least 10 before the start of the performance, the
execution shall mean all contractually agreed Contractor shall submi N

" N ; ) . ntractor shall submit the following:
supplies, services, works, including delivery of
goods, and performance of Contractor ‘s activities as 3.3.1. The list of identification data of the workers
well as construction of Work (hereinafter referred to who will carry out performance in accordance with
as "performance”). the Contract. The list, in electronic form, will have
. the requested structure according to the predefined

1.7  For the purpases of the GTT herein, the workp[ace template available on the following web-site of SE:
shall mean a place of Work constructing, htto- &

. : ttp://www.seas.sk/entry-clearance-process .
performance of works, site, place to perform repair,
maintenance or modification of the subject, 3.3.2. The original of the signed consents to
provision of service pursuant to job order which was the personal date processing of all the entering
taken over by Contractor from SE in the form of a workers in writing.
protocol. 3.4 The Contractor undertakes to comply with the rules

1.8  Application of contractual penalties for Contractor's of Physical Protection (PP) in buildings of SE, in case
failure to satisfy duties stated herein shall not of breaching any duty conceming the physical
aggrieve the right of SE to claim compensation of protection, SE shall be entitled to apply sanctions for
damages in full extent failure to comply with PP rules.

1.9 The provisions stated herein shall also apply in the 3.5 The Contractor’s workers enter the premises of SE
same extent to all subcontractors and the workers of Headquarters through the main entrance guarded by
the subcontractors who have a contract in force with the security service, using the identification card
the Contractor in order to execute the performance (hereinafter as “Entry IDC") issued by SE which will
or its part. The Contractor shall be responsible for be given to each Contractor s worker.
fulfilment of GTT provisions by every subcontractor.

3.6 Upon entry to the premises of SE as well as during
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3.7

3.8

3.9

3.10

stay in SE premises, the SBS employee or other
authorized employee of SE is entitled invite
Contractor ‘s workers for test for presence of alcohol
or narcotic and/or psychotropic substances, to carry
out such test or to supervise during such test.

Test for presence of alcohol

The result of a test for presence of alcohol 0,00mg/I
(0,00 promile) shall be considered for negative
result. The result exceeding 0,00mg/l (0,00 promile)
shall be considered for positive result and will be
registered.

If breathalyser test for presence of alcohol result is
positive, the Contractor's worker shall be allowed to
undergo a repeated breathalyser test. If during the
repeated test the result is negative — the value is
0.00 mg/I (0.00 per mille) — the Contractor's worker
will be permitted to enter.

In case the positive result of a test for presence of
alcohol is confirmed, it will be proceeded in
accordance with the rules defined in the General
Terms and Conditions of SE, or Annex IX Slovakia.

Test for presence of narcotic
psychotropic substances

and/or

If the provisional test for presence of narcotic or
psychotropic substances results positive, the Entry
IDC of the controlled Contractor's worker shall be
collected, he will be banned from entry or taken out
from the premises of SE, accompanied by the SBS
member. The police will be called and the
Contractor's worker will be handed over to the
police to check the detected result. The body of the
police will ensure verification of the notice. If it is
not proved that the Contractor's worker was under
the influence of narcotic andfor psychotropic
substance, he shall be enabled to enter the
premises of SE and will be enabled to continue in
contractual performance.

If a positive result is confirmed, it will be proceeded
the same as in case of a positive result of a test for
presence of alcohol exceeding 0.29 mg/l (above
0.60 per mille) in accordance with the rules defined
in the General Terms and Conditions of SE, or
Annex IX Slovakia.

In case of the rejection to undergo a test for
the presence of alcochol or narcotic and/or
psychotropic substances, it will be proceeded in
accordance with the rules defined in the General
Terms and Conditions of SE, or Annex IX Slovakia.

The Contractor shall be responsible for compliance
with special regime measures in SE premises.

- Unauthorized handling of technical means of
physical protection and of evocation of their alarm
status;

- Unauthorized stay
Headquarters;

in the premises of SE

- Not respecting instructions for entering persons
and SBS guard 's instructions;

- Prohibition of physical assaulting of an SBS guard
or any other person on the SE premises.

Breaching of the mentioned duty will entitle
SE to claim a contractual penalty from the
Contractor amounting to EUR 800 for each
and every violation. In case that several

3.11

3.12

3.13

3.14

3.15

Contractor's employees repetitively violate
special regime measures, SE is entitled to
withdraw from the contract. Contractor's
workers will be included in the database of
undesirable persons with the entry prohibited
for the whole contract term, however up to a
period of 12 months from the repeated
violation. Violation of the obligation
according to this provision by the Contractor
will be considered as a material breach of the
Contract by the contracting parties, giving
the possibility of immediate withdrawal from
the Contract.

The Contractor bears responsibility that their
employees will prevent entry of third persons to the
premises of SE Headquarters by provision of the
identification card, by misuse of somebody else’s
ID card and by unjustified use of emergency exits
without registration.

Breaching of the mentioned duty will entitle
SE to claim a contractual penalty from the
Contractor amounting to EUR 800 for such a
violation. Contractor's workers will be
included in the database of undesirable
persons with the entry prohibited for the
whole contract term, however up to a period
of 12 months as the maximum.

The Contractor's workers are obliged to protect the
assigned identification card or pass against loss,
destruction, damage or theft. The Contractor’'s
workers are also obliged to return the identification
card or pass after completion of activities or duration
of the Contract.

A violation of the above mentioned duties will
entjtle SE to claim a contractual penalty from
the Contractor amounting to EUR 30 for each
loss, damage or theft of the identification card
or pass. This contractual penalty includes the
costs of issuance of an identification card or
pass.

In the case that the Contractor fails to return
the identification card or pass to SE after
completion of the activity or at the expiration
of the Contract, the contractual penalty shall
be applied to the Contractor anyway.

The Contractor shall report any loss or theft of
identification card of any Contractor's worker to SBS
without any delay. A failure to report such loss or
theft will cause Contractor's responsibility for all
consequences of misuse of identification card or
pass and his worker may be banned from entry into
SE's premises.

Unless the suffered damage is compensated,
the respective Contractor’s worker shall be
banned from entry to the premises of SE,

Taking photos, filming or other recording in the SE
structures is prohibited.

Violation of this duty will entitle SE to claim a
contractual penalty from the Contractor
amounting to EUR 1,700 for each violation
case,

Contractor bears responsibility for any theft or
attempted theft of SE's property or property of
supplier organization committed by their worker at
SE's premises or equipment.
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3.16

3.17

4.1

Contractor's worker will be included in the
database of undesirable persons with the
entry prohibited for the whole contract term,
however up to a period of 12 months as the
maximum.

Violation of this duty will entitle SE to claim a
contractual penalty from the Contractor
amounting to EUR 1,700 for individual
violation case. Violation of the obligation according
to this provision by the Contractor will be considered
as a material breach of the Contract by the
contracting parties, giving the possibility of
immediate withdrawal from the Contract.

Contractor bears responsibility for any proven
disassembly of or interference in the technological
equipment or for manipulation of technological
equipment made by Contractor's worker without
authorization or at the order from the superior or
Contractor's management.

Violation of the above mentioned duties shall
be considered as a substantial breach of the
Contract with a possibility of immediate
withdrawal from the Contract by the Ordering
party. The Contractor's worker will be
included in the database of undesirable
persons with the entry prohibited for the
whole contract term, however up to a period
of 12 months as the maximum. At the same
time SE may claim a contractual penalty from
the Contractor amounting to EUR 1,700 for
each and every violation. Violation of the
obligation according to this provision by the
Contractor will be considered as a material
breach of the Contract by the contracting
parties, giving the possibility of immediate
withdrawal from the Contract.

The Contractor is obliged to ensure in a reasonable
extent of protection of their property and stored
items in the premises of SE; in case of observed
disruption of the building, theft or attempted theft of
SE's or Contractor's property, the Contractor shall be
responsible for reporting of such event to the
responsible SE's person or to the SBS worker
without any delay.

Repeated breaching of the mentioned duties
will entitle SE to claim a contractual penalty
from the Contractor amounting to EUR 400 for

each and every violation.
Conditions of Contractual
Performance and Technical

Equipment of the Contractor
Common Provisions

The Contractor shall hold respective valid
authorizations relevant to the subject of Contract
performance pursuant to legal requirements of the
Slovak Republic. Contractual performance may be
carried out by professionally and medically capable
personnel only. All the Contractor ‘s authorisations
and certificates of professional competence of their
workers shall remain valid for the entire duration of
the contractual relation. The Contractor ‘s workers
are obliged to have the respective documents
available on the workplace and to prove their health
capability and professional competence upon

4.2

4.3

4.4

4.5

4.6

4.7

4.8

4.9

4.10

request of SE.

Failure to have valid authorizations and
certificates of general, mental, health
capability or professional competency by
Contractor or their workers during execution
of the contractual performance will be
considered as material breach of Contract
with the possibility of immediate withdrawal
from Contract. SE will be also entitled to
claim contractual penalty from the Contractor
amounting to EUR 800 for each detected
case.

The Contractor shall notify SE of each change -
starting of works by a new worker, termination of
works by a worker, temporary or permanent change
of Contractor worker's general, mental, health or
professional capability of any Contractor ‘s worker -
in the form of a record in Logbook or by a separate
letter.

In case of failure to report the changes
specified in the article herein, SE will be
entitled to claim the contractual penalty
from the Contractor amounting to EUR 800
for each detected case.

SE has reserved the right of unlimited inspection of
validity of authorizations, certificates of professional
capability, instructing of individual workers at any
time during the contract execution. The Contractor
has agreed with this inspection.

The Contractor shall submit to the SE's Contract
Manager the list of brought in and taken out
unambiguously marked tools, measuring
instruments, machines, devices and fixtures, work
and protection means, binding means brought to
the premises of SE for the purpose of the
contractual performance. The list serves for
checking the above mentioned items when taken
out.

The Contractor shall provide for own illumination
sources to illuminate workplace, which will be
connected to the points of electricity supply
specified by SE on the basis of separately made
contracts of electricity off-take.

The Contractor shall perform all tests and
inspections defined in technical standards, valid
legal regulations and in the project of quality
management and control during provision of the
performance. The Contractor shall invite SE -
technical supervision to perfoom a test and
inspection five work days in advance, (the
Contractor) shall also invite 2 body of the state
technical supervision through SE if needed.

Contractor’s Contract Manager shall keep SE
informed about the situation of performance at
inspection meetings and operative meetings of
management organised by SE.

The Contractor shall provide performance on
workplace in a way preventing damaging of
underground infrastructure and installations.

Contractor shall use during the works related to
termination of electric cables and lines, the certified
tools (pressing pliers) corresponding to STN EN
50109-1 (Manual pressing tools Tools for pressing
the termination of electric cables and lines for the
low frequency and high frequency applications.).
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4.11

4.12

4.13

4.14

4.15

4.16

4.17

If the Contractor provides for the spare parts
according to running requests of SE, they shall be
specified in the Logbook.

The workers of Contractor s work group are obliged
to acquaint themselves with the task prior to the
execution of performance and to participate in the
meeting delivered by SE ‘s Contract Manager before
the start of the performance.

The Contractor shall invite SE in writing for
inspection of the contractual perfermance which will
be covered, or will become inaccessible not later

than 2 work days in advance or in agreed terms.

Assembly / Construction Logbook/ Service
Book / Service Account

The Contractor shall keep an Assembly/Construction
Logbook/Service book/Service account (hereinafter
referred to as the Logbook) according to the type
of provided contractual performance. Where the
Contractor fails to keep properly the Logbook from
the day of the workplace/site takeover, this fact will
be considered as a substantial breach of the
Contract.

The Contractor shall bring the Logbook on the
workplace at the beginning of performance, the
same shall also organise its registration by SE’'s
Contract Manager. The pages in the Logbook shall
be numbered, any impaired page shall remain in the
Logbook - it cannot be pulled out. The Logbook
shall be permanently accessible on the workplace
during the working hours and constantly available
for SE.

The Contractor shall submit the records in the
Logbook for signing to SE on daily basis.

Contractor's Contract Manager shall record the
following facts to the Logbook from the date of site
or workplace overtaking:

- Daily statement of the nominal list of its
workers present in the performance on the
workplace;

Daily statement of the work completed that is
required in accordance with the Contract; The
list shall contain the unit of measure and the
number of units pursuant to the Contract with
a clear identification of performances for
individual jobs executed, along with the
information about the place of performance
unless the place is defined by the Contract
from the SAP system;

Daily information about any problem with
performance and decisive circumstances
related to performance and on occurrence of
any event preventing or hindering execution of
performance due to a delay or prolongation of
the Performance period;

Opinions and statements to SE's requirements,
namely within 3 work days after recording a
requirement; otherwise, it will be considered
as their approval with SE's record;

Opinions on SE’s requirements beyond the
scope of performance agreed in the Contract;

Takeover of the special fixtures borrowed
(binding fixtures, special tools, etc. - date and
scope);

4.18 SE’s Contract Manager shall record the following in

4.19

4.20

4.21

4.22

4.23

the Logbook:

- The record on initial training of Contractor's
workers on the workplace containing the
signatures of both contracting parties;

Record on workplace/site handover to the
Contractor for the purposes of performance;

The scope of work and performance required
from the Contractor or a reference to other
record defining the scope/performance in
accordance with the subject of the Contract;
Any change of the scope shall be recorded in
writing in accordance with the Contract.

SE’s opinions to the Contractor's requirements
within 3 work days after recording a
requirement; otherwise, it will be considered
as its approval with Contractor's record;

The check of performance and of the
compliance with the provisions of the Contract
at least once in two days;

Confirmation with a signature about borrowing
of special fixtures (binding fixtures, special
tools, etc.);

- Confirmation with signature about material
fulfilment of the contractual performance.

If SE records a detected shortage into the Logbook,
the Contractor shall eliminate the shortage in the
term defined therein. If the Contractor fails to do
so, SE is entitled to order an interruption of the
contractual performance until the remedy of the
shortcoming. Consequences and damages following
from the interruption of performance are born by
the Contractor in full extent.

The Contractor shall prepare an Inspection protocol
needed for making breakdown of costs to individual
orders for invoicing purposes. Having the
documents approved by SE, the documents shall be
attached to the invoice for the performance carried
out.

The duty to keep the Logbook shall elapse on the
date of handover and takeover of properly executed
performance by mutually signed Handover and
Take-Over Minutes/ Protocol or on the date of
removal of all defects according to the Handover
and Take-Over Minutes / Protocol. The duty to keep
the Logbook in the place of works shall not apply to
the design works.

Common Provisions on General Requirements
for Documentation

Providing that elaboration of the design and
technical documentation and/or  contractual
technical documentation is the subject matter or a
part of the performance, in accordance with the
Contract, the Contractor shall follow the
requirements defined in the technical assignment to
be received from SE when preparing
documentation.

The Contractor shall prepare the design, technical
andfor contractual technical documentation in
compliance with generally binding valid legal
regulations and valid standards (STN 01 31 60 -
Technical drawings — modifications of drawings,
etc.). The Contractor shall base preparation of their
design, technical andfor contractual technical
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4.24

4.25

4.26

documentation on the existing code list structures
(SO), elementary system (PS), elementary
subsystem (DPS) provided by SE.

The Contractor shall submit the design, technical
and/or contractual technical documentation in
written form together with list of drawings divided
into individual packets in the contractually agreed
number of counterparts. A list of documentation
prepared in the form of a protocol with
documentation check list shall be a part of the
project. It is a list where every document shall be
defined as a separate item. A document shall mean
any textual or drawing part of the design
documentation with its own stamp in the corner. SE
shall provide the form and template for filling in the
protocol.

The Contractor shall submit an elaborated design,
technical documentation and/or contractual as-built
documentation after completion of the performance.
Each document shall contain:

- the as-built stamp,

- legible name and signature of the authorised
person responsible for the documentation
submitted, proving that it is in accordance with
contractual performance,

- the date and stamp of the organisation which
carried out the performance.

The as-built documentation (DSV) shall state the
relations to valid archive documentation set by
means of relevant references on the drawings or in
a form of a drawings list related to as-build-
documentation drawings in the archives. Drawings
from the as-built documentation shall specify
whether the drawing changes or supplements or
replaces the original drawings or whether it is a new
one.

Contractor shall submit the hard-copy and its
electronic form in formats used by SE. Graphic files
in formats *.DWG, *DXF, *DGN, text ortable
documents in formats *.DOC, *.XLS, *.MDB
and*PDF or other agreed form. All the
documentation delivered by the Contractor in
electronic form will be stored on a non-erasable
medium. Each medium will be accompanied by a
Hand-over protocol signed by the contractual
parties confirming the compliance of the hard-copy
with the digital copy.

4.27

4.28

5.1

5.2

5.3

5.4

Providing that there is a digital form of the design
and technical documentation in SE, it will be
provided to the Contractor according to the
contractual provisions. The original digitalisation
principles have to be followed when carrying out
performance.

Contractor's failure to meet deadlines for
submission of fair copies of individual
documentation forming a part of the subject
of Contract (e.g. Detailed design, Contractual
technical documentation, As-built
documentation, Technological procedure for
construction and installation works etc.) will
entitle SE to claim a contractual penalty from
the Contractor amounting to EUR 200 for
each document and for each day of delay.

Counter-performance by SE
Common Provisions

If owned by SE, SE shall provide the Contractor with
the available as-is documentation as well as any
other documentation pertaining to the subject-
matter of the Contract. Within 2 weeks from the
date of the meeting, SE shall provide the available
documentation specified at the bilateral meeting
between the Contractor and SE, which is held upon
the appeal of the Contractor made within 5 days
from delivery of the signed Contract.

SE shall provide the Contractor with technical
cooperation in the necessary scope which includes
delivery of supplementary data and specification of
documents needed during the performance
according to the contract.

If necessary, SE shall mark up the entire
underground network and infrastructure on the
workplace when handing over workplace and, (SE)
shall deliver the consent of administrators of the
underground and elevated infrastructures to the
Contractor, for provision of the performance and
conditions of administrators under which the
Contractor may provide performance.

SE is entitled to suspend temporary performance of
the Contract or its part by a notification in writing.
For that period the Contractor shall be divested of
responsibility for performance resulting from the
Contract until the written notification that (the
Contractor) may continue.
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